# Attachment "B" for EBK Team

# **Development Parameters**

				Land Allocation					
Space Summary	GBA*	# of Units	# of Stories	(acres)					
Residential		# 01 Office	# 01 Stories	40 acres					
Office	960,000	000	15	37 acres					
Retail	2,000,000		10						
	100,000			On both sites					
Restaurant									
Entertainment (non-arena)									
Hotel									
Other									
Totals	3,060,000	800	15	77 acres					
FAR** for both schemes	0.91								
*Gross Building Area ** Floor Area Ratio									
	Total # of	# of			% Shared with Other				
Development Parking	Spaces	Structured	# of Surface	# of Off-Site	Use				
Residential	1,600	800	800	Not applicable	Not applicable				
Office	8,000	5,400	2,600						
Retail									
Restaurant									
Entertainment (non-arena)									
Hotel									
Other									
Total Parking	9,600	2,170,000	3,460	Not applicable	Not applicable				
Total GBA		280,000							
Coliseum Building Status									
Continued Use (Y/N)	Υ	Residential Scenario Only							
Demolition (Y/N)	Υ	Residential & C	Office Building Sce	nario Only					
Expansion Only									
	Square Footage								
Construction									
Anticipated (	`nete								

# Attachment "B" for EBK Team

# **Development Parameters**

Renovation Only							
	Increase in Sc	quare Footage					
	Construction 7	Γiming (Comm					
	Anticipated Co				•		
	·				-		
Alternate Use (Y/N)							
, ,	•	<u> </u>			Number	Cost	
Coliseum Parking		# and Cost of	Spaces On-Site,	Structured			
		# and Cost of	Spaces On-Site,	Non-Structured			•
		# and Cost of			•		
		# and Cost of					
		<i>"</i> and 3000 01	0	0			
					Commence	Complete	Ī
Construction Timing							
(Please see Notes A b		lopment Note		0.50	T		
Development Constru	ction Costs		Hard Costs	Soft Costs	Total Costs		
Residential							
Office						•	
Retail							
Restaurant							
Entertainment (non-arei	na)						
Hotel Infrastructure (site							
improvement/parking)							
Other							
Sub-totals							
Sub-lotais							
(Please see Notes B b	elow in Deve	Jonment Note	e)				
Development Timing	ciow in Deve	iopinent Note	Commence		Complete		
Planning/SEQRA							
Zoning Approvals							
Construction							
Lease-up/Sell-out							
Stabilized Occupancy							
C.C.C.III.Coa C.Coaparioy						•	

### Attachment "B" for EBK Team

### **Development Parameters**

#### **Development Notes**

#### Notes A on Development Value/Costs:

800 Residential Units totalling 960,000 sq. ft. in 4 buildings will have an estimated Total Full Market Value of \$480,000,000

We anticipate a sales price per square foot of \$400-500 for the condos

2,000,000 sq. ft. of Class A Office space in 3 buildlings will have an Estimated Total Full Market Value of \$562,500,00

We anticipate a rental price per sq. ft.for the commerical office space of \$28-35

The Total 2,900,000 sq. ft. of development which includes 100,000sf of Retail will have an Estimated Total Full Market Value of \$1,042,500,000

### Notes B on Development Timing:

We anticipate that we will commence construction approximately 30-60 days after obtaining permits.

In regards to the residential development, we estimate the commencement of one residential tower per year with each tower taking 12-18 months to complete and occupy.

Completion of the office complex is expected to take 12-16 months per building. Full occupancy is estimated to be within 4-6 years of commencement. Absorption and occupancy rates will be pursuant to market conditions.

We anticipate the completion of 200 condominium units per year and the completion of approx. 1 office tower of approximately 350,000 sq. ft. per year. At stabilization, we anticipate an occupancy rate of approximately 93% in the office space and 100% in the condominium complex.