Certified: --

B-19-23

FILED WITH THE NASSAU COUNTY CLERK
OF THE LEGISLATURE JUNE 29, 2023 9:54AM

NIFS ID: H63036-01G Department: Public Works
Capital: X Service: Rehab Cutter Mill Rd/Bayview Ave Bridge Over
LIRR-PIN 0761.19-B19-23

Contract ID #: H63036-01G Term: 12 to 18 Months from Notice to Proceed

NIFS Entry Date: Contract Delayed:
Slip Type: New 1) Mandated Program: No
CRP: 2) Comptroller Approval Form Attached: Yes
Blanket Resolution: 3) CSEA Agmt. & 32 Compliance Attached: | Yes

) . . 4) Significant Adverse Information

Revenue: Federal Aid: X State Aid: X Identified? (if yes, attach memo): No
Vendor Submitted an Unsolicited Solicitation: 5) Insurance Required: No

Vendor/Municipality Info: Department:

Name: John Civetta & Sons, Inc. ID#:132681900 Contact Name: Andrea Pereira
Main Address: 1123 Bronx River Avenue Address: NCDPW

Bronx, NY 10472 1194 Prospect Avenue

Westbury, NY 11590
Phone: (516) 571-9673

Main Contact: Stefanie Gatti

Main Phone: (718) 589-9000

Email:
apereira@nassaucountyny.gov,EKobel@nassaucountyny.
gov,LDionisio@nassaucountyny.gov,cpetrucci@nassauco
untyny.gov

Contract Summary

Purpose: This contract is for the rehabilitation of Cutter Mill Road/Bayview Avenue over LIRR. The rehabilitation is to the
existing three-span bridge and part of the approach roadways and sidewalks in the Village of Great Neck Plaza, located between
Great Neck Road and Ascot Ridge. The work includes: replacement of the bridge deck overlay, replacement of approach slabs,
repairs to abutments, and replacement of abutment bearings and other incidental work. The middle span is over the existing Long

Island Railroad tracks of the Port Washington branch. FEDERAL AID PIN 0761.19.

Method of Procurement: The contractor was selected through an open competitive bidding process. Request for sealed bids were
advertised for four weeks as required in Newsday, New York State Contract Reporter and on the Nassau County Procurement
website. Three (3) bids were received and opened on March 29, 2022. John Civetta & Sons was found to be the lowest responsible

bidder upon completion of the bid analysis.

Procurement History: Three bids were received and opened on March 29, 2022. John Civetta & Sons was found to be the lowest




bidder upon completion of bid analysis. The bids were received, examined and tabulated in the bid comparison sheet. The bid

submitted by John Civetta & Sons, in the amount of $7,279,500.00 was acceptable as the lowest responsible bidder.

Description of General Provisions: This is a unit price contract.

Impact on Funding / Price Analysis: Contract maximum amount is $7,279,500.00. The Federal share of this cost is
$3,057,390.00, the State share is $582,360.00 and the local share will be $3,639,750.00 under capital project 63036. DBE

utilization rate is 11%,

Change in Contract from Prior Procurement: This is a new contract. No prior procurement.

Recommendation: Approve as Submitted




Advisement Information

Fund | Control | Resp. Center Object Index Code Sub Object Budget Code Line Amount
PWCAPCAP 00004
CAP 00 PWCAPCAP 00004 63036 000 01 $7,279,500.00
Project Number 63036
Project Detail 000
TOTAL $7,279,500.00
Additional Info Funding Source Amount
Blanket Encumbrance Revenue Contract:
Transaction 103 County $0.00
Federal $3,057,390.00
Renewal State $582,360.00
% Increase Capital $3,639,750.00
% Decrease Other $0.00
Total $7,279,500.00
Routing Slip
Department
NIFS Entry Loretta Dionisio 05/10/2023 10:22AM Approved
NIFS Final Approval Roseann D'Alleva 05/10/2023 03:12PM Approved
Final Approval Roseann D'Alleva 05/10/2023 03:12PM Approved
DPW
Capital Fund Approval Roseann D'Alleva 05/10/2023 03:13PM Approved
Final Approval Roseann D'Alleva 05/10/2023 03:13PM Approved
County Attorney
RE & Insurance Verification Andrew Amato 05/11/2023 10:01AM Approved
Approval as to Form Richard Soleymanzadeh | 05/12/2023 09:07AM Approved
NIFS Approval Mary Nori 06/02/2023 02:01PM Approved
Final Approval Mary Nori 06/02/2023 02:01PM Approved
OMB
NIFS Approval Nadiya Gumieniak 05/10/2023 03:18PM Approved
NIFA Approval Christopher Nolan 05/30/2023 10:24AM Approved
Final Approval Christopher Nolan 05/30/2023 10:24AM Approved
Compliance & Vertical DCE
Procurement Compliance Andrew Levey 06/02/2023 04:39PM Approved
Approval
DCE Compliance Approval Robert Cleary 06/19/2023 05:45PM Approved
Vertical DCE Approval Arthur Walsh 06/23/2023 12:57PM Approved
Final Approval Arthur Walsh 06/23/2023 12:57PM Approved
Legislative Affairs Review
Final Approval Eleftherios Sempepos 06/23/2023 04:12PM Approved




Legislature

Final Approval | | | In Progress
DPW NIFS Field Entry

Final Approval | | | Pending
NIFA

NIFA Approval | | | Pending
Comptroller

Claims Approval Pending
Legal Approval Pending
Accounting / NIFS Approval Pending
Deputy Approval Pending
Final Approval Pending




B19-23

RULES RESOLUTION NO. -2023

A RESOLUTION AUTHORIZING THE COUNTY EXECUTIVE TO AWARD AND

EXECUTE A CONTRACT BETWEEN THE COUNTY OF NASSAU ACTING ON

BEHALF OF THE NASSAU COUNTY DEPARTMENT OF PUBLIC WORKS AND
JOHN CIVETTA & SONS, INC.

WHEREAS, in accordance with all Federal, State and Local Law, the County of
Nassau on behalf of the NASSAU COUNTY DEPARTMENT OF PUBLIC WORKS
[“Department”] has received competitive bids for contract H63036-01G PIN 0761.19,
for REHABILITATION OF CUTTER MILL ROAD/BAYVILLE AVENUE BRIDGE
OVER LONG ISLAND RAILROAD, PIN 0761.19 — NASSAU COUNTY, NY
[“Contract™], as more particularly described in the contract documents, a copy of which
are on file with the Clerk of the Legislature; and

WHEREAS, the firm of JOHN CIVETTA & SONS, INC.

[“Vendor”] has submitted the lowest responsible bid for the work described in
the contract in accordance with all Federal, State and Local Law as determined by the
Department, and

WHEREAS, the funding for this contract is from capital funds approved by the Nassau
County Legislature and included in the current four year capital plan, and
WHEREAS, the Commissioner of the Department is representing that the total

contract is estimated to be $ 7,279,500.00, now therefore be it



RESOLVED, that the Rules Committee of the Nassau County Legislature,
based on the representations of the Department and the recommendation of the
Commissioner of the Department, authorizes the County Executive to award and execute

the said contract with the vendor.



BID BOND

FORM OF BID BOND

IMPORTANT The bkidder shall instruct the Surety Company to USE THIS
FORM PROVIDED as the use of ANY OTHER FORM may cause rejection of the
bid.

KNOW ALL MEN BY THESE PRESENTS,

as Principal; and Berkley Insurance Company as surety, who
is Licensed to do business in the State of New York, are hereby firmly
bound unto the County of Nassau in the penal sum of

Ten Percent of the Bid Amounty . 115rs (S 10% ) for the payment

of which, well and truly to be made, we hereby jointly and severally
bind ourselves, our heirs, executors, administrators, successors and
assigns.

Signed, this 2™ gay of March , 20 22

The conditions of the above obligation is such that whereas the

Principal has submitted to the County of Nassau a certain Bid attached
hereto and hereby made a part hereof, to enter intoc a contract in

writing for the work under Contract No. H63036-01G for the
Rehabilitation of Cutter Mill Road/Bayview Avenue Bridge Over Long Island

Rail Road — PIN 0761.19, Solicitation #: PW0225-2208

NOW, THEREFORE, the conditions of this obligation are such that if the
Principal shall not withdraw said proposal except by mutual consent of
the County of Nassau within a period of forty-five (45) days after the
opening of bids and in the event of acceptance of the Principal's
proposal, if the Principal shall,

a. when notified by the County, execute all necessary counterparts of
the contract as set forth in the contract documents in accordance
with the proposal as accepted; and

b. furnish bonds and other security as specified in the contract
documents for the faithful performance and proper fulfillment of such
contract, which bonds or other security shall be satisfactory in all
respects to the County; and

c. in all respects, comply with the provisions set forth in the
invitation to bid; or if the County of Nassau shall reject the
aforesaid proposal for a reason other than the Principal's failure
to satisfy the County that he has the necessary skill, experience
and liguid assets required for the contract as stated in the
documents aforesaid, then this obligation shall be null and void;
otherwise to remain in full force and effect.
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Provided, however, that this bond is subject to the following additional
conditions and limitations.

a. In the event that the Principal fails to submit a financial
statement when required by the County or in the event that an
examination of the Principal indicates to the County that the
Principal does not meet the financial requirements required by the
County, the undersigned will, upon demand, pay to the County of
Nassau, as liquidated damages for the Principal's failure to meet
such requirements, a sum equal to the amount that would have been
required by a certified check if the same were delivered in
accordance with the provisions of the contract documents and
specifications herein stated.

b. In case the Principal shall default in the performance c¢of any
provision the undersigned will upon demand pay to the County of
Nassau the full amount of the damages sustained by the County of
Nassau by reason of such default, except however, it is expressly
understood and agreed that the liability of the surety for any and
all claims hereunder shall in no event exceed the amount of this
obligation as herein stated.

The Surety, for value received, hereby stipulates and agrees that the
obligation of said Surety and its bond shall be in no way impaired or
affected by any extension of time within which the County of Nassau may
accept such Bid; and said Surety does hereby waive notice of any such
extension.
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IN WITNESS WHEREOF, the Principal and the Surety have hereunto set
their hands and seals, and such of them as are corporations have caused
their corporate seals to be hereto affixed and these presents to be
signed by their proper officers, the day and year first set forth above.

John Civetta & Sons, Inc
Contractor

é;:;ilé§7 (Corporate seal of
by (L7s.)

Contractor
Title if a corporation)

/
by %M%éjk (L.S.) CO&G’MM .SeaLe«mw,J

Title

by (L.S.)

Title

Berkley Insurance Company

Surety
Vlctor Fo se Attor y-An- FactL s.)

El o Offl er

(Corpoiate seal
Attest: 14 4% {1 5= cf Surety)
l fr’ cer
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(Acknowledgment by Contractor if a corporation)

SHo
COUNTY or BRONX )

On this 28th day of March , 20 22 , before me personally
came John G. Civetta to me known,
who, being by me duly sworn, did depose and say for himself, that he
resides in Bronxville, NY
that he is the Vice Pres. of the John Civetta & Sons, Inc.,
the corporation described in, and which executed the foregoing
instrument; that he knows the seal of said corporation; that the seal
affixed to said instrument is such corporate seal; that it was so
affixed by order of the Board of Directors of said corporation, and that
he signed his name thereto by like order.

g
/ Nota#fy Public

(Acknowledgment by Contractor if a partnership) STEFANIE GATTI
Notary Public, State of New York
STATE OF ) No. 02GA6222310

Qualified in New York Coun
Commission Expires May 24, 2022

Ss.:
COUNTY OF )

On this day of , 20 ; before me personally
came to me known and known

to me to be a member of

the firm described in and which executed the foregoing bond or
obligation, and he acknowledged to me that he subscribed the name of
said firm thereto on behalf of said firm for the purpose therein
mentioned.

Notary Public

(Acknowledgment by Contractor if an individual.)

STATE OF )
)
Ss.:
COUNTY OF )
On this day of , 20 ; before me personally
came to me

known and known to me to be the person described in and who executed the
foregoing instrument, and he duly acknowledged that he executed the
same.

Notary Public
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(Acknowledgment by Surety Company)

S8. 3% -
COUNTY OF SSsex )

On this 24th day of March , 2022 | before me personally
came Victor Fonseca to me

Known who being ]%y me duly sworn, did depose and say that he resides
in J’ersey City, N

bhat Te dd theAttorneY—in-g?Ctthe Berkley Insurance Company . the

corporation described in and which executed the within instrument; that
he knows the seal of said corporation; that the seal affixed to said
instrument is such corporate seal; that it was so affixed by the order
of the Board of Directors of said corporation, and that he signed his
name thereto by like order; and that the liabilities of said company do
not exceed its assets as ascertained in the manner provided by the laws

of the State of New York, and the said Notary further said
that he is acquainted with Victor Fonseca and knows him
to be the Attorney-in-Fact of said company; that the signature

of the saidBerkley Insurance Company subscribed to the within instrument is
in the genuine handwriting of the said Victor Fonseca

and was subscribed thereto by like order of the Board of Directors, and
in the presence of him, the said '

& e
Notary Public

KETSIA SEIDE
NOTARY PUBLIC OF NEW JERSEY
Commission # 50100403
My Commission Explres 3/12/2024
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This power of attorney is void unless seals are readable and

the certification seal at the bottom is embossed. The background imprint, warning and verification instructions (on reverse) must be in blue ink.

ed reproduction or alteration of this document is prohibited.

WARNING — Any unauthoriz

No. BI-10255f
POWER OF ATTORNEY
BERKLEY INSURANCE COMPANY
WILMINGTON, DELAWARE

NOTICE: The warning found elsewhere in this Power of Attorney affects the validity thereof. Please review carefully.

KNOW ALL MEN BY THESE PRESENTS, that BERKLEY INSURANCE COMPANY (the “Company”), a corporation duly
organized and existing under the laws of the State of Delaware, having its principal office in Greenwich, CT, has made, constituted
and appointed, and does by these presents make, constitute and appoint: Victor Fonseca; Chungmin Kim; or Paul Chafart of

* Goretti Nobre LLC DBA Goretti Nobre Insurance Services of Newark, NJ its true and lawful Attorney-in-Fact, to sign its name

as surety only as delineated below and to execute, seal, acknowledge and deliver any and all bonds and undertakings, with the
exception of Financial Guaranty Insurance, providing that no single obligation shall exceed One Hundred Million and 00/100
U.S. Dollars (U.5.5100,000,000.00), to the same extent as if such bonds had been duly executed and acknowledged by the
regularly elected officers of the Company at its principal office in their own proper persons.

This Power of Attorney shall be construed and enforced in accordance with, and governed by, the laws of the State of Delaware,
without giving effect to the principles of conflicts of laws thereof. This Power of Attorney is granted pursuant to the following
resolutions which were duly and validly adopted at a meeting of the Board of Directors of the Company held on January 25, 2010:

RESOLVED, that, with respect to the Surety business written by Berkley Surety, the Chairman of the Board, Chief
Executive Officer, President or any Vice President of the Company, in conjunction with the Secretary or any Assistant
Secretary are hereby authorized to execute powers of attorney authorizing and qualifying the attorney-in-fact named therein
to execute bonds, undertakings, recognizances, or other suretyship obligations on behalf of the Company, and to affix the
corporate seal of the Company to powers of attorney executed pursuant hereto; and said officers may remove any such
attorney-in-fact and revoke any power of attorney previously granted; and further

RESOLVED, that such power of attorney limits the acts of those named therein to the bonds, undertakings, recognizances,
or other suretyship obligations specifically named therein, and they have no authority to bind the Company except in the
manrer and to the extent therein stated; and further

RESOLVED, that such power of attorney revokes all previous powers issued on behalf of the attorney-in-fact named; and
further

RESOLVED, that the signature of any authorized officer and the seal of the Company may be affixed by facsimile to any
power of attorney or certification thereof authorizing the execution and delivery of any bond, undertaking, recognizance, or
other suretyship obligation of the Company; and such signature and seal when so used shall have the same force and effect as
though manually affixed. The Company may continue to use for the purposes herein stated the facsimile signature of any
person or persons whao shall have been such officer or officers of the Company, notwithstanding the fact that they may have
ceased to be such at the time when such instruments shall be issued.

IM WITNESS WHEREQF, the Compﬂfy has caused these prcsents ta, bc signed and attested by its appropriate officers and ils
corperaiz seal hereunto affixed this 4™ day of _ i

Altest:

2

Bcrkhi Insurance Company

J-[/Luu ' ‘%Hﬁ[\ﬁ/

(Seaf) By

Ira'8. Ledenmnan f Tef fi/ after U
Executive Vice President 8¢ Sceretary ~Seri esident
WAPNING: THISPOWER INVALID IF NOT PRINTED ON BLUE “BERKLEY" SECURITY PAPER.
STATE OF CONNECTICUT)
COUNTY OF FAIRFIELD )} -
Sworn to before me, a Notary Public in the State of Connecticut, this < day of st D024, by Ira §. Lederman

and Jeffrey M. Hafter who are sworn to me to be the Executive Vice Pres President Senior Vice President,

respectively, of Berkley Insurance Company. MATIAD RUNDBAKEN ’
MY COMMISBION EXPIRER e - =
ABHIL 350, 2024 otary Publie, State of Conpecticut

CERTIFICATE

1, the undersigned, Assistant Secretary of BERKLEY INSURANCE COMPANY, DO HEREBY CERTIFY that the foregoing is a
true, correet and complete copy of the original Power of Atforney; that said Power of Attorney has nol been revoked or rescinded
and that the authonty of the Attormey-in-Fact set forth therein, who executed the bond or undertaking to which this Power of
Attomeay 15 attached, is in full force and effect as of this date. % ~
Given uider my haod and seal of the Company, this 92 z day of

(Seul)




Please verify the authenticity of the instrument attached to this Power
by:
Toll-Free Telephone: (800) 456-5486; or

Electronic Mail: BSGInquiry@berkleysurety.com

Any written notices, inquiries, claims or demands to the Surety on the bond
attached to this Power should be directed to:

Berkley Surety

412 Mount Kemble Ave.

Suite 310N

Morristown, NJ 07960

Attention: Surety Claims Department

Or

Email: BSGClaim@berkleysurety.com

. Jq { I‘-‘-J [
: ’
S5 R
TR . I i IS
. « C

Please include with all communications the bond number and the name df ihé ey |
principal on the bond. Where a claim is being asserted, please set forth generz)lly ..... A
the basis of the claim. In the case of a payment or performance bond, please a‘rro ¥

identify the project to which the bond pertains.

Berkley Surety is a member company of W. R. Berkley Corporation that
underwrites surety business on behalf of Berkley Insurance Company, Berkley

Regional Insurance Company and Carolina Casualty Insurance Company.
:\’f ! Jf"l ‘

4_,', ‘,‘,

gyt






BERKLEY INSURANCE COMPANY

STATUTORY BALANCE SHEET

DECEMBER 31, 2021

(AMOUNTS IN THOUSANDS)
Admitted Assets
Bonds 11,675,582
Common & Preferred Stocks 5,849,526
Cash & Short Term Investments 259,279
Premiums Receivable 2,235,863
Other Assets 3.780.497
Total Admitted Assets 23,800,748
Liabilities & Surplus
Loss & LAE Reserves 12,229,179
Unearned Premium Reserves 3,797,873
Other Liabilities 956,161
Total Liabilities 16,983,213
Common Stock 43,000
Preferred Stock 10
Additional Paid In Capital 2,919,199
Unassigned Surplus 3.855325
Total Policyholders’ Surplus 6,817,535
Total Liabilities & Surplus 23,800,748
Officers: Directors:
President: William Robert Berkley, Jr. William Robert Berkley
Secretary: Philip Stanley Welt (Executive Chairman)
Treasurer: Richard Mark Baio William Robert Berkley, Jr.
Asst. Treasurer: Bertman Adam Braud, Jr. Philip Stanley Welt
Asst. Treasurer: Aaron Pearce Richard Mark Baio
Asst. Treasurer: Susan Paula Tingleff Paul James Hancock

Carol Josephine LaPunzina
James Gerald Shiel






STATE OF NEW YORK
DEPARTMENT OF FINANCIAL SERVICES

CERTIFICATE OF SOLVENCY UNDER SECTION 1111 OF THE NEW YORK INSURANCE
LAW

It is hereby certified that

Berkley Insurance Company
of Wilmington, Delaware

a corporation organized under the laws of Delaware and duly authorized to transact
the business of insurance in this State, is qualified to become surety or guarantor
on all bonds, undertakings, recognizances, guaranties and other obligations
required or permitted by law; and that the said corporation is possessed of a

capital and surplus including gross paid-in and contributed surplus and

unassigned funds (surplus) aggregating the sum of $6,417,638,651.

(Capital $43,000,000), as is shown by its sworn financial statement for the quarter
ending, September 30, 2021, on file in this Department, prior to audit.

The said corporation cannot Iawfullx expose itself to loss on any one risk or
hazard to an amount exceeding 10% of its surplus to policyholders, unless it shall
be protected in excess of that amount in the manner provided in Section 4118 of
the Insurance Law of this State.

in Witness Whereof, | have here-
unto set my hand and affixed the
official seal of this Department
at the City of Albany, this 2nd
day of March, 2022.

Adrienne A. Harris
Superintendent

By
f)atﬂ&:a-/vf'vW

Colieen M. Draper
Special Deputy Superintendent




State of New York

DEPARTMENT OF FINANCIAL SERVICES
WHEREAS IT APPEARS THAT

Berkley Insurance Company

Home Office Address Wilmington, Delaware

Organized under the Laws of Delaware

has complied with the necessary requirements of or pursuant to law, it is hereby

licensed to do within this State the business of

accident and health, fire, miscellaneous property, water damage, burglary and theft, glass, boiler and machinery,
elevator, animal, collision, personal injury liability, property damage liability, workers' compensation and employers'
liability, fidelity and surety, credit, motor vehicle and aircraft physical damage, marine and inland marine, marine
protection and indemnity , residual value, credit unemployment, gap, prize indemnification, service contract
reimbursement, legal services, involuntary unemployment and salary protection insurance, as specified in paragraph(s)
3,4,5,6,7,8,9,10,11, 12, 13, 14, 15, 16, 17, 19, 20, 21, 22, 24, 26, 27, 28, 29, 30 and 31 of Section 1113(a) of the
New York Insurance Law and also such workers' compensation insurance as may be incident to coverages
contemplated under paragraphs 20 and 21 of Section 1113(a), including insurances described in the Longshoremen's
and Harbor Workers' Compensation Act (Public Law No. 803, 69 Cong. as amended; 33 USC Section 901 et seq. as
amended) , and as authorized by Section 4102(c), insurance of every kind or description outside of the United States
and reinsurance of every kind or description to the extent permitted by certified copy of its charter document on file

in this Department until July 1, 2022.

In Witness Whereof, I have hereunto set
my hand and aoffixed the official seal of this
Department at the City of Albany, New York, this
1st day of July, 2021

Linda A. Lacewell
Superintendent

BY ottt z.r-f‘C-(_})z.ai,a:P"";

Colleen . Draper
Special Deputy Superintendent

Original on Watermarked Paper



ACKNOWLEDGMENT OF PRINCIPAL, IF A CORPORATION

State of )
} S8S:

County of )
On this day of . 20 , before me personally
came , to me known, who being by me duly sworn
did depose and say that he resides at that he
is the

of the corporation described in and

which executed the foregoing instrument; that he knows the seal of said
corporation: that one of the seals affixed to said by order of the
directors of said corporation, and that he signed his name thereto by
like order.

NOTARY PUBLIC SIGNATURE AND STAMP

ACKNOWLEDGMENT OF PRINCIPAL, IF AN INDIVIDUAL

State of
} 88;
County of )
On this day of , 20  before me personally
appeared , to me known and known to me to be

the person described in and who executed the foregoing instrument and
acknowledged that he executed the same.

NOTARY PUBLIC SIGNATURE AND STAMP

ACKNOWLEDGMENT OF SURETY

State of New Jersey)
5SS
County of Essex )

On this 24'™ day of March 2022 before me personally came Victor Fonseca
to me known who being by me duly sworn, did depose and say that (s)he
resides at Jersey City, NJ that (s)he is the Attorney In-Fact of Berkley
Insurance Company the corporation describe in and which executed the
above instrument and that (s)he signed their name thereto by order of

the Board of Directors of said Corporation. Zjizﬁ*\:::\\\\
la -

g ST

KETSIA SEIDE
NOTARY PUBLIC OF NEW JERSEY HOTARE FOBEIC

Commission # 50100403
My Commission Expires 3/42/2024




PROPOSAL
To the County of Nassau

REHABILITATION OF CUTTER MILL ROAD/
BAYVIEW AVENUE BRIDGE
VILLAGE OF GREAT NECK PLAZA, NORTH HEMPSTEAD, BIN 3-36456-0

CONTRACT NO. H63036-01G
PIN 0761.19

TO THE CQUNTY OF NASSAU:

Pursuant to and in compliance with vyour Advertisement for Bids and
the Instructions to Bidders relating therete, the undersigned hereby
proposes to furnish all plant, labor, materials, supplies, equipment
and other facilities necessary or proper for or incidental to the above
Contract, as required by and in strict accordance with the plans and
specifications for the amount named 1in the proposal hereinafter
described.

In making this proposal the Bidder hereby declares that the
Addenda which has been issued by the County of Nassau and has been

received by him, that all provisions thereof have been complied with in
preparing his bids. John Civetta & Sons, Inc., a New York Corporation

Name of Bidder: (Individual, Firm or Corporation, as case may be)

Biddar's Address: 1123 Bronx River Ave., Bronx, NY 10472

Telephone: 718-589-59000 Bk 3/29/2022

FAYX Tele: 718-991-8398 E-Mail: jgcivetta@civetta.com

NOTE: IF BIDDER IS A FIRM, FILL IN THE FOLLOWING BLANKS:

n/a Name of Partners Residence of Partners

NOTE: IF BIDDER IS A CORPORATION, FILL IN THE FOLLOWING BLANKS:

Organized under the laws of the State of: New York

Name oF Presidert Theodore J. Civetta, Jr.

. o Miller Place, NY
President's Domicile:

John G. Civetta

Name of Vice Pres:

Vice Pres's Domicile: Bronxville, NY

: Vice Pres.
Andy Montoni Title:

Corporate Officer:

Corporate Officer's Domicile: Bearingtown, NY

Corporate Officer:Joseph J. Gatti, New Canaan, CTrit]e. Secretary

Danielle Thompson, Brewster, NY Treasurer
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The Following Paragraphs are Applicable to the Contract

THE BIDDER AFFIRMS AND DECLARES:

1.

That the above bidder is of lawful age and the only one interested in
this bid; and that no other person, firm or corporation, except those
herein named, has any interest in this bid or in the Contract proposed
to be entered into.

That this bid i1s made without any understanding, agreement or in
connection with any other person, firm or corporation, making a bid for
the same work, and is in all respects fair and without collusion or
fraud.

That said bidder is not in arrears to the County of Nassau upon debt
or contract, and is not a defaulter, as surety or otherwise, upon any
obligation to the County of Nassau.

That no officer nor employee of the County of Nassau, or person whose
salary is payable in whole or in part from the County Treasury is,
shall be, or become interested directly, or indirectly as a contracting
party, partner, stockholder, surety or otherwise, in this bid, or in
the performance of the contract, or in the supplies, materials,
equipment and work or labor to which it relates, or in any portion of
the profits thereof.

That he has carefully examined the site of the work and that, from his
own investigations, has satisfied himself as to the nature and location
of the work, the character, guality and quantity of existing materials,
all difficulties 1likely to be encountered, the kind and extent of
equipment, other facilities needed for the performance of the work, the
general and local conditions, and all other items which may, in any
way, affect the work or its performance.

The bidder also declares that he has carefully examined and
fullyunderstands all the component parts of this Contract, that he will
execute the Contract and will completely perform it in strict accordance
with its terms for the following prices.

Where the work performed under this Contract involves a trade
oroccupation licensed in the County of Nassau by the Towns of Hempstead,
Oyster Bay or North Hempstead or by the Cities Glen Cove or Long Beach,
the contractor shall be required to have such a license.
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INFORMATION FOR BIDDERS I.

Rejection of Bids.

A.

The Commissioner may recommend a reject of bid if:

1. The Bidder fails to furnish any of the information required bythe
bid documents; or if

2. The bidder misstates or conceals any material fact in the bid,or
in the sworn written statement; or if

3. The bid does not strictly conform to law or the requirementsof
this contradct; or &f

4. The bid is conditional; or if

5. A determination that the bidder 1s not responsible 1s made
inaccordance with law; or if

6. The bid, in the opinion of the Commissioner, containsunbalanced
bid prices, unless the bidder can show that the prices are not
unbalanced for the probably required quantity of such items.

Rejection of all bids and waiver of informalities.
The Commissioner, however, reserves the right to recommend to

reject all bids whenever he deems it in the best interest of the County,

and also the right to waive any informalities in a bid. II. Unit Price

Contracts, Comparison of Bids.

IIT.

Iv.

Bids on Unit Price Contracts will be compared on the basis of a
total bid price, arrived at by taking the sum of the Approximate
Quantities of such item multiplied by the corresponding Unit Price,
and including any Lump Sum Bid on individual items, in accordance
with the items set forth in the bid proposal.

Bidders are warned that the Approximate Quantities of the various
items of work and material is estimated only, and is given sclely
to be used as a uniform basis for the comparison of bids. The
quantities actually reguired to complete the contract work may be
more or less than estimated. "IE

there are any changes to be made to the contract - item
quantity changes, etc. - after NYSDOT Design approval - any
addenda must be submitted to NYSDOT Design group for their review
and approval prior to letting the project”.

Lump Sum Contracts, Comparison of Bids.
Bids on lump Sum Contracts will be compared on the basis of the
Lump Sum Price bid adjusted for alternate prices bid, if any.
Apprenticeship Training Program
For all contracts in excess of $500,000.00 attach here state
verification letter regarding your firm’s having an approved of
New York Apprenticeship Training Program.
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CONTRACTOR CERTIFICATION STATEMENT REGARDING

STORM WATER POLLUTION AT THE WORK SITE

I certify under penalty of the law that I understand and agree to comply with the terms and conditions of
the pollution prevention plan for the construction site identified in such plans as a condition of
authorization to discharge storm water. [ also understand the operator (Nassau County) must comply
with the terms and conditions of the New York State Pollution Discharge Elimination System ("SPDES")
general permit for storm water discharges from construction activities and that it is unlawful for any
person to cause or contribute to a violation of water quality standards. Finally, I understand my
contractual obligations in the matter as outlined in the contract documents.

CONTRACTOR’S NAME: JOHN CIVETTA & SONS, INC.

TELEPHONE NUMBER: _ 718-589-9000
Rehabilitation of Cutter Mill Road/Bayview Avenue Bridge Over Long

WORK SITE OR FACILITY NAME: _Island Rail Road - PIN 0761.19

WORK SITE OR FACILITY ADDRESS OR
OTHER IDENTIFYING DESCRIPTION:

Rehabilitation of Cutter Mill Road/Bayview Avenue Bridge Over Long Island Rail Road - PIN 0761.19

JOHN CIVETTA & SONS, INC.

By: W 3/28/2022
% Date

John G. Civetta, Vice President Print Name and Title of
Signer
Nassau County DPW Page 53 of 617 Contract No. H63036-01G

PIN 0761.19






MINORITY, WOMEN’S AND DISADVANTAGED GOALS

The New York State Department of Transportation has established the following
utilization goals for this contract in accordance with §§102-12 of the New York

State Standard Specifications. The goals are expressed as a percentage of the total bid
price.

102-12H. DBE Pre-Award Utilization Package - Revised submission time of complete DBE
Pre- Award Utilization Package to S calendar days to comply with federal regulations.

102-121. Bidder’s Failure to Comply - Revised submission time of complete DBE Pre-

Award Utilization Package and removed corrective active provision to comply with federal
regulations.

For Clarification of Utilization Requirements refer to New York State Specification §102-12

MBE Goal - 0 percent
WBE Goal — 0 percent

EEO Participation Goals for Minority — 5.8%
EEO Participation Goals for Women — 6.9%

Disadvantaged Business Enterprise (DBE) Goal — 11%

Directories and/or information related to the current certification status of Disadvantage
Business Enterprises can be obtained by contacting the:

New York State Department of Economic Development

One Commerce Plaza
Albany, New York 12223
(518) 473-6442

Disadvantaged Business Enterprise Officer
The Bidder shall designate and enter below the name of a Disadvantaged Business
Enterprise Officer who will have the responsibility for and must be capable of

effectively administering and promoting an active Disadvantaged Business

Enterprise Program and who must be assigned adequate authority and responsibility to
do so.

Bidder Designated DBE Officer

John G. Civetta, Vice President

(Name, Title)
Telephone Number _718-589-9000

RETURN THIS PAGE WITH BID
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KENNETH G. ARNOLD, P.E.
COMMISSIONER

BRUCE BLAKEMAN
NASSAU COUNTY EXECUTIVE

COUNTY OF NASSAU

DEPARTMENT OF PUBLIC WORKS
1194 PROSPECT AVENUE
WESTBURY, NEW YORK 11590-2723

ADDENDUM No. |
TO
CONTRACT DOCUMENTS FOR

REHABILITATION OF CUTTER MILL ROAD/
BAYVIEW AVENUE BRIDGE
OVER LONG ISLAND RAILROAD
B.ILN. 3-36456-0 PIN 0761.19

CONTRACT NO.: H63036-01G — GENERALCONSTRUCTION

NASSAU COUNTY, NEW YORK
DEPARTMENT OF PUBLIC WORKS
MARCH 17, 2022

A. Addendum No. 1 consisting of thirty-four (34) pages containing the following revisions to the bid documents. The
additions to and modifications of the Contract Documents, as described in this and the attached documents, shall be
included in, and become part of, any Contract which may be executed for construction of this project. Bidders are
instructed to take the following into account in rendering a Bid for this Work.:

1. Following pages have been updated to include missing headers:

Page 73 — Appendix V Vendor Portal Acknowledgment

Pages 300-302 - [tem 584.50010018 — Thin Polymer (Epoxy) Overlays for Structural Slabs

Pages 308-309 - [tem 607.98010111 — Temporary Chain Link Fence

Pages 310-336 - [tem 639.2X00NC — CPM (CRITICAL PATH METHOD) Schedule with Monthly Update

o o

END OF ADDENDUM NO. 1









Department of Public Works
Nassau County, NY
Bid Sheets for Contract H63036-01G

Engineers Unit Bid Price Dollars Amivunt Bid Yrice
Item No ) Unit Item Description Unit Prices Written in Words Dollars
Estimate and Cents
and Cents
198L 1.00 LS [FORCE ACCOUNT FOR LIRR One Million Two Hundred Thousand Dollars and No
PAYMENT Cents $ 1,200,000.00 1,200.000.00
: B L C 3
201.06 00 S LEARING AND GRUBBING Forty Thousand Dollars and No Cents $ 40.000.00 40,000.00
202.2201 300.00 SF |REMOVAL OF STEEL SUPPORTED|Twelve Thousand Dollars and No Cents
STRUCTURAL SLAB (WITH [ 40.00 12.000.00
SHEAR CONNECTORS) TYPE A
203.02 150.00 CY [(UNCLASSIFIED EXCAVATION Twenty One Thousand Dollars and No Cents
AND DISPOSAL $ 140.00 21.000.00
203.0801 105.00 CY |[SELECT GRANULAR FILL, SLOPE |Nine Thousand Four Hundred Fifty Dollars and No
PROTECTION, TYPE A Cents $ 90.00 9.450.00
203.21 232.00 CY |SELECT STRUCTURE FILL Forty Six Thousand Four Hundred Dollars and No Cents $ 200.00 46.400.00
. : ¥ i 1 :
206.01 300.00 CY |STRUCTURE EXCAVATION Forty Eight Thousand Dollars and No Cents 5 160.00 48.000.00
207.23 780.00 SY |GEOTEXTILE SLOPE Ten Thousand Five Hundred Thirty Dollars and No $ 13.50 10.530.00
PROTECTION Cents ) T
209.13 718.00 LF [SILT FENCE - TEMPORARY Eou:teen Thousand Three Hundred Sixty Dollars and No $ 20.00 14.360.00
ents
209.1703 3.00 EA |DRAINAGE STRUCTURE INLET  |Six Hundred Dollars and No Cents
PROTECTION, PREFABRICATED- $ 200.00 600.00
TEMPORARY
304.10119917 115.00 CY |[SUBBASE COURSE, TYPE 1011-2 genLT{housand Three Hundred Fifty Dollars and No $ 90.00 10,350.00
en
404.000011 11.00 QU |PLANT PRODUCTION QUALITY  |One Thousand One Hundred Dollars and No Cents
ADJUSTMENT TO WMA ITEMS $ 100.00 1,100.00
404.098101 78.00 TON |9.5 F1 TOP COURSE WMA, Nineteen Thousand Five Hundred Dollars and Ne Cents
80 SERIES COMPACTION $ 250.00 19,500.00
404.198901 46.00 TON |19 F9 BINDER COURSE WMA, 80 |Eleven Thousand Five Hundred Dollars and No Cents 5 250.00 11.500.00
SERIES COMPACTION ) T
404.378901 91.00 TON |37 F9 BASE COURSE WMA, Twenty Two Thousand Seven Hundred Fifty Dollars and 0
80 SERIES COMPACTION No Cents $ 230.00 2473010
407.0102 65.00 GAL |[DILUTED TACK COAT (é):;:housand Six Hundred Twenty Five Dollars and No $ 25.00 1.625.00
490.30 438.00 SY |MISCELLANEOUS COLD Thirty Two Thousand Eight Hundred Fifty Dollars and
MILLING OF BITUMINOUS No Cents $ 75.00 32.850.00
CONCRETE

Nassau County DPW
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Department of Public Works
Nassau County, NY
Bid Sheets for Contract H63036-01G

520.09000010 125.00 LF [SAW CUTTING ASPHALT Three Thousand Seven Hundred Fifty Dollars and No 3000 | $ 3.750.00

CONCRETE Cents ’ e
552.13 6864.00 SF |TEMPORARY STEEL SHEETING |Two Hundred Forty Thousand Two Hundred Forty

Dollars and No Cents il 2N

555.0105 123.00 CY |CONCRETE FOR STRUCTURES, [One Hundred Fifty Nine Thousand Nine Hundred

CLASS A Dollars and No Cents 1,300.00 | $ 159,900.00
555.09 12.00 CY |CONCRETE FOR STRUCTURES, |Fifty Four Thousand Dollars and No Cents

CLASS HP 4.500.00 | $ 54,000.00
555.80020001 100.00 LF |CRACK REPAIR BY EPOXY Twenty Two Thousand Dollars and No Cents 220.00 | $ 22.000.00

INJECTION (RESTORATION) ) T
556.0102 638.00 SY |EPOXY COATED STEEL FABRIC |Sixty Three Thousand Eight Hundred Dollars and No

REINFORCEMENT Cents 100.00 (3 8, ROMO0
556.0202 15000.00 LB |EPOXY COATED BAR Fifty Two Thousand Five Hundred Dollars and No Cents

REINFORCEMENT FOR 350 % 52.500.00

STRUCTURES
357.07 35.00 SY |[SUPERSTRUCTURE SLAB WITH |Forty Two Thousand Dollars and No Cents

SEPARATE WEARING SURFACE - 1.200.00 | $ 42.000.00

BOTTOM FORMWORK REQUIRED
557.2001 360.00 SY |STRUCTURAL APPROACH SLAB |Two Hundred Thirty Seven Thousand Six Hundred

WITH INTEGRAL WEARING Dollars and No Cents

SURFACE - TYPE 660.00 | § 237,600.00

1 FRICTION
557.30 90.00 SY |SIDEWALKS AND SAFETY Twenty Seven Thousand Dollars and No Cents 300.00 | $ 27.000.00
558.02 8096.00 SY |LONGITUDINAL SAWCUT One Hundred Forty Five Thousand Seven Hundred

GROOVING OF STRUCTURAL Twenty Eight Dollars and No Cents 18.00 | % 145,728.00

SLAB SURFACE
559.19010011 1630.00 SF [PAINTING EXISTING CONCRETE |Forty Three Thousand One Hundred Ninety Five Dollars

SURFACES and No Cents 26503 4319500
564.100002 2220.00 LB |[STRUCTURAL STEEL One Hundred Thirty Four Thousand Three Hundred Ten

REPLACEMENT Dollars and No Cents 60.50 | $ 134,310.00
565.2032 20.00 EA |TYPE E.B. EXPANSION BEARING [One Hundred Twenty Six Thousand Two Hundred

(56 TO 111 KIPS) Dollars and No Cents 6,310.00 | $ 126,200.00
569.03 88.00 FT |VERTICAL FACED CONCRETE Fifty Two Thousand Eight Hundred Dollars and No

BARRIER Conts 600.00 | $ 52,800.00
570.01 1.00 LS |LEAD-EXPOSURE CONTROL Eight Thousand One Hundred Dollars and No Cents 8.100.00 | § 8,100.00

Nassau County DPW
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Department of Public Works
Nassau County, NY
Bid Sheets for Contract H63036-01G

: 500. i
570.02 00.00 DC |MEDICAL TESTING Five Hundred Dollars and No Cents $1.00 500.00
570.03 2000.00 DC |PERSONA EXPOSURE Two Thousand Dollars and No Cents

MONITORING SAMPLE ‘ $1.00 2,000.00

NAI VSIS

570.04 20.00 CW [DECONTAMINATION FACILITIES |Ninety Two Thousand Dollars and No Cents 4.600.00 92.000.00
570.160001 1.00 LS |CLASS B CONTAINMENT FOR One Hundred Fifty Three Thousand Dollars and No

PAINT REMOVAL Cents 153,000.00 153,000.00
571.03 1000.00 LB |DISPOSAL OF HAZARDOUS Seven Thousand Six Hundred Fifty Dollars and No

PAINT REMOVAL WASTE Cents

CONTAINING Hba %6300

LEAD
572.020001 1.00 LS |STRUCTURAL STEEL PAINTING |Ninety Two Thousand Dollars and No Cents —

SHOP APPLIED 92,000.0 92.,000.00
574.030001 2200.00 SF |STRUCTURAL STEEL PAINTING: |Two Hundred Twenty Two Thousand Two Hundred

LOCALIZED Dollars and No Cents 101.00 222,200.00
579.01 1493.00 SF |STRUCTURAL SLAB Fourteen Thousand Nine Hundred Thirty Dollars and No

SCARIFICATION Cents 105 44:330:00
579.02 188.00 SF[REINFORCING BAR EXPOSURE  |Fourteen Thousand One Hundred Dollars and No Cents 75.00 14.100.00
580.01 124.00 CY |REMOVAL OF STRUCTURAL Two Hundred Twenty Three Thousand Two Hundred

CONCRETE Dollars and No Cents 180000 22320000
580.04 2992.00 SF |[REMOVAL OF CONCRETE Twenty Nine Thousand Nine Hundred Twenty Dollars 10.00 29.920.00

APPROACH SLAB and No Cents ' T
581.01 6160.00 SF |[REMOVAL OF BITUMINOUS Twenty One Thousand Five Hundred Sixty Dollars and

CONCRETE OVERLAY (BRIDGE) |No Cents Fall 21,560.00
581.02 6160.00 SF  |REMOVAL OF CEMENT Twenty Seven Thousand Seven Hundred Twenty Dollars

CONCRETE OVERLAY (BRIDGE) |and No Cents 4.30 27.720.00
582.05 10.00 CY [REMOVAL OF STRUCTURAL One Hundred Fifty Thousand Dollars and No Cents

CONCRETE REPLACEMENT WITH 15.000.00 150,000.00

CLASS A CONCRETE
582.06 392.00 SF |[REMOVAL OF STRUCTURAL One Hundred Seventeen Thousand Six Hundred Dollars

CONCRETE REPLACE WITH and No Cents

CLASS 300.00 117,600.00

D CONCRETE
582.07 50.00 SF |[REMOVAL OF STRUCTURAL Twenty Thousand Dollars and No Cents

CONCRETE -REPLACEMENT

WITH VERTICAL AND 400.00 20,000.00

OVERHEAD PATCHING

MATERIAL

Nassau County DPW
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Department of Public Works
Nassau County, NY
Bid Sheets for Contract H63036-01G

584.310101 684.00 SY |OVERLAY CONCRETE - CLASS |Eighty Six Thousand One Hundred Eighty Four Dollars
126.00 86,184.00
DP and No Cents
584.50010018 1492.00 SF |THIN POLYMER (EPOXY) Forty Four Thousand Seven Hundred Sixty Dollars and
OVERLAYS FOR STRUCTURAL  |No Cents 30.00 44.760.00
SLABS
585.01 20.00 EACH |STRUCTURAL LIFTING Five Hundred Eighty Thousand Dollars and No Cents
OPERATIONS - TYPE A 29.000.00 580.000.00
586.0201 1056.00 [EACH|DRILLING AND GROUTING Forty Seven Thousand Five Hundred Twenty Dollars
BOLTS OR REINFORCING BARS  |and No Cents 45.00 47,520.00
589.01 2000.00 LB |{REMOVAL OF EXISTING STEEL  |Seventy Three Thousand Dollars and No Cents 36.50 73.000.00
595.98200018 6160.00 SF [SPRAY-APPLIED Two Hundred Thirty Four Thousand Eighty Dollars and
WATERPROOFING MEMBRANE  |{No Cents 38.00 234,080.00
607.0511 189.00 LF [VINYL COATED STEEL CHAIN- |Twenty Eight Thousand Seven Hundred Twenty Eight
LINK FENCE ON PLASTIC Dollars and No Cents
COATED FRAME WITH TOP RAIL 152.00 28,728.00
4 FEET
607.06400016 88.00 LF [PEDESTRIAN FENCING FOR Forty One Thousand Eight Dollars and No Cents
BRIDGES 466.00 41,008.00
607.1605 1.00 EA |VINYL COATED STEEL FENCE One Thousand Two Hundred Sixty Dollars and No
GATE ON PLASTIC COATED Cents
FRAME(SINGLE LEAF 3 FEET 1,260.00 1,260.00
OPENING, 4 FEET HIGH)
607.95020007 42.00 LF [REMOVE, STORE AND RESET Eight Thousand Seven Hundred Thirty Six Dollars and
EXISTING FENCING No Cents 208.00 8,736.00
607.98010111 300.00 LF |TEMPORARY CHAIN-LINK FENCE|Nineteen Thousand Three Hundred Fifty Dollars and No 64.50 19.350.00
Cents ) U
608.0101 12.00 CY |CONCRETE SIDEWALKS AND Nine Thousand Six Hundred Dollars and No Cents 200,00 9.600.00
DRIVEWAYS : i
609.0401 140.00 LF JCAST IN PLACE CONCRETE Twelve Thousand Six Hundred Dollars and No Cents 90.00 12.600.00
CURB TYPE VFI150 ) A
610.1402 1.00 CY (TOPSOIL ROADSIDE Two Hundred Fifty Dollars and No Cents 250.00 250.00
610.1601 51.00 SY |TURF ESTABLISHMENT - Two Thousand Forty Dollars and No Cents
614.060304 1.00 EACH |TREE REMOVAL OVER 12 One Thousand Five Hundred Dollars and No Cents
INCHES TO 18 INCHES
1 ; :
DIAMETER BREAST HEIGHT- St 1, 36000
STUMPS GRUBBED

Nassau County DPW
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Department of Public Works
Nassau County, NY
Bid Sheets for Contract H63036-01G

619.01 1.00 LS |BASIC WORK ZONE TRAFFIC Seven Hundred One Thousand Four Hundred Fifty
CONTROL Dollars and No Cents 701,450.00 701.450.00
619.04 4.00 EACH |TYPE III CONSTRUCTION One Thousand Dollars and No Cents
BARRICADE 250.00 ],000.00
619.080102 2400.00 LF |REMOVE PAVEMENT MARKING |Four Thousand Two Hundred Dollars and No Cents
STRIPES, EPOXY PAINT L.75 4.200.00
619.0901 3400.00 LF |TEMPORARY PAVEMENT Three Thousand Four Hundred Dollars and No Cents
MARKINGS STRIPES (TRAFFIC 1.00 3.400.00
PAINT)
619.161401 1.00 ELOC |MODIFY EXISTING TRAFFIC Fifty Thousand Dollars and No Cents
SIGNAL EQUIPMENT 50,000.00 50.000.00
(TEMPORARY)
619.161402 1.00 ELOC [MODIFY EXISTING TRAFFIC Fifty Thousand Dollars and No Cents
SIGNAL EQUIPMENT 50.000.00 50,000.00
(TEMPORARY)
619.161403 1.00 ELOC {MODIFY EXISTING TRAFFIC Fifty Thousand Dollars and No Cents
SIGNAL EQUIPMENT 50.000.00 50,000.00
(TEMPORARY)
619.161404 1.00 ELOC {MODIFY EXISTING TRAFFIC Fifty Thousand Dollars and No Cents
SIGNAL EQUIPMENT 50,000.00 50,000.00
(TEMPORARY)
619.1716 840.00 LF |TEMPORARY POSITIVE BARRIER |Sixty Seven Thousand Two Hundred Dollars and No
CATEGORY 6 (PINNING Cents 80.00 67.200.00
REQUIRED)
619.1717 960.00 LF |TEMPORARY POSITIVE BARRIER |One Hundred Forty Eight Thousand Eight Hundred
CATEGORY 7 (PINNING & BOX  {Dollars and No Cents 155.00 148.800.00
BEAM- STIFFENING REQUIRED)
619.1719 48.00 EA [WARNING LIGHTS ON One Thousand Four Hundred Forty Dollars and No 30.00 1.440.00
TEMPORARY POSITIVE Cents ) T
619.1802 8.00 EACH |TEMPORARY IMPACT One Hundred Forty Thousand Four Hundred Dollars
ATTENUATOR - REDIRECTIVE and No Cents 17.550.00 140,400.00
(TEST LEVEL 2)
625.01 1.00 LS |SURVEY OPERATIONS Fifty Thousand Dollars and No Cents 50.000.00 50.000.00
637.03 1.00 EACH|CONCRETE CYLINDER CURING |Eight Thousand Dollars and No Cents 8.000.00 8.000.00
BOX o T
637.11 18.00 MNTH|ENGINEER'S FIELD OFFICE- TYPE |One Hundred Fifteen Thousand Two Hundred Dollars
1 and No Cents 6.400.00 115,200.00

Nassau County DPW

Page 5 of 6

Contract No. H63036-01G
PIN 0761.19






Department of Public Works
Nassau County, NY
Bid Sheets for Contract H63036-01G

637.34 5000.00 DC |OFFICE TECHNOLOGY AND Five Thousand Dollars and No Cents
SUPPLIES. $1.00 5,000.00
639.2X00NC 1.00 LS |CPM (CRITICAL PATH METHOD) {One Hundred Thousand Dollars and No Cents
SCHEDULE WITH MONTHLY
$100,000.00 )
645.5101 6.00 SF |GROUND-MOUNTED SIGN Three Thousand Seven Hundred Eighty Dollars and No )
PANELS WITHOUT Z-BARS Cents 630.00 3.780.00
645.81 4.00 EACH |TYPE A SIGN POST One Thousand Five Hundred Sixty Dollars and No Cents 390.00 1.560.00
645.8107 4.00 EA |CONCRETE FOOTING FOR TYPE |One Thousand Six Hundred Dollars and No Cents
A OR BREAKAWAY WOODEN 7
SIGN POSTS WITH STEEL TUBE 400.00 1.600.00
INSERTS
647.61 2.00 EACH [REMOVE AND DISPOSE GROUND |Two Hundred Dollars and No Cents
MOUNTED TYPE A SIGN
SUPPORTS, FOUNDATIONS AND 100.00 200.00
ANY ATTACHED SIGNS - SIZE |
(UNDER 30 SQUARE FEET)
685.11 660.00 LF |WHITE EPOXY REFLECTORIZED [One Thousand Eighty Nine Dollars and No Cents
PAVEMENT STRIPES - 20 MILS 1.65 1.089.00
685.12 1175.00 LF |YELLOW EPOXY One Thousand Nine Hundred Thirty Eight Dollars and
REFLECTORIZED PAVEMENT  |Seventy Five Cents 1.65 1.938.75
STrDInCe A0 BATL O
697.03 150000.00 { DC |FIELD CHANGE PAYMENT One Hundred Fifty Thousand Dollars and No Cents $1.00 150.000.00
|l ' -
698.04 270.00 DC |ASPHALT PRICE ADJUSTMENT | Two Hundred Seventy Dollars and No Cents $1.00 270.00
698.05 100.00 DC |FUEL PRICE ADUSTMENT One Hundred Dollars and No Cents $1.00 100.00
698.06 100.00 DC |STEEL /IRON PRICE One Hundred Dollars and No Cents $1.00 100.00
ADJUSTMENT i
699.040001 1.00 LS |MOBILIZATION Two Hundred Seventy Eight Thousand Six Hundred 278.638.25
Thirty Eight Dollars and Twenty Five Cents .
Total Bid in Numbers $ $7,279,500.00

LTotal Amount in Words

Seven Million Two Hundred Seventy Nine Thousand Five Hundred Dollars and No Cents
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WICKS EXEMPT LIST OF SUBCONTRACTORS

- NASSAU COUNTY DEPARTMENT OF PUBLIC WORKS

H63036-01G

CONTRACT NO.

NOTE: This form is required for "Single-Contract” projects exempt from the Wicks law. Failure to submit this form correctly may render the bidder non respon

If ALL contract work is to be self-performed, i.e. no subcontractors will be used, please check this box | ] skip to bottom of form, and sign it as required.

Cantractor's Name and Address Project Description (Project Title, Facility Name and Address) |Bid Date: Total Contract Amt:
John Civetta & Sons, Inc. Rehabilitation of Cutter Mill Road/Bayview Avenue  [3/79/202
1123 Bronx River Ave. Bridge Over Long Island Rail Road - PIN 0761.19, ¥
Bronx, NY 10472 Contract # H63036-01G 7277 500 —
Federal 1D No.: 13-2681900 ? ’
Indicate ANY work to beself-performedby the contractor in the following categories (check all that apply): DPlumhing and Gas Fitting

DSteam Heating, Hot Water Heating, Ventilating and AC Apparatus

/Electric Wiring and Standard llluminating Fixtures

RAD ELecT2rIC Cons” sra 770t

Check [ )only one.

Steam Heating,

G35 AASSA U /Cord 27-45¢7%¢8 Plumbing and |Hot Water Heating, |Electric Wiring and
OVt on DacE /M. y. //__S’:S-J-’ Gas Fitting Ventiliating and AC | Standard llluminating | General Description of Work
“ Subcontractor's Name, Address and Federal (D N¢ Apparatus Fixtures

Subcontractor's
Contract Amt. __|

>
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CII " #oaSShe p 27-7ICTE

Cr*t 072 A NG P
S e AL

O O

X

Fectirnlcdt
Ll g7
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Federal |D No.
LR

Federal ID No.

a O a

within the bid envelope. Use and additional page if needed.
Failure to complete this form a

Company Authorized Signature:

This form must be filled out completely and legibly, signed by a company authorized representative and included in aseparate, sealedenvelope

Date:

3/29/2022
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APPENDIX V

KENNETH G. ARNOLD, P.E.

BRUCE BLAKEMAN
COMMISSIONER

NASSAU COUNTY EXECUTIVE

COUNTY OF NASSAU

DEPARTMENT OF PUBLIC WORKS
1194 PROSPECT AVENUE
WESTBURY, NEW YORK 11590-2723

VENDOR PORTAL ACKNOWLEDGMENT

Vendor Name: John Civetta & Sons, Inc.

Contract Title: Rehabilitation of Cutter Mill Road/Bayview Avenue Bridge Over Long Island Rail Road -

Contract Numbgrl:N (76118 Contract #H63036-01G

Vendors doing business with Nassau County, including those responding to this solicitation, must register with the
County’s Vendor Portal in order to submit the mandatory vendor disclosure forms required for an award pursuant to
this solicitation. Vendors may register at www.nassaucountyny.gov by clicking the “Vendor Portal Registration”
button at the bottom of the webpage. Failure to do so may result in a delay of contract award.

The undersigned hereby acknowledges that he/she has registered and has submitted the required disclosures on the
Nassau County Vendor Portal.
JOHN C TA & SONS,INC.

By: / / 3/28/2022

wnature Date

John G. Civetta, Vice President
Print Name

If you attempted to register via the Portal but were unable to do so, please explain here:
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NASSAU COUNTY EXECUTIVE

NASSAU COUNTY
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County Executive

POLICY: The Office of the Npssau County Executive recognizes the importance of the vendor
community in helping the County provide necessary services for the residents of Nassau
County. It is the policy of the County Executive 1o ensure that all vendors doing business
with Nassau County operate under the highest standards of legal and ethical conduct.

PURPOSE: To set forth & Code of Conduct for vendors to ensure thar Nassau County Vendors are
tunducring their business with integrity, ethics, and compliance with all applicable laws and
regulations,

SCOPE: All vendors doing business or seeking to do business with Nassan County as specified in the
Code.
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Vendor Code of Ethics

Chapter 1: DEFINITIONS
As used in this Code, the following terms have the following meanings:

Adverse Job-Related Action includes any material alteration to existing
terms, conditions, and privileges of employment, such as dismissal,
demotion, suspension, compulsory leave, disciplinary action, creation
of a hostile work environment, negative performance evaluation, any
action resulting in loss of staff, office space or equipment or other
benefit, reduction in compensation, failure to appoint, failure to
promote, or any transfer or assignment or failure to transfer or assign
against the wishes of the affected employee.

Contact means any oral or written communication with any Nassau
County Employee, other than the Designated Point(s) of Contact,
where it could be reasonably inferred that such contact was intended
to influence, or could reasonably be expected to influence, the subject
of a County procurement.

Designated Point(s) of Contact means the individual(s) designated by
the County t be a Vendor’s only contact with Nassau County
following the public advertisement of a solicitation or the issuance of
a request for a bid, proposal, or quote for small purchase, until the
award of a resulting contract and, where applicable, approval by the
County Legislature. This timeframe, further defined in the State
Procurement Lobbying Law, is also known as the Restricted Period.

Nassau County Employee means any officer, official or employee of
Nassau County.

Family Member means (i) a Nassau County Employee’s Spouse,
Domestic Partner, Child, Sibling or Parent; (ii) a person who is a
direct descendant (or the spouse of a direct descendant) of a
Sibling of the Nassau County Employee or a Sibling of the Nassau
County Employee’s Spouse or Domestic Partner; or (iii) a person
living in the same household as a Nassau County Employee.

Gift means the wansfer, without equivalent consideration, of
anything  of benefit, tangible or intangible, having more than
nominal value, including, but not limited to, cash, loans, forbearance,
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Vendor Code of Ethics

services, travel, gratuities of any kind, favors, money, meals,
refreshments, entertainment, hospitality, admittance to private clubs,
use of time-shares, personal use of the Vendor’s facilities, promises,
tickets to entertainment or sporting events, weekend trips, golf
outings, loans of equipment, or other thing or benefit. A Gift need
not be intended to influence or reward any individual or entity.

Nassau County Code of Ethics means Nassau County Charter Section
2218, and the rules and regulations promulgated thereunder as may be
amended or modified.

Participating Employee means any Vendor employee who engages in
any written or oral communication of a non-clerical or non-
administrative nature with Nassau County or with a Nassau County
Employee(s) as part of or in connection with the procurement.

Participating Nassau County Employee means any Nassau County
Employee who the Vendor knows, has reason to know, or can
reasonably anticipate is involved in a specific procurement, in either a
direct or decision-making capacity, but not in a clerical capacity. This
includes but is not limited to the Designated Point of Contact, the
project manager, the project manager’s staff to the extent that they are
involved in the procurement, members of selection committees,
technical experts and negotiating teams.

Primary Contracting Party means a Vendor who intends to directly
enter into or has a contract with Nassau County.

Retaliatory Action is defined as any Adverse Job-Related Action taken
by, or at the direction or request of, a Vendor or a Vendors’ Employees
as a result of any individual’s (i) good-faith report with respect to a
violation or potential violation of this Code or the law; or (ii)
cooperation in any investigation of unlawful conduct or misconduct
conducted by Nassau County or by federal, state, or local law
enforcement officials.

State Procurement Lobbying Law means New York State Finance Law
Sections 139-j and 139-k, and the rules and regulations promulgated

thereunder as may be amended or modified.

Vendor means any individual or entity seeking to or doing business
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) Vendor Code of Ethics

with Nassau County within the scope of this Code, including, without
limitation, contractors, consultants, suppliers, manufacturers seeking to
act as the primary contracting party, officers and employees of the
foregoing, as well as any subcontractors, subconsultants and suppliers at
all lower tiers.

Chapter 2: LIMITATIONS AND REPORTING OF CONTACTS WITH NASSAU COUNTY

Section 2.01 Designated Point(s) of Contact

Each procurement solicitation issued by Nassau County will
identify the Designated Point(s) of Contact for that solicitation as
required by the State Procurement Lobbying Law. Once the
Designated Point(s) of Contact is/are established, the Vendor and any
person or entity acting on the Vendor’s behalf, including without
limitation, those providing compensated or uncompensated lobbying,
advocacy, consulting or other services should ensure that its contacts
with Nassau County are in compliance with the requirements of
the State Procurement Lobbying Law.

Chapter 3: GIFTS OR CONTINGENT FEES

Section3.01 Zero Tolerance

No Vendor may offer or give any Gift, directly or indirectly, to a
Nassau County Employee. Similarly, no Vendor may offer or give
any Gift, directly or indirectly, to any Family Member of a Nassau
County employee where such Gift is made because of the Vendor’s
relationship with the Nassau County Employee. Additionally, no
Vendor may accept a gift from a Nassau County Employee.

This Zero-Tolerance Policy applies regardless of actual intentions. In
other words, even if a Gift does not, or is not intended to, influence an
action or decision by a Nassau County Employee, it is prohibited by

this Code.

Section 3.02 Personal Relationships

Notwithstanding the foregoing, if a Vendor has a pre-existing family
or personal relationship with the Employee, a Gift that is wholly
unconnected with the Employee’s duties on behalf of Nassau County is
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Vendor Code of Ethics

not necessarily prohibited.

In determining whether the giving of an item was motivated by
personal rather than business concerns, the following factors are
considered:

(a) the history of the relationship between the donor and the recipient,

including but not limited to the mutuality of gift giving;
(b) whether the item was paid for by the donor.

The giving of an item shall not be considered to be motivated by a
family or personal relationship if the donor seeks to charge or deduct
the value of the item as a business expense or secks reimbursement
from a client.

However, regardless of the family or personal relationship between a
Vendor and an employee, a Gift is strictly forbidden where it is being
given under circumstances where it can reasonably be inferred that it
was intended to influence the employee in the performance of his or
her official duties.

Section 3.03 Contingent Fees

The Vendor will not employ or retain any individual or entity for the
purpose of soliciting or securing a Nassau County contract upon any
agreement or understanding for a commission, percentage, brokerage,
or fee that is contingent or dependent upon the outcome of the
procurement.

Chapter 4 NEGOTIATIONS FOR FUTURE EMPLOYMENT

Section 4.01 Restrictions During the Procurement Process

Vendors shall not discuss future employment with Participating
Nassau County Employees or their Family Members from the date
the procurement is advertised or solicited through 30 days following
the date that the procurement is awarded, even if a Participating
Nassau County Employee contacts the Vendor regarding
employment. Questions regarding whether a particular Nassau County
employee is a Participating Nassau County Employee for a specific
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Vendor Code of Ethics

procurement should be directed to the Designated Point of Contact for
the procurement.

Section 4.02 Restrictions Post Award

Vendors are prohibited from offering or discussing an employment
opportunity with a Nassau County Employee or his or her Family
Members before whom the Vendor has or expects to have a pending
specific matter including, but not limited to, negotiations,
performance evaluation, task order selection, approval of a voucher or
invoice, or approval of or agreement to a contract amendment,
change order, or deviation or waiver until:

(i) 30 days from the time the matter before the Employee is
closed, or

(11)30 days from the time the Employee has no further
involvement with the matter because of recusal or
reassignment.

Chapter 5: CONFLICT OF INTEREST

Section 5.01 Financial Interest

Neither the Vendor, nor any director, officer, principal, owner, or
partner thereof, as the case may be, may have a 10% or greater
interest, nor shall the Vendor, nor any director, officer, principal,
owner, or partner thereof, acquire a 10% or greater interest, either
directly or indirectly, in any company or firm that would
conflict in any manner or degree with the performance of the Nassau
County contract.

The Vendor will not permit an employee having a 10% or greater
interest, either directly or indirectly, in any company or firm that
would conflict in any manner or degree with the performance of the
Nassau County contract to be employed in the performance of the
Nassau County contract.

Section5.02 Personal Business Dealings

Neither the Vendor, nor any director, officer, principal, owner, or
partner thereof, may have a non-County business dealing with a
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Participating Nassau County Employee where it can be reasonably
inferred that the purpose of the business dealing, at least in part, is to
influence the Participating Nassau County Employee’s action on a
pending County matter.

Section 5.03 Disclosure and Cooperation

The Vendor shall disclose immediately to the County any real or
potential conflict of interest of which it becomes aware. This
obligation is ongoing and shall last through the completion of
performance of the contract. The Vendor shall provide to Nassau
County, at the County’s request and upon such forms as may be
furnished by Nassau County, a disclosure of organizational, financial,
contractual or other affiliations with any organization or entity that
has interests that may be substantially affected by the procurement
solicitation or award. The Vendor shall fully cooperate in any
inquiry or investigation undertaken by Nassau County to determine
whether any such affiliations present a conflict of interest, or whether
any other provision of this Code has been violated. The Vendor shall
fully cooperate with audits, investigations, examinations and reviews
by the Nassau County Inspector General conducted pursuant to
section 187 of the Nassau County Charter.

Section 5.04 Confidential Information

At no time shall any Vendor who obtains confidential or proprietary
Nassau County information in the course of doing or seeking to do
business with the County disclose any such information to any person
not authorized by Nassau County to receive such information or use
such information for any personal gain except as necessary to fulfill its
contractual obligations to Nassau County.

If the Vendor receives from any source confidential or proprietary
Nassau County information prior to the award of a resulting contract
and, where applicable, approval by the County Legislature, without
the explicit approval of the Designated Point of Contact, the Vendor
shall immediately so notify the Designated Point of Contact.

Nassau County confidential or proprietary information includes, but is
not limited to, internal cost estimates and proposals submitted by
other Vendors.
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Vendor Code of Ethics

Section 5.05 Prohibition Regarding Bidding by Participants in
Procurement Development

No Vendor who participates in the development of a scope of work,
solicitation documents, assessment criteria, contractual instruments or
technical specifications may participate as a bidder, sub-bidder,
proposer or sub-proposer on that particular procurement or perform
any work on that particular procurement or any other procurement
that would constitute an organizational conflict of interest or would
give that Vendor an unfair advantage over other bidders or proposers
on that procurement. This prohibition may be waived in writing by
the County Chief Procurement Officer upon a showing of good cause.

Chapter 6: FORMER NASSAU COUNTY EMPLOYEES
Section 6.01 Appearance Before Former Agency-Two Year Bar

Except as provided for in Section 2218(8) of the Nassau County Code
of Ethics, the Vendor will not permit a former Nassau County
Employee to appear or practice before any Nassau County agency,
either prior to award or in the performance of a Nassau County
contract, for a period of two years after termination of the Nassau
County Employee’s services with the County.

Section 6.02 Appearance Before Former Agency-Life Time Bar

Except as provided for in Section 2218(8) of the Nassau County Code
of Ethics, the Vendor will not permit a former Nassau County
Employee to appear, practice, communicate or otherwise render
services before the agency that employed the officer or employee or
any other agency of Nassau County, either prior to award or in the
performance of an agency's contract in relation to any case,
proceeding, application or transaction with respect to which
such former officer or employee was directly concerned and in
which he or she personally participated, or which was under his
or her active consideration during the period of his or her
employment. This provision is a lifetime bar on projects that the
former Nassau County Employee previously worked on while

employed by the County.
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Chapter 7: NON-COLLUSION
Section 7.01 Independent Bid Assessment

The Vendor will calculate the price(s) contained in any bid or proposal
independently, without collusion, consultation, communication, or
agreement with any competing Vendor for the purpose of restricting
competition.

Section 7.02 Non-Communication of Bid

Unless otherwise required by law, the price(s) which the Vendor
quotes in its bid or proposal will not knowingly be disclosed by the
Vendor, directly or indirectly, to any competing Vendor prior to the
closing date for bids or proposals.

Section 7.03 Bid Submission

The Vendor will not make any attempt to induce any other individual
or entity to submit or not to submit a bid or proposal.

Chapter 8: DISTRIBUTION AND CERTIFICATION

Section 8.01 Distribution of Vendor Code of Ethics and Vendor’s
Participating Employee Acknowledgements

As a condition of being considered for the award of any contract above
the County’s small purchase threshold of $10,000, the Vendor will
be required to distribute copies of the Nassau County Vendor Code
of Ethics to all Participating Employees prior to any of those
employee’s participation in the procurement. The Code may be
distributed either in hard copy or electronically as a separate PDF.

Additionally, as a condition of being considered for the award of any
contract above the County’s small purchase threshold, the Vendor
will be required to obtain an acknowledgement from each of its
Participating Employees (“Participating Employee
Acknowledgements”) that they have received, read, understand, and
will comply with the Nassau County Vendor Code of Ethics.
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The Vendor's responsibility for distributing copies of the Nassau
County  Vendor Code of Ethics and obtaining such signed
Participating Employee Acknowledgements is  ongoing  until
completion of performance of the contract and shall be retained for the
same period as the Vendor is required to retain other contract
documents in accordance with their contract with the County.

Receipt and retention of Participating Employee Acknowledgments by
the Vendor shall be subject to audit by Nassau County.

Section 8.02 Vendor Certifications

The vendor by signing the final contract thereby certifies and attests to the following:

@ The Vendor has been provided with a copy of the Nassau
County Vendor Code of Ethics and will comply with all of the
provisions of the Code;

(b) All of its Participating Employees during the course
of
procurement or contract have been provided with a copy of
the Nassau County Vendor Code of Ethics prior to any of
those employees’ participation in the procurement;

(© All  Participating Employees have completed the
acknowledgement required by Section 8.01 of this Code;

d) The Vendor will retain all of the signed Participating
Employee Acknowledgements for the same period as the
Vendor is required to retain other contract documents in
accordance with their contract with the County;

(&) The Vendor will continue to distribute the Nassau
County Vendor Code of Ethics, obtain signed
Participating Employee Acknowledgements as new
Participating Employees are added or changed during the
contract period, and retain all of the signed
acknowledgements for the same period as the Vendor is
required to retain other contract documents in
accordance with their contract with the County.
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Section 8.03 Subcontractor Certifications

As a condition of being considered for the award of any contract above
the County's small purchase threshold, the Vendor will obtain
certifications executed by authorized officials from all of its lower tier
subcontractors, subconsultants and suppliers (as well as from any other
subcontractors, subconsultants and suppliers from whom that Vendor
is soliciting or has received proposals for work on a Nassau County
contract) whose employees have communicated or may communicate
with Nassau County Employees. This obligation is ongoing and shall
last through the completion of performance of the contract. Receipt
and retention of lower tier certifications by the Vendor shall be
subject to audit by Nassau County.
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Chapter 9: PENALTIES

Section9.01 Responsibility Determination

For violation of any provision of the Nassau County Vendor Code of
Ethics, Nassau County may avail itself of every remedy in law or
equity, or as agreed to by parties in any contract, including but
not limited to declaring the Vendor non-responsible or in material
breach of the contract.

Section 9.02 Civil/Criminal Penalties

Additionally, violation of the Nassau County Vendor Code of Ethics or
a provision thereof may subject the Vendor to criminal or civil
penalties under State or Federal law.

Chapter 10: REPORTING OBLIGATION

Section 10.01 Reporting Gift Requests

Notwithstanding the provisions of Chapter 4 above, the Vendor is
obligated to immediately report to Nassau County's Inspector
General and the County Chief Procurement Officer, any and all
requests made to the Vendor by any Nassau County Employee for a
Gift.

Section 10.02 Reporting Material Changes

The Vendor is under a continuing obligation to report any change in
circumstances that materially affects any prior report to Nassau
County to Department of Chief Contracting Officer, including but not
limited to disclosure of conflicts of interest and representations made
in the Contractor Responsibility Form.

Section 10.03 Reporting Violations and Overpayments

The Vendor is obligated to timely report in writing to  Nassau
County's Inspector General, in connection with the award,
performance or closeout of the Nassau County contract or subcontract,
any credible evidence of significant overpayments on the contract or
that a principal, employee, agent or subcontractor has committed a
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Vendor Code of Ethics

violation of law involving fraud, conflict of interest, bribery or
gratuities.

Chapter 11: PROHIBITION ON RETALIATION
Section 11.01 Prohibition
To facilitate the reporting obligations under Chapter 10, this code

strictly forbids all Vendors and Vendors' Employees from taking any
Retaliatory Action against individuals who make such reports.
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CERTIFICATION REGARDING
DISTRIBUTION OF
NASSAU COUNTY VENDOR CODE OF
ETHICS

Bid/Proposal No.: Contract #: H63036-01G

. o Rehabilitation of Cutter Mill Road/Bayview Avenue Bridge Over Long Island Rail Road -
Project Description:  PIN 0761.19

The prospective lower tier participant _- (subcontractor,
subconsultant, or supplier name) hereby certifies, by submission of this bid or
proposal to [prime contractor] in connection with the Nassau

County bid  or proposal number referenced abaove, to the best of its knowledge and belief, that
all officers and personnel who have communicated or may communicate with Nassau County
employees during the course of the procurement and through the completion of performance of
the contract have been provided with a copy of the Nassau County Vendor Code of Ethics
prior to each of these employee’s participating in the procurement.

Executed this__ 28t day of March ,20 22

By Signature of Authorized Official

Name and Title of Authorized Official
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PARTICIPATING EMPLOYEE
ACKNOWLEDGEMENT REGARDING NASSAU
COUNTY VENDOR CODE OF ETHICS

John Civetta & Sons, Inc.
Company:

Bid/Proposal No.: Rehabilitation of Cutter Mill Road/Bayview Avenue Bridge Over Long Island Rail Road - PIN 0761.19
Contract #: H63036-01G

1, JohnG. Civetta, Vice President , acknowledge that I have received and read the

Nassau County Vendor Code of Ethics on 3/14/2022 and that I understand it and
will comply with  this Code in my  participation in  procurements
between__John Civetta & Sons, Inc. (Vendor name) and Nassau County.

Execmedﬂlﬁh day of_March 2022 .
By: /76\ //C/%Wyu Signature of Employee

John G. Civetta, Vice President Name and Title of Employee
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U.S. DEPARTMENT OF JUSTICE .
OFFICE OF JUSTICE PROGRAMS
OFFICE OF THE COMPTROLLER

Certification Regarding
Debarment, Suspension, Ineligibility and Voluntary Exclusion
Lower Tier Covered Transactions
(Sub-Recipient)
This certification is required by the regulations implementing Executive Order 12549, Debarment
and Suspension, 28 CFR Part 67, Section 67.510, Participants' responsibilities. The regulations
were published as Part VIl of the May 26, 1988 Federal Register (pages 12160-19211).
{BEFORE COMPLETING CERTIFICATION, READ INSTRUCTIONS ON REVERSE)
(1) The prospective lower tier participant certifies, by submission of this proposal, that neither it
nor its principals are presently debarred, suspended, proposed for debarment, declared
ineligible, or voluntarily excluded from participation in this transaction by any Federal
department of agency.
(2) Where the prospective lower tier participant is unable to certify to any of the statements in
this certification, such prospective participant shall attach an explanation to this proposal.

John G. Civetta, Vice President 3/28/2022
Name an e of/Authorized Representative midtyy
%) 3/28/2022
ignature Date

poel

John Civetta & Sons, Inc.
Name of Organization

1123 Bronx River Ave., Bronx NY 10472
Address of Organization

wosse OJP FORM 4061/1 (REV. 2/89) Previous editions are obsolete
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Instructions for Certification

1. By signing and submitting this proposal, the prospective lower tier participant is providing the
certification set out below.

2. The certification in this clause is a material representation of fact upon which reliance was placed when
this transaction was entered into. If it is later determined that the prospective lower tier participant
knowingly rendered an erroneous certification, in addition to other remedies available to the Federal
Government, the department or agency with which this transaction originated may pursue available
remedies, including suspension and/or debarment.

3. The prospective lower tier participant shall provide immediate written notice to the person to which this
proposal is submitted if at any time the prospective lower tier participant learns that its certification was
erroneous when submitted or has become erroneous by reason of changed circumstances.

4. The terms "covered transaction," "debarred,"” "suspended," "ineligible,” "lower tier covered transaction,"
"participant," "person," "primary covered transaction,” "principal,” "proposes,” and "voluntarily excluded,” as
used in this clause, have the meanings set out in the Definitions and Coverage sections of rules
implementing Executive Order 12549.

5. The prospective lower tier participant agrees by submitting this proposal that, should the proposed
covered transaction be entered into, it shall not knowingly enter into any lower tier covered transaction with
a person who is debarred, suspended, declared ineligible, or voluntarily excluded from participation in this
covered transaction, unless authorized by the department or agency with which this transaction originated.

6. The prospective lower tier participant further agrees by submitting this proposal that it will include the
clause titled, "Certification Regarding Debarment, Suspension, [neligibility and Voluntary Exclusion — Lower
Tier Covered Transaction,” without modification in all lower tier covered transactions and in all solicitations
for lower tier covered transactions.

7. A participant in a covered transaction may rely upon a certification of a prospective participant in a lower
tier covered transaction that it is not debarred, suspended, ineligible, or voluntarily excluded from the
covered transaction, unless it knows that the certification is erroneous. A participant may decide the
method and frequency by which it determines the eligibility of its principals. Each participant may check the
Nonprocurement List.

8. Nothing contained in the foregoing shall be construed to require establishment of a system of reports in
order to render in good faith the certification required by this clause. The knowledge and information of a
participant is not required to exceed that which is normally possessed by a prudent person in the ordinary
course of business dealings.

9. Except for transactions authorized under paragraph 5 of these instructions, if a participant in a covered
transaction knowingly enters into a lower tier covered fransaction with a person who is suspended,
debarred, ineligible, or voluntary excluded from participation in this transaction, in addition to other
remedies available to the Federal Government, the department or agency with which this transaction
originated may pursue available remedies, including suspension and/or debarment.
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MacBride Fair Employment Principles

NONDISCRIMINATION IN EMPLOYMENT IN NORTHERN IRELAND:
MACBRIDE FAIR EMPLOYMENT PRINCIPLES

In accordance with Chapter 807 of the Laws of 1992 the bidder, by submission of this
bid, certifies that it or any individual or legal entity in which the bidder holds a 10% or
greater ownership interest, or any individual or legal entity that holds a 10% or greater
ownership interest in the bidder, either: (answer yes or no to one or both of the following,
as applicable),

(1) have business operations in Northern Ireland,

Yes __ No X _
if yes:
(2) shall take lawful steps in good faith to conduct any business operations they
have in Northern Ireland in accordance with the MacBride Fair Employment
Principles relating to nondiscrimination in employment and freedom of
workplace opportunity regarding such operations in Northern Ireland, and
shall permit independent monitoring of their compliance with such Principles.

Yes __ No

\_———""‘-—‘_
% John Civetta & Sons, Inc.

Contractor’s Signature) (Name of Business)

John G. Civetta
Vice President
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IRAN DIVESTMENT ACT — CERTIFICATION

Pursuant to New York State Finance Law §165—a, Iran Divestment Act of 2012, the Office of General
Services is required to post on its web site http://www.ogs.ny.gov/about/regs/docs/List of Entities.pdf a list
of persons who have been determined to engage in investment activities in Iran (“the List”), as defined in
that Act. Under Public Authorities Law § 2879-c, Iranian Energy Sector Divestment, the Authority, may
not enter into or award a Contract unless it obtains a certification from a Bidder, who shall check the
box and make the certification in Subparagraph a, below, that they are not on the List. If that certification
cannot be made, the Authority may consider entering into a Contract, on a case by case basis if the
Bidder checks the box and makes the certification in Subparagraph b, below, that their Iran investment is
ceasing.

For purposes of this provision, a person engages in investment activities in Iran if: (A) the person provides
goods or services of twenty million dollars or more in the energy sector of Iran, including a person
that provides oil or liquefied natural gas tankers, or products used to construct or maintain pipelines
used to transport oil or liquefied natural gas, for the energy sector of Iran; or (B) the person is a financial
institution that extends twenty million dollars or more in credit to another person, for forty-five days or
more, if that person will use the credit to provide goods or services in the energy sector in Iran.

The Certification is as follows:

_X a. Certification that the Bidder is not on the List: Each person, where person means natural
person, corporation, company, limited liability company, business association, partnership
society, trust, or any other nongovernmental entity, organization, or group, and each person
signing on behalf of any other party, certifies, and in the case of a joint bid or proposal or
partnership each party thereto certifies as to its own organization, under penalty of perjury,
that to the best of its knowledge and belief that each person is not on the list created pursuant
to paragraph (b) of subdivision 3 of section 165-a of the State Finance Law, or,

____b. Certification that the Bidder’s investment in Iran is ceasing: The person cannot make the
certification in Subparagraph a, above, but asks the Authority to consider them for award of
the Contract by certifying, under penalty of perjury, that the person’s investment activities in
Iran were made before April 12, 2012; the person’s investment activities in Iran have not been
expanded or renewed after April 12, 2012; and the person has adopted, publicized and is
implementing a formal plan to cease its investment activities in Iran and to refrain from
engaging in any new investments in Iran.

3/28/2022 John G. Civetta, Vice President
ignature/Date Print Name and Position
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APPENDIX 2
IRAN DIVESTMENT ACT

As a result of the Iran Divestment Act of 2012 (Act), Chapter 1 of the 2012 Laws of New York, a new provision has
been added to the State Finance Law (SFL), § 165-a, effective April 12, 2012. Under the Act. the Commissioner of the
Office of General Services (OGS) will be developing a list (prohibited entities list) of “persons™ who are engaged in
“investment activities in Iran” (both are defined terms in the law)., Pursuant to SFL § 165-a(3)(b), the initial list is
expected to be issued no later than 120 days after the Act’s effective date, at which time it will be posted on the OGS
website.

By entering into this Contract, Contractor (or any assignee) certifies that once the prohibited entities list is posted on the
OGS website, it will not utilize on such Contract any subcontractor that is identified on the prohibited entities list.
Additionally, Contractor agrees that after the list is posted on the OGS website, should it seek to renew or extend the
Contract, it will be required to certify at the time the Contract is renewed or extended that it is not included on the
prohibited entities list. Contractor also agrees that any proposed Assignee of the Contract will be required to certify that
it is not on the prohibited entities list before the New York State Department of Transportation (NYSDOT) may
approve a request for Assignment of Contract

During the term of the Contract, should NYSDOT receive information that a person is in violation of the above-
referenced certification, NYSDOT will offer the person an opportunity to respond. If the person fails to demonstrate
that it has ceased its engagement in the investment which is in violation of the Act within 90 days after the
determination of such violation, then NYSDOT shall take such action as may be appropriate including, but not limited
to, imposing sanctions, seeking compliance, recovering damages. or declaring the Contractor in default.

NYSDOT reserves the right to reject any request for assignment for an entity that appears on the prohibited entities list
prior to the award of a contract. and to pursue a responsibility review with respect to any entity that is awarded a
contract and appears on the prohibited entities list after contract award.
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APPENDIX 2-S
IRAN DIVESTMENT ACT

As a result of the Iran Divestment Act of 2012 (Act), Chapter 1 of the 2012 Laws of New York, a new provision has
been added to the State Finance Law (SFL), § 165-a, effective April 12, 2012. Under the Act, the Commissioner of the
Office of General Services (OGS) will be developing a list (prohibited entities list) of “persons” who are engaged in
“investment activities in Iran” (both are defined terms in the law). Pursuant to SFL § 163-a(3)(b), the initial list is
expected to be issued no later than 120 days after the Act’s effective date, at which time it will be posted on the OGS
website.

By entering into a renewal or extension of this Contract, Contractor (or any assignee) certifies that once the prohibited
entities list is posted on the OGS website, it will not utilize on such Contract any subcontractor that is identified on the
prohibited entities list.

Additionally, Contractor understands that during the term of the Contract, should NYSDOT receive information that a
person is in violation of the above-referenced certification NYSDOT will offer the person an opportunity to respond. If
the person fails to demonstrate that it has ceased its engagement in the investment which is in violation of the Act within
90 days after the determination of such violation, then NYSDOT shall take such action as may be appropriate including,
but not limited to, imposing sanctions, seeking compliance, recovering damages, or declaring the Contractor in default.

NYSDOT reserves the right to reject any renewal, extension or request for assignment for an entity that appears on the
prohibited entities list hereafter and to pursue a responsibility review with respect to any entity that is granted a contract
extension/renewal or assignment and appears on the prohibited entities list thereafter.
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PROPOSAL: For all work in accordance with the drawings and specifications:

John Civetta & Sons, Inc., a New York Corporation

(Individual, Firm or Corporaticn, as case may be)

Individual's Social Security Number

Firm or Corporation's Federal ID Number 13-2681900

Firm or Corporation's Municipal License ID Number

icipal Licensing Agency
By: /% Date: 3/29/2022

(Prin Aﬂ G. Civetta Title: Vice President

WHERE BIDDER IS A CORPORATION, ADD:

gdretary

(CORPORATE)
(SEAL)
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QUALIFICATION STATEMENT

Note: All blanks in the form are to be filled in. Where blanks are not
applicable to your firm, so indicate in each instance.

1. How many years has your firm been in the business under your present
business name? 50+

2. How many years experience in the construction work of a similar

type as this contract has your firm had;
a. as a Prime Contractor 50+

b. as a Subcontractor 30+
3. List below the construction projects your firm has under way as of

this date:
Contract Class Percent Name and Address of Owner
Amount of work Completed or Contracting Officer

Please see attached.

(use additional blank sheets if additional space is necessary)

4. List the projects which your firm as a firm has performed in the
past few years which you feel will qualify you for this work:

Contract Class Percent Name and Address of Owner
Amount of work Completed or Contracting Officer

Please see attached.

(use additional blank sheets if additional space is necessary)

5. Have you:
a. ever failed to complete any work awarded to You? No.
If so; identify the project, the owner, the contract amount,
the circumstances and date of all such failures to complete.

b. ever been defaulted on a contract? No.
If so; identify the project, the owner, the contract amount,
the circumstances and the date of all default actions
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c. ever been declared a non-responsible bidder by any
municipality or public agency? No
If so; identify the project, the owner, the contract amount,
the circumstances and the date of all such declarations

d. ever been barred from bidding municipal or public
contracts? No.
If so; identify the municipality or public agency, the
circumstances, date and term of disbarment for all debarments.

(use additional blank sheets if additional space is necessary)

6. Has any officer, partner or principal of your firm ever been on
officer, partner or principal of some other firm:

a. that failed to complete a construction contract? No.
If so, state name of individual and identify the name of firm,
the project, the owner, the contract amount, the circumstances
and the date of all such failures to complete for all
principals of the firm.

b. that has ever been defaulted on a contract? No.
If so; state the name of the individual and identify the
name of the firm, the project, the owner, the contract amount,
the circumstances and the date of all default actions for all
principals of the firm.

c. that has ever been declared a non-responsible bidder by any
municipality or public agency? No.
If so; state the name of the individual and identify the name
of the firm, the project, the owner, the contract amount, the
circumstances and the date ¢f all such declarations for all
principals of the firm,.

Nassau County DPW Page 105 of 617 Contract No. H63036-01
Proposal DPW REFE1 1



NO TEXT ON THIS PAGE

Nassau County DPW Page 106 of 617 Contract No. H63036-01G
PIN 0761.19



10.

d. that has ever been barred from bidding municipal or public
contracts? No.
If so; state the name of the individual and identify the name
of the firm, the municipality or public agency, the
circumstances, date and term of debarment for all debarments
for all principals of the firm.

(use additional blank sheets if additional space is necessary)

Has any cofficer or partner of your firm ever failed to complete a
construction contract handled in his name?  No.

If so, state name of individual, name of owner and reason therefor:
Disclose any and all violations of the Prevailing Wage and
Supplemental Payment Reguirements of the Labor Law of New York
State.

None.

Disclose any and all other Labor Law Violations, including, but not
limited to, child labor wviolations, failure to pay wages, or
unemployment insurance tax delinquencies within the past five years.
None.

In what other lines of business are you financially interested?

Affiliate businesses are involved in construction equipment sales and real estate.
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1l What is the construction experience of the principal individuals
of your firm?

Present Years of Magnitude In
Individual's Position or Construction and type what
Name Office Experience of work Capacity

Please see attached.

(use additional blank sheets if additional space is necessary)

12, List below the equipment that you own that is available for the
proposed work, giving present location where it may be inspected:
Item Description, Size Years of Present
Capacity, Year, etc. Service Location

John Civetta & Sons, Inc. has sufficient equipment and other company resources to perform the work.

Equipment may be inspected at our yard in the Bronx, 1123 Bronx River Avenue, Bronx, NY
10472 or at our job sites.

(use additional blank sheets if additional space is necessary)

NOTE: Should the eqguipment be moved from the above mentioned location,

the submitted hereby agrees upon request of the County to state
the new location where same may be found.

13. If any of the above eguipment is covered by chattel mortgage,
conditional bill of sale, lien, or like encumbrance, state the
complete details as to nature and amount of encumbrance, the name
and address of the holder, etc.

n/a

(use additional blank sheets if additional space 1is necessary)
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14. In what manner have you inspected this proposed work?

Explain in detail.

A SiTE Sl RS CorrvcTCr . g UlSUlL

ONS EWLATION of THE @Wonie  Corroveld 75

oS Cow Do T e,

(use additional blank sheets if additional space is necessary)

L5, Explain your plan and lay-out for performing the proposed work.
rald PONE FTRAFELCC (oarTIEOCS  ArOT  ST bR
Arncnl ete 2E e PomsSTAUCTLIN Documesri
JArC U ME Pofasine 4= Dereec 7,

16. If a contract is awarded or a permit is issued, to your firm, who
will have the personal supervision of the work? Attach resume.
Andy Montoni - please see attached resume.

17. Tnsurance carried by your firm:

Type Company

Limits of Coverage Term

Please see attached certificate of insurance.
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The undersigned hereby declares: That the foregoing information
contained in this bid is a true statement, including, but not
limited to, the financial condition of the individual firm herein
first named as of the date herein given; the undersigned has read
that portion of the Instructions to the Bidders entitled
"Qualifications and Responsibility of Bidders" and that the
bidder acknowledges its affirmative obligation to transmit with
this statement any matters relevant and material to those
contractor qualifications and responsibility standards; that this
statement is for the express purpose of inducing the party to
whom it is submitted to award the submitted a contract or
issuance of a permit; that any depository, vendor or other agency
herein named is authorized to supply such party with any
information necessary to verify this statement; and that it
understands and agrees that any material misrepresentation or
omission of material fact may be deemed grounds for
disqualification of the bidder as "not responsible," and may also
subject the bidder to future debarment, penalties, and sanctions,
to the extent permitted by law.

Nassau County DPW Page 113 of 617 Contract No. H63036-01
Proposal DPW ﬁé@&ej






Confidential John Civetta Sons, Inc. Page 1 of 1
Work In Progress
Contract Name Type of Work % Start Owner/Construction Manager Contact
Amount & Location Complete Finish Name and Address Telephone Number
$9,392,500.00 C5440 - Pier 97 General Construction 0% Jan-22 Hudson River Park Trust Sean Singh
General Building Construction Comfort Station 353 West Street 212-627-2020
of Comfort Station Pier 40, 2nd Floor
57th St & Henry Hudson Pkwy New York, NY 10014
12,421,500.00 CR-31 City College of NY General Construction 0% Feb-22 Dormitory Authority of the State of NY
Firehouse Art Studios 515 Broadway
540 W 140th St. Albany, NY 12207
NEW YORK, NY 10031
$141,050,500.00 270 Park - JPMC MNR MTA Metro-North 3% Feb-22 Tishman Construction Company Paul Welsing
Viaduct Restoration Viaduct Restoration 100 Park Avenue, 5th FI. 212-739-7055
New York, NY 10017
$26,000,000.00 270 Park Concrete Concrete Work 12% Nov-22 Tishman Construction Company Paul Welsing
(Core & Shell) Component 1 100 Park Avenue, 5th FI. 212-739-7055
Hung Ceiling Slab through New York, NY 10017
Level 3
$2,335,000.00 16 Wade Square Excavation and 57% Nov-21 Spaxel Builders LLC
Bronx, NY Concrete Foundation 5 West 37th Street, 12th Floor
New York, NY 10018
$1,425,000.00 NYULMC - Tish Hospital MRI MRI Make-ready 40% Dec-21 Skanska USA Building Inc. Jorge Paiva
350 Fifth Avenue 646-630-5295
32nd Floor
New York, NY
$18,143,348.00  Central Park Harlem Meer Site Preparation, Stream, 22% Aug-21 Central Park Conservancy Seamus Henchey
Harlem Meer Center SOE 14 E. 60th Street 917-856-0138
Central Park New York, NY 10022
~110th Street
New York, NY 10000
$1,519,068.00 Carnegie Hall Bollards, sidewalks and 96% Apr-21 Tishman Construction Company Robert Edelman
881 7th Avenue waterproofing 100 Park Avenue, 5th FI. 917-440-1671
New Yark, NY New York, NY 10017
$24,321,500.00 MNR Contract #135846 General Contractor 80% Sep-20 Metro-North Commuter Railroad James Harrington
Grand Central Terminal - 420 Lexington Avenue 212-499-4416
East Side Access Unified New York, NY 10170
Trash Facility
$185,858,546.00 270 Park Avenue Excavation and Concrete 85% Jul-19 Tishman Construction Company Paul Welsing
New York, NY 10017 Foundation 100 Park Avenue, 5th FI. 212-739-7055
New York, NY 10017
$15,335,564.00  31st St Viaduct over Amtrak Bridge Reconstruction 87% May-19 Brookfield Properties Henry Caso
31st St between Ninth Ave 3 World Financial Center 212.417.7170
and Dyer Avenue 200 Vesey Street
New York, NY 10001 New York, NY 10281
$18,843,000.00 NYCT Cantract #C-48706 Structural Repairs of 67% Feb-19 MTA/NYCT Chris Velenovsky
Structural Repairs of Retainig Retaining Walls and OverPass 2 Broadway 718.643.1954

Walls and OverPass,
Livonia Yards
Brooklyn, NY

recent projects 2022-01

New York, NY 10004



Confidential John Civetta Sons, Inc. Page 10of 7
Closed Project Listing
Contract Name Type of Work Start Date Owner/Construction Manager Contact
Amount & Location End Date Name and Address Telephone Number
$10,417,500.00 MNR Contract #98425 General Contractor Feb-20 Metro-North Commuter Railroad John Kruk
D-B 3rd Avenue Bridge Bridge Replacement Sep-21 420 Lexington Avenue 917-502-4546
Replacement, Mt. Vernon, NY New York, NY 10170
$13,826,479.00 American Museum of Excavation and Concrete Jun-19 Tishman Construction Company Paul Welsing
Natural History - Gilder Center Foundation Sep-21 100 Park Avenue, 5th FI. 212-739-7055
200 Central Park West New York, NY 10017
New York, NY
$15,048,831.00 Manhattan West SE Tower  Excavation and Concrete Dec-19  Brookfield Properties Henry Caso
401 W 31st St. Foundation / Aug-21 3 World Financial Center 212.417.7170
New York, NY Superstructure Concrete 200 Vesey Street
Phase 1 New York, NY 10281
$13,097,611.00 City View Tower - MTA Subway Entrance Feb-19  New Line Structures Hugh Kelly
23-15 44th Drive Jun-21 512 Seventh Ave., 6th Floor 646.942.4737
Long Island City, NY 11101 New York, NY 10018
$22,290,053.00 730 Fifth Avenue Excavation and Concrete May-18  Gilbane/Ant Yapi Joint Venture LLC ~ Sara Cicerone
Crown Building Foundation Apr-21 88 Pine Street, 27th Floor 646.235.4807
New York, NY 10019 New York, NY 10005
$62,132,605.00 Contract No. HBK1201 General Contractor Jul-17 NYC Department of Transportation ~ Hui Yang
Rehabilitation of the Atlantic  Bridge Rehabilitation Aug-21 NYC DOT, Division of Bridges 212-839-4653
Avenue Bridge over the LIRR 59 Maiden Lane, 36" Floor
Brooklyn, NY New York, NY 10038
$31,930,824.00 Manhattan West SE Tower  Excavation and Concrete Jul-17 Brookfield Properties Henry Caso
401 W 31st St. Foundation May-20 3 World Financial Center 212.417.7170
New York, NY 200 Vesey Street
New York, NY 10281
$10,451,591.00 147-151 E 86th St Subway Entrance Jul-16 Gilbane Residential Construction LLC Melissa Steeves
New York, NY 10028 Oct-19  Wall Street Plaza 917.337.4459
88 Pine Street, 27th Floor
New York, NY 10005
$28,776,135.00 DVA Flood Perimeter Wall General Contractor Nov-14  Department of Veterans Affairs Adrian Anderson
No. VA101F-14-C-0020 Excavation annd Concrete ~ Dec-19  Office of Construction Facilities Mgmt 202-713-4008
Foundation 8380 Colesville Rd., 420
Silver Spring, MD 20910
$3,822,280.00  Spence School Excavation and Concrete May-18  Gilbane Building Company Nada Cheiban
22 East 91st Street Foundation Sep-19 88 Pine Street, 27th Floor 917.703.6560
New York, NY 10128 New York, NY 10005
$10,062,013.00 MNR Contract 71479 General Contractor Sep-17  Metro-North Commuter Railroad Dinesh Pandya
Design-Build 14th Ave. Bridge Bridge Rehabilitation Sep-19 420 Lexington Avenue 914.667.9200
Mount Vernon, NY New York, NY 10170
$4,633,289.00 MNR Contract #67485 Rock Slope Remediation Feb-17  Metro-North Commuter Railroad Tom Triano
Metro North - Rock Slope Nov-19 420 Lexington Avenue 646-335-6947
Remediation - West of Hudson New York, NY 10170
$3,223,556.00 MNR Contract #67484 Rock Slope Remediation Dec-16  Metro-North Commuter Railroad Tom Triano
Metro North - Rock Slope Nov-19 420 Lexington Avenue 646-335-6947

Remediation - East of Hudson

recent projects 2022-01

New York, NY 10170



Confidential John Civetta Sons, Inc. Page 2 of 7
Closed Project Listing
Contract Name Type of Work Start Date Owner/Construction Manager Contact
Amount & Location End Date Name and Address Telephone Number
$4,328,795.00 Brookfield MW NW Tower Excavation and Concrete Jan-18  Brookfield Properties Henry Caso
442 W. 33rd St Foundation Aug-19 3 World Financial Center 212.417.7170
New York, NY 10001 200 Vesey Street
New York, NY 10281
$2,444671.00  Cornell Tech Excavation and Concrete Oct-17  Barr & Barr, Inc. Tom LePage
Verizon Executive Ed Center Foundation Jan-19 460 W 34th St 212.563.2330
34 North Loop Road New York, NY 10001
Roosevelt Island, NY 10044
$4,850,000.00 Cornell Graduate Hotel Excavation and Concrete Sep-17  Hunter Roberts Construction Group  Alex Craig
1 North Loop Road Foundation Nov-18 2 World Financial Center, 6th Fi.
Roosevelt Island, NY 10044 New York, NY 10281
$11,056,000.00 The Turkevi Center Excavation and Concrete Sep-17  Tishman Construction Company Gary Betour El Zoghbi
821 First Ave, aka Foundation Sep-18 100 Park Avenue, 5th Fl. 917.576.0783
821 United Nations Plaza New York, NY 10017
342 and 344 E 41st St
New York, NY 10017
$1,242,000.00  NYU Rogers Hall Excavation and Concrete Jan-18  Skanska USA Building Inc. Peter Hoer
6 Metrotech Center Foundation Sep-18 350 Fifth Avenue 973.620.0759
Brooklyn, NY 11201 32nd Floor
New York, NY
$8,016,335.00 767 Fifth Ave Retail Redevelof Excavation and Concrete Feb-17  Turner Construction Company Bryan Reynolds
767 Fifth Ave Foundation Mar-18 375 Hudson Street 646-532-9277
New York, NY New York, NY 10010
$5,345,617.00 Museum of Modern Art (MoMA) Expansion Feb-16  Turner Construction Company Bill Overbaugh
25 W 53rd St Excavation and Concrete ~Mar-18 375 Hudson Street 212.229.6393
New York, NY Foundation New York, NY 10010
$6,292,814.00 99 Church St. Transit Improvements Apr-15 Tishman Construction Company Eric Schisler
New York, NY Feb-18 100 Park Avenue, 5th FI. 212.708.6800
New York, NY 10017
$4,835,725.00 147-151 E 86th St Excavation and Concrete Jul-16 Gilbane Residential Construction LLC Melissa Steeves
New York, NY 10028 Foundation and Subway Feb-18  Wall Street Plaza 917.337.4459
Entrance 88 Pine Street, 27th Floor
New York, NY 10005
$48,812,000.00 One Vanderbilt Excavation and Concrete May-16  Tishman Construction Company Paul Welsing
New York, NY 10017 Foundation Feb-18 100 Park Avenue, 5th FI. 212-739-7055
New York, NY 10017
$1,509,004.00 Midwood HS Athletic Field Shoring, Concrete Repair Nov-16  lannelli Construction Co. Inc. Scot Binder
SCA No.: C000014360 & Misc Foundations Dec-18 9723 Third Avenue 718-836-2000
1124 east 17th Street Brooklyn, NY 11209
Brooklyn, NY
$9,480,765.00 505 W 43rd St Excavation and Concrete Jul-16 New Line Structures Anthony Mulloy
New York, NY Foundation Mar-18 512 Seventh Ave., 6th Floor 347-228-7737
New York, NY 10018
$4,760,060.00 57th St. & 7th Ave Transit Improvements Sep-15  Lend Lease (US) Construction LMB In Rafael Russo
Subway Entrance Apr-17 200 Park Ave. 212-592-6800
New York, NY New York, NY 10166
$8,020,493.00 WVR Triangle Park General Contractor Work Nov-14  Turner Construction Company Robert Hubner
76 Greenwich Ave Dec-17 375 Hudson Street 516-523-1975

New York, NY 10011

recent projects 2022-01
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Confidential John Civetta Sons, Inc. Page 3 of 7
Closed Project Listing
Contract Name Type of Work Start Date Owner/Construction Manager Contact
Amount & Location End Date Name and Address Telephone Number
$22,853,605.00 Brookfield NE Tower Excavation and Concrete May-15  Tishman Construction Company Roger Cettina
401 Ninth Avenue Foundation Dec-17 100 Park Avenue, 5th FI. 917-337-7051
New York, NY 10001 New York, NY 10017
$1,757,714.00 Brookfield NW Lot Excavation and Concrete Apr-16  Brookfield Properties Henry Caso
401 Ninth Avenue Foundation Dec-16 3 World Financial Center 212.417.7170
New York, NY 10001 200 Vesey Street
New York, NY 10281
$6,200,000.00 200 E 59th St. Excavation and Concrete Oct-15  Gilbane Residential Construction LLC Vincenzo Sinopoli
New York, NY 10022 Foundation Sep-16  Wall Street Plaza 203.996.3908
88 Pine Street, 27th Floor
New York, NY 10005
$3,025,000.00 36 E 57th St. Excavation and Concrete Sep-15  Lend Lease (US) Construction LMB In Neil Clark
New York, NY Foundation Sep-16 200 Park Ave. 212-592-6824
New York, NY 10166
$14,991,745.00  Dyer Ave. Dyer Avenue Apr-15  Brookfield Properties Henry Caso
New York, NY Bridge Reconstruction Oct-16 3 World Financial Center 212.417.7170
200 Vesey Street
New York, NY 10281
$6,359,344.00 Cornell Tech Excavation and Concrete Apr-15 Turner Construction Company Cliff Goldsmith
Co-Location Project Foundation Oct-16 375 Hudson Street 646.335.8619
New York, NY 10010
$3,497,989.00 Cornell Tech Excavation and Concrete Apr-15 Monadnock Construction Inc. Raul Ontaneda
Residential Builing Foundation Oct-16 155 34d St. 718-576-3661
1 East Loop Road Brooklyn, NY 11231
Roosevelt Island, NY
$8,303,199.00  Cornell Tech Excavation and Concrete Mar-15  Tishman Construction Company Tim Croke
Central Utility Plan Foundation Oct-16 100 Park Avenue, 5th FI. 917-682-6207
1 Main Street New York, NY 10017
Roosevelt Island, NY 10044
$11,143,262.00  Cornell NYC Tech FAB Excavation and Concrete Feb-15 Barr & Barr, Inc. Tom LePage
Roosevelt Island, NY Foundation Oct-16 480 W 34th St 212.563.2330
New York, NY 10001
$2,681,815.00 PS 56X Excavation and Concrete Jul-14 lannelli Construction Co., Inc. Scott Binder
341 East 207th Street Foundation Sep-16 9723 Third Ave. 718.836.2000
Bronx, NY Brooklyn, NY 11209
$21,745580.00 NYULMC Science Building Excavation and Concrete Apr-14  Turner Construction Company Erick Karlic
NYU Medical Center Foundation, Site Utilities Sep-16 375 Hudson Street 917-335-2316
New York, NY New York, NY 10010
$10,817,598.00  Manhattan West SW Residential Oct-14 Hunter Roberts Construction Group,LL Henry Caso
W 31st St & Dyer Ave. Excavation and Concrete Sep-16 2 World Financial Center, 6th Fl. 212.417.7170
New York, NY Foundation New York, NY 10281
$22,646,000.00 NYPH ACC Koch Building Excavation and Concrete Jul-14 Turner Construction Company Joe O'Connor
1283 York Ave. Foundation Sep-16 375 Hudson Street 212-746-9144
New Yark, NY 10065 New York, NY 10010
$6,229,943.00 400 Park Avenue South Transit Improvements Apr-14  Lend Lease (US) Construction LMB In Jordan Crouse
New York, NY Oct-16 386 Park Avenue South, Suite 518 646 957 6128
New York, NY 10016
$1,537,000.00 JP Morgan Chase Vaults Excavation and Sitework Apr-13 Hunter Roberts Construction Group ~ Chris Hughes
One Chase Manhattan Plaza Sep-16 2 World Financial Center, 6th Fl. 212.321.6800

New York, NY

recent projects 2022-01

New York, NY 10281



Confidential John Civetta Sons, Inc. Page 4 of 7
Closed Project Listing
Contract Name Type of Work Start Date Owner/Construction Manager Contact
Amount & Location End Date Name and Address Telephone Number
$15,539,117.00 605 West 42nd Street Excavation and Concrete Feb-13  Tishman Construction Company Mike Carriero
New York, NY Foundation Jun-15 100 Park Avenue, 5th FI. 646.545.3556
New York, NY 10017
$47,446,441.00 Manhattan West Platform Excavation and Concrete Sep-12  Brookfield Properties Henry Caso
9th Ave b/n W 33rd St & Foundation Jan-16 3 World Financial Center 212.417.7170
W. 31st St 200 Vesey Street
New York, NY New York, NY 10281
$9,910,447.00 400 W 42nd St. Excavation and Concrete May-14  Jekman Assoc. Lou Katsos
New York, NY Foundation Aug-15 777 Third Ave. 212.750.8098
New York, NY
$2,232,598.00 WVR Triangle Park Demolition & Abatement Nov-14  Turner Construction Company Robert Hubner
76 Greenwich Ave Jun-15 375 Hudson Street 516-523-1975
New York, NY 10011 New York, NY 10010
$2,320,000.00  Greenpoint Landing Sewer Relocation Jul-14 Turner Construction Company Craig Zegler
CSO Relocation Jun-15 375 Hudson Street 212.229.6000
Brooklyn, NY New York, NY 10010
$1,387,391.00 NYPH AED Excavation and Concrete Apr-14 Gilbane Building Company Chris Roca
620 W. 168th St. Foundation Apr-15  Wall Street Plaza 212.312.1659
New York, NY 10032 88 Pine Street, 27th Floor
New York, NY 10005
$4,551,000.00 Manhattan West Platform /  Concrete Work Jan-14 Rizzani de Eccher USA Inc. Andrea Travani
Cast-in-Place Concrete Works Jan-15 1111 Kane Concourse, Ste. 200 212.564.0949
9th Ave b/n W 33rd St & W 31st St Bay Harbor Islands, FL 33154
New York, NY
$16,500,000.00  NYULMC Energy Building Excavation and Concrete Apr-12 Turner Construction Company Bill Overbaugh
NYU Medical Center Foundation, Site Utilities, Jan-15 375 Hudson Street 212.229.6393
New York, NY Flood Walls New York, NY 10010
$3,807,396.00 34 E 51st Street Excavation and Concrete Oct-12  Sciame Construction LLC David Shone
New York, NY Foundation Dec-13 14 Wall Street, 2nd Floor 212.709.2641
New York, NY 10005
$1,505,000.00 NYPH Allen Pavilion MRI Excavation and Concrete Mar-13  Turner Construction Company Aldan Maragoto
5141 Broadway Foundation Dec-13 375 Hudson Street 212.299.6086
New York, NY 10034 New York, NY 10010
$6,272,000.00  AY B2 Residential Excavation and Concrete Dec-12  Skanska USA Building Inc. John J. Dolan
461 Dean St. Foundation Dec-13 350 Fifth Ave., 32nd Floor 917.438.4500
Brooklyn, NY 11217 New York, NY 10118
$2,355,000.00  NYULMC Hurricane Recovery Excavation and Concrete Oct-12  Turner Construction Company Bill Overbaugh
NYU Medical Center Foundation Dec-13 375 Hudson Street 212.229.6393
New York, NY New York, NY 10010
$55614,969.00 Dyckman Street General Contractor Aug-10 NYCT Brian Liona
New York, NY Station Rehabilitation Aug-14 2 Broadway 347-423-4126
New York, NY 10004
$62,423,290.00 Brooklyn Arena General Contractor Jun-10 Forest City Ratner Greg Lowe
Subway Station Transit Improvements May-13  One MetroTech Center 718.923.8407
Brooklyn, NY Brooklyn, New York 11201
$801,850.00 Hudson Yards-Demo Packge Excavation and Aug-12  Tishman Construction Company Jeff Levy
501-555 W 30th St. Soil Remediation Oct-12 100 Park Avenue, 5th FI. 212.399.3662

New York, NY

recent projects 2022-01

New York, NY 10017



Confidential John Civetta Sons, Inc. Page 5 of 7
Closed Project Listing
Contract Name Type of Work Start Date Owner/Construction Manager Contact
Amount & Location End Date Name and Address Telephone Number
$508,394.65 AY T2 Modular Early Start Excavation and Concrete Jul-12 Forest City Ratner Greg Lowe
461 Dean St. Foundation Aug-12  One MetroTech Center 718.923.8407
Brooklyn, NY 11217 Brooklyn, New York 11201
$861,615.00 NYPH - Coal Vault Demo Sitework Jul-12 Turner Construction Company Alden Maragoto
115 Ft Washington Ave Dec-12 375 Hudson Street 212.229.6086
New York, NY New York, NY 10010
$1,665,000.00 330 Hudson Street Excavation and Concrete Mar-12  Pavarini McGovern Marc DePaul
New York, NY Foundation Sep-12 770 Broadway, 10th Floor 212.490.1864
New York, NY 10003
$600,000.00 NYU Smilow Oxygen Foundation and Sitewark Jan-12  Turner Construction Company Ty Clanton
NYU Medical Center Jun-12 375 Hudson Street 212.229.6021
New York, NY New York, NY 10010
$2,089,500.00 Fordham University Excavation, Concrete May-11  Tishman Construction Company Lawrence Bourguet
Hughes Hall Foundation and Underpinni ~ Jul-12 666 Fifth Avenue 718.817.0545
New York, NY New York, NY 10103
$6,565,000.00  EDC Heritage Field Excavation and Concrete Jun-10  Turner Construction Company Michael McCormack
Bronx, NY Foundation Aug-11 375 Hudson Street 646.302.5041
New York, NY 10010
$2,484,000.00 Decatur Ave. Retaining Wall  Retaining Wall Nov-10 NYC DDC Franco Mesiti
Contract RWX-002 Oct-11 Infrastructure Division 718-391-1044
30-30 Thompson Ave.
Long Island City, NY 11101
$529,359.00 Parkville Charter School Excavation and Concrete May-10  Turner Construction Company George Kalomeres
Brookiyn, NY Foundation Oct-10 375 Hudson Street 646.210.5241
New York, NY 10010
$524,235.00 NYU Bookstore Excavation and Concrete Jan-10  Turner Construction Company John Griffin
Work May-10 375 Hudson Street 917.559.0795
New York, NY 10010
$9,864,871.00  Citigroup LIC I Subway Station Dec-09  Turner Construction Company Brouck Amerga
Subway Improvements Improvements and Siteworl  Nov-10 375 Hudson Street 718.472.3105
New York, NY 10010
$1,232,000.00 LT.234.054 Heavy Construction Feb-10  Port Authority of New York and NJ Manuel Ortega
Lincoln Tunnel Replacment of Roadway Oct-11 233 Park Ave South, 7th Floor 212.502,2526
and Sump Ceiling New York, NY 10013
$3,190,000.00 PS/IS 277 Excavation and Dec-09  Turner Construction Company Ralph Dillon
Queens, NY Foundation Aug-11 375 Hudson Street 718.739.1999
New York, NY 10010
$793,000.00 Shepard Hall Bell Tower 9 Sitework and Feb-10  Gem Construction & Restoration Corp.  Dan Lusterman
Arch Reconstruction Oct-11 723 15th Street 201.867.7673
Union City, NJ 07087
$3,750,000.00  44th Street Hotel-MTA Subway Elevator and Apr-09  Tishman Construction Company Pete Hardecker
New York, NY Entrance Construction Aug-10 666 Fifth Avenue 212.399.3600
New York, NY 10103
$10,300,000.00  Javits Center Excavation and Jul-11 Tishman Construction Company Roy Barnaby
New York, NY Foundation Dec-12 666 Fifth Avenue 212.695.1169

recent projects 2022-01

New York, NY 10103



Confidential John Civetta Sons, Inc. Page 6 of 7
Closed Project Listing
Contract Name Type of Work Start Date Owner/Construction Manager Contact
Amount & Location End Date Name and Address Telephone Number
$9,284,871.00  Citigroup General Conditions - Jun-08  Turner Construction Company Brouck Amerga
Subway Alteration Sep-11  44-47 23rd Street 718.472.3105
LIC, NY 11101
$1,488,066.00  Rockefeller University - LARC Excavation and Apr-08  Turner Construction Company Joe O'Connor
New York, NY Foundation Nov-09 375 Hudson Street 212.327.6921
New York, NY 10010
$358,718.00 4 East 75th Street Excavation and Jul-08 The | Grace Company Tom Barrett
New York, NY Foundation Sep-08 403 East 91st Street 212.987.1900
New York, NY 10128
$2,893,750.00 Learning Spring School Excavation and Aug-08  Cauldwell Wingate John Kennedy
New York, NY Foundation Mar-09 380 Lexington Avenue 212.983.7150
New York, NY 10168
$2,578,944.00 330 Hudson Street Excavation and May-08  Pavarini McGovern Jorge Ampano
New York, NY Foundation Aug-10 352 Park Avenue South, 14th Floor  212.907.0900
New York, NY 10010
$14,696,253.00  44th Street Hotel Excavation and Feb-08  Tishman Construction Company Pete Hardecker
New York, NY Foundation Jan-10 666 Fifth Avenue 212.399.3600
New York, NY 10103
$1,488,066.00 Rockefeller University - LARC Excavation, Concrete Apr-08  Turner Construction Company Joe O'Connor
New York, NY and Sitework Nov-08 375 Hudson Street 212.327.6921
New York, NY 10010
$235,000.00 Lincoin Center - Package 5  Excavation Jul-09 Commadore Construction Corp. Jim Piernot
Aug-09 230 South Fifth Avenue 212.874.7403
Mount Vernon, NY 10550
$3,656,673.40 New York Hospital Queens Excavation and May-07 Barr & Barr, Inc. Tom LePage
Foundation May-08 460 West 34th Street 212.563.2330
New York, NY 10001
$2,298,399.00 Alianza Dominicana Excavation and Jan-08 Ibex Construction Bill Jefferson
New York, NY Foundation Apr-09 1372 Broadway, 15th Floor 646.366.6200
New York, NY 10018
$3,623,040.00 57th & 7th Avenue Subway  Subway Station Jun-07 161 West 57th Street LLC Rich Coleman
New York, NY Improvements Apr-09 805 3rd Avenue, 7th Floor 212.592.6700
New York, NY 10022
$8,126,709.00 Columbia University Excavation and Mar-07  Turner Construction Company Charlie Whitney
New York, NY Foundation Apr-09 375 Hudson Street 212.229.6000
New York, NY 10014
$2,893,750.00 Learning Spring School Excavation and Aug-08  Cauldwell Wingate John Kennedy
New York, NY Foundation Mar-09 380 Lexington Avenue 212.983.7150
New York, NY 10168
$1,937,492.00 15651 Broadway Excavation and Jan-08 Tishman Construction Joe Cento
New York, NY Foundation Mar-09 666 Fifth Avenue 212.399.3600
New York, NY 10103
$3,440,351.00 Cornell Weill Excavation, Foundation Nov-07  Tishman Construction Jon Lyons
New York, New York and Sitework Nov-08 666 Fifth Avenue 212.399.3600
New York, NY 10103
$358,718.00 4 East 75th Street Excavation and Jul-08 The | Grace Company Tom Barrett
New York, NY Foundation Sep-08 403 East 91st Street 212.987.1900

recent projects 2022-01

New York, NY 10128



Confidential John Civetta Sons, Inc. Page 7 of 7
Closed Project Listing
Contract Name Type of Work Start Date Owner/Construction Manager Contact
Amount & Location End Date Name and Address Telephone Number
$2,888,940.00 131-8th Avenue Excavation and Nov-07  Sweet Construction Keith Hoovler
New York, New York Foundation Sep-08 5 Hanover Square, 5th Floor 212.929.2100
New York, NY 10004
$6,150,850.00  45th Street Hotel Excavation and Aug-07  Pavarini McGovern Drew Hazen
70 West 45th Street Foundation Jul-08 352 Park Avenue South, 14th Floor  212.907.0900
New York, NY New York, NY 10010
$7,902,253.00  Memorial Sloan Kettering Excavation and Aug-07  Turner Construction Company Tom Stahowiak
Research Building Foundation Jul-08 375 Hudson Street 212.229.6000
New York, NY 10014
$775,274.00 Avery Fisher Hall Excavation and Sep-07  Turner Construction Company Mike Handler
New York, NY Foundation Jul-08 140 West 65th Street 212.229.6000
New York, NY 10023
$6,825,906.00  Lincoln Center Excavation and Jul-06 Turner Construction Company Charles Murphy
Alice Tully Hall Foundation Jul-08 140 West 65th Street 212.229.6000
New York, NY 10023
$260,670.00 Barnard College - Nexus Bldg Excavation and Aug-07  Bovis Lend Lease Van Gibson
3009 Broadway Ave Foundation Feb-08 200 Park Avenue 212.592.6700
New York, NY New York, NY 10166
$4,269,144.00 206 East 86th Street Excavation and Nov-06  Bovis Lend Lease Michael lannello
New York, NY Foundation Nov-07 200 Park Avenue 212.592.6700
New York, NY 10166
$2,050,000.00 Hilton Grand Vacation Excavation and May-07  Tishman Construction Corp of NY Frank Degenaro
102 West 57th Street Foundation Oct-07 666 Fifth Avenue 212.399.3600
New York, NY New York, NY 10103
$29,576,890.56  Mott Haven School Site Remediation Aug-06  NYC School Construction Authority ~ Ray Carrion
Bronx, NY and Shoring Oct-07  30-30 Thomson Ave 718.401.6751
LIC, NY 11101
$4,844,092.82 Brooklyn Navy Yard - Perry Av Excavation and Sep-07  TDX Construction Corp Prakash Shah
Brooklyn, NY Foundation Oct-07 345 Seventh Ave -12th Floor 212.279.1981
New York, NY 10001
$3,100,000.00 PS261 Sitework Jun-06  NYS Construction Authority Arthur Umebuani
Brooklyn, NY and Concrete Sep-07  30-30 Thompson Avenue 718.472.8973
LIC, NY
$1,946,501.00 HIP Excavation and Nov-06  Cauldwell Wingate Susan Berotti
Brooklyn, NY Foundation Jul-07 380 Lexington Avenue 212.983.7150

recent projects 2022-01

New York, NY 10168
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“CIVETTA
ANDY MONTONI
EXPERIENCE
1984-PRESENT John Civetta & Sons, Inc. Bronx, NY

Vice President / Project Executive / Senior Project Manager

Extensive experience working with the MTA NYCT and other government agencies including the following:

NYC DOT HBK-1201 — Rehabilitation of the Atlantic Avenue Bridge over the LIRR. $63,000,000. Rehab. of
the Atlantic Avenue Viaduct over LIRR (2-24356-9), along with cross brace and transverse transfer beam
retrofits to increase the seismic capacity of the structure. Project entailed the complete removal and
restoration of the roadway concrete deck slab and barriers, rehabilitation and restoration of structural steel
and stone masonry fagade, upgrading and retrofitting steel columns and foundations at the LIRR track level,
and new roadway lighting, traffic controls and striping as required for viaduct rehabilitation.

Partial Demolition and Reconstruction of the 31st St Viaduct over Amtrak. $15 million. Demolition and
recanstruction of the West 31st Street Viaduct over Amtrak’s lay-up tracks located at 31st Street, between 9"
Avenue and Dyer Avenue in New York.

Court Square — MTA Improvements — $13 million. New subway entrance

147-151 East 86th St.— $15.3 million. Foundation, new subway entrance and installation of passenger
elevator.

99 Church Street - MTA NYCT. $6.3 million. New Elevator

400 Park Avenue South — New subway entrance and installation of passenger elevator

57th Street & 7th Avenue — MTA Improvements — new subway station entrance

Dyer Avenue Bridge — Bridge Reconstruction. $15 million. Design-Build project. Full concrete deck
replacement, steel repairs, abatement and painting of the Dyer Avenue Bridge over the western approach to
Penn Station in New York City. The project also included shielding over sixteen active Amtrak and LIRR main
line tracks and overhead catenary lines

NYCT A-36065 — Rehabilitation of Dyckman St. Station plus five other stations. $55,600,000. Full
replacement of the Dyckman St. Station and the component steel repairs to five other stations north of
Dyckman on the #1-IRT Line. It also included structural steel and concrete repairs to the elevated NYCT
stations, raising of the precast platforms, lead abatement and overcoat painting and the removal of asbestos-
contaminated materials, and the removal and replacement of elevated structure metal stairs and canopies.
Barclays Center / MTA Improvements — $62,423,290. Construction of subway entrance and installation of
escalators and elevator at the Atlantic Avenue / LIRR subway station adjacent to the Barclays Arena. Project
involved high capacity deep foundations to support the extensive underground infrastructure network; the
work involved construction of an intricate temporary bridge deck and Support of Excavation system under the
congested intersection of Flatbush and Atlantic Avenues and along-side the MTA subway tunnels and
platforms, which remained active throughout construction. This project also entailed furnishing and installing
ADA compliant escalators and elevator.

Courthouse Square Station Flushing Line, LIC — MTA NYCT Connection to Cross-town line

44th Street Hotel - MTA NYCT Elevator and Entrance Reconstruction

57th Street & 7th Avenue Carnegie Hall - NYCT New Elevator

Metro North Contract 2285 — GCT Perimeter Bollards

MTA NYCT Contract A-35929 — 125st St ADA Compliance

Whitehall Ferry Terminal — MTA NYCT Vent/Station Reconstruction

32 Old Slip — MTA NYCT Station Entrance & Construction @ Broad Street

Franklin Street — MTA NYCT Station Rehabilitation

Union Square East — MTA NYCT Station Rehabilitation & Construction

Marble Hill = MTA Metro North Track & Sea wall reconstruction

Brewster North — MTA Metro North Elevators & Track Overpass

EDUCATION, LICENSES & AFFILIATIONS

= 1984 Bachelor of Science - New York Institute of Technology.
= 1981 Associates in Applied Sciences — SUNY Farmingdale

= 30 Hour OSHA

=  NYCT/LIRR/MNR Track Trained



EXPERIENCE

1985-Present  John Civetta & Sons, Inc. Bronx, NY
2011-Present Vice-President

JOHN G. CIVETTA

Project Executive / Project Manager

Project Executive / Project Manager with 37 years of experience overseeing all phases of muilti-
million-dollar heavy construction and infrastructure projects.

Extensive experience working on Projects for governmental agencies including MTA C&D
NYCT, MTA Metro-North Railroad, NYCSCA, NYCDDC, NYCEDC, PANYNJ, NYCHHC, etc.

Extensive experience working on Institutional and Commercial Projects for various entities
including NYU Langone Medical Center, Memorial Sloan Kettering, Cornell Weill, Montefiore
Medical Center, Albert Einstein College of Medicine, NY Hospital, Columbia University,
Tishman Speyer, Durst Rudin Management, Tishman Construction Turner Construction, etc.

Projects include the following:

Design-Build MNR 14" Avenue Bridge, Mount Vernon, NY, MNR Contract #71479 -
$9,300,000. MTA Metro-North Railroad. Design-build project for the replacement of the 14t
Avenue Bridge over the Metro-North train lines

Design-Build MNR 3™ Avenue Bridge, Mount Vernon, NY, MNR Contract #98425 -
$10,417,500. MTA Metro-North Railroad. Design-build project for the replacement of the 3
Avenue Bridge over the Metro-North train lines.

These design-build projects involve the complete demolition and reconstruction of the bridge
structures over the extremely active MNR New Haven Line rail corridor in the City of Mount
Vernon — the 14" Avenue Bridge (completed) and the 3™ Avenue Bridge.

NYC DOT HBK-1201 - Rehabilitation of the Atlantic Avenue Bridge over the LIRR -
$63,000,000. Rehabilitation of the Atlantic Avenue Viaduct over the Long Island Rail Road (2-

24356-9), along with cross brace and transverse transfer beam retrofits to increase the seismic
capacity of the structure.

MTA-NYCT C-48706 — Structural Repairs of Retaining Wall and Overpass, Livonia Yards,
Eastern Parkway Line, Brooklyn, NY - $18,765,000. Structural repairs of the retaining walls,
abutments and columns supporting the Livonia Car Maintenance Facility & the bridge overpass
above Linden Boulevard.

American Museum of Natural History Gilder Center - $13,738,768.00. Excavation and
concrete foundation work including design and installation of drilled pile system.

Department of Veterans Affairs (DVA) Flood Perimeter Wall, NYC #VA10114R0004,
Manhattan VA Hospital, New York, NY - $ 28,776,135, Construction of a 1300 If floodwall
protection system at the perimeter of the Veteran Affairs Medical Center Manhattan, New York.

MNR Contract #67485 and MNR Contract #67484 — Rock Slope Remediation, East and West
of Hudson. $ 4,633,289 and $3,223,556, respectively.

Cornell Tech Campus, Roosevelt Island. Excavation and concrete foundation for six
buildings on the new Cornell Tech Campus. $35,994,000.

EDUCATION, LICENSES & AFFILIATIONS

= 1983 Bachelor of Science in Electrical Engineering — Rensselaer Polytechnic Institute,
Troy, NY

s General Contractors Association of NY Executive Committee
= Member of the Moles — Membership Committee
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CERTIFICATE OF LIABILITY INSURANCE

DATE (MM/DD/YYYY)
71212021

THIS CERTIFICATE IS ISSUED AS A MATTER OF INFORMATION ONLY AND CONFERS NO RIGHTS UPON THE CERTIFICATE HOLDER. THIS
CERTIFICATE DOES NOT AFFIRMATIVELY OR NEGATIVELY AMEND, EXTEND OR ALTER THE COVERAGE AFFORDED BY THE POLICIES
BELOW. THIS CERTIFICATE OF INSURANCE DOES NOT CONSTITUTE A CONTRACT BETWE
REPRESENTATIVE OR PRODUCER, AND THE CERTIFICATE HOLDER.

EN THE ISSUING INSURER(S), AUTHORIZED

IMPORTANT: If the certificate holder is an ADDITIONAL INSURED, the policy(ies) must have ADDITIONAL INSURED provisions or be endorsed.
If SUBROGATION IS WAIVED, subject to the terms and conditions of the policy, certain policies may require an endorsement. A statement on
this certificate does not confer rights to the certificate holder in lieu of such endorsement(s).

Seione LG B reans st 5
124 Adams Sireet é’r.?m'f_o Ext] : 201-351-0036 : (AIC, No): 201-351-0036
Suite 104 ADDRESS: lisakova@gorettinobre.com i .
Newark NJ 07105 INSURER(S) AFFORDING COVERAGE NAIC #
INSURER A : Starr Indemnity & Liability Company 38318
INSURED JOHNCIV-01| \\surer B : Markel American Insurance Company 28932
jgm g:ngg g;%??dé{?gn Corp. INSURER C : Liberty Insurance Underwriters, Inc. 19917
1123 Bronx River Ave INSURER D : Zurich American Insurance Company 16535
Bronx NY 10472 INSURERE :
INSURERF ;

COVERAGES

CERTIFICATE NUMBER: 131712148

REVISION NUMBER:

THIS IS TO CERTIFY THAT THE POLICIES OF INSURANCE LISTED BELOW HAVE BEEN
INDICATED. NOTWITHSTANDING ANY REQUIREMENT,
CERTIFICATE MAY BE ISSUED OR MAY PERTAIN, THE
EXCLUSIONS AND CONDITIONS OF SUCH POLICIES. LIMITS SHOWN MAY HAVE BEEN REDUCED BY PAID CLAIMS

TERM OR CONDITION OF ANY CONTRACT OR OTHER
INSURANCE AFFORDED BY THE POLICIES DESCRIBE

ISSUED TO THE INSURED NAMED ABOVE FOR THE POLICY PERIOD

DOCUMENT WITH RESPECT TO WHICH THIS
D HEREIN IS SUBJECT TO ALL THE TERMS,

INSR

ADDL[SUBR POLICY EFF | POLICY EXP
LTR TYPE OF INSURANCE INSD | WVD POLICY NUMBER (MM/DD/YYYY) [Ma'f-DDNYYY] LimMITS
A | X | COMMERCIAL GENERAL LIABILITY 1000025802211 71112021 71112022 | EACH OCCURRENGE $2,000,000
DAMA RENTED =]
—[ CLAIMS-MADE OCCUR PREM%EET,O(Ea occurrence) | $300,000
| - MED EXP (Any one person) $5,000
PERSONAL & ADV INJURY | $ 2,000,000 ]
| GEN'L AGGREGATE LIMIT APPLIES PER: GENERAL AGGREGATE $4,000,000
poLicy | X | RBS: Loc PRODUCTS - COMP/OP AGG | § 4,000,000
OTHER: $
COMBINED SINGLE LIMIT
A w:rouoslus LIABILITY 1000198682211 7/1/2021 TNI2022 | (£ accident) $1,000,000
X | ANY AUTO BODILY INJURY (Per person) | §
OWNED SCHEDULED : F
| AuTosonLY | AUTOS BODILY INJURY (Per accident) | $
X | HIRED % | NON-OWNED PROPERTY DAMAGE $
| * | AUTOS ONLY AUTOS ONLY | (Per accident)
]
B UMBRELLA LIAB X | occur MKLM1EUL101609 71112021 7/1/2022 EACH OCCURRENCE $ 3,000,000
X | EXCESS LIAB CLAIMS-MADE AGGREGATE $3,000,000
DED , J RETENTION § $
A |WORKERS COMPENSATION 1000004260 72021 | rizez2 X [BRRpe [ TEF
AND EMPLOYERS' LIABILITY YIN S
ANYPROPRIETOR/PARTNER/EXECUTIVE E.L. EACH ACCIDENT § 1,000,000
OFFICER/MEMBER EXCLUDED? [Il N/A
(Mandatory in NH) E.L. DISEASE - EA EMPLOYEE| § 1,000,000
If yes, describe under
DESCRIPTION OF OPERATIONS below E.L. DISEASE - POLICY LIMIT | $ 1,000,000
A | Excess Second Layer $10MX3M 1000587215211 71112021 711/2022 Each Occ/Aggregate 10,000,000
C | Excess Third Layer $10MXS13M 1000307449-04 71112021 7/1/2022 | Each Occ/Agrregate 10,000,000
D | Excess Fourth Layer $2MX$23M AEC 9969515-03 7/1/2021 7/1/2022 | Each Occ Aggregate 2,000,000

terms and conditions.

DESCRIPTION OF OPERATIONS / LOCATIONS / VEHICLES

* Third Layer Excess Liability $10M over $8M - Carrier: (American Guarantee & Liberty Insurance Company), NAI
Period 07/01/2020-07/01/2021 *

& Waiver of Subrogation

(ACORD 101, Additional Remarks Schedule, may be attached if more space is required)
Pollution/Prof Liability; Carrier (Tokio Marine Specialty Insurance Company) NAIC #23850 Policy # PPK2297619:
Each Occ/Gen Agg $5,000,000

Fourth Layer Excess Liability $7M over $18M - Carrier: (Navigators Insurance Company)
NY20EXCZ02DVYIV; Policy Period 07/01/2020-07/01/2021 Primary & Non Contributory

Policy Period : 07/01/2021-07/01/2022 Limits:

C #26247 - Policy # AEC 9969515-02; Palicy
, NAIC #42307 - Policy #
available. Cancellation Notice as per policy

CERTIFICATE HOLDER

CANCELLATION

|

Evidence of Insurance

SHOULD ANY OF THE ABOVE D

THE EXPIRATION DATE THEREOF, NOTICE WILL BE DELIVERED IN
ACCORDANCE WITH THE POLICY PROVISIONS.

ESCRIBED POLICIES BE CANCELLED BEFORE

AUTHORIZED REPRESENTATIVE
Fa syt

ACORD 25 (2016/03)

©1988-2015 ACORD CORPORATION. All rights reserved.

The ACORD name and logo are registered marks of ACORD



NOTE: The bids shall be sworn to by the person signing them, in one
of the following forms:

(Form of affidavit where Bidder is a corporation)
STATE OF NEW YORK )

BRONX )Ss.:
COUNTY OF NASSAU )

John G. Civetta Being duly sworn, deposes and says:
That he resides at 44 Milburn St. Street,
in the City of Bronxville, NY that he is the Vice President of

John Civetta & Sons, Inc. .
the corporation described in and which executed the foregoing

instrument; that he knows the seal of said corporation; that the seal
affixed to the said instrument is such corporate seal and was affixed
by order of the Board of Directors of said corporation; that he signed
his name thereto by like order; and that he has knowledge of the
several matters therein stated and they are in all respects true.
Subscribed and sworn to before me

this 29th day of March 2 (f"# NIE GATTI ;
Nétary Public, ‘State of New York
No. 02GA6222310 %W W
Qualified in New York County L Notary

Commission Expires May 24, 202

(Form of Affidavit where Bidder is a firm)
STATE OF NEW YORK )
)88
COUNTY OF NASSAU )

Being duly sworn, deposes and says:

That he is a member of

the firm described in and which executed the foregoing bid; that he
duly subscribed the name of the firm hereunto on behalf of the firm;
and that the several matters therein stated are in all respects true.
Subscribed and sworn to before me

this day of ; 20

Notary

(Form cof Affidavit where Bidder is an individual)
STATE OF NEW YORK )
] S
COUNTY OF NASSAU )

Being duly sworn, deposes and says:
That he is the person described in and who executed the foregoing bid
and that the several matters therein stated are in all respects true.
Subscribed and sworn to before me
this day of , 20

Notary

Page 12
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“IFA Nassau County Interim Finance Authority

Contract Approval Request Form (As of January 1, 2015)

1. Vendor: John Civetta & Sons, Inc.

2, Amount requiring NIFA approval: $7,279,500.00
Amount to be encumbered: $7,279,500.00
Slip Type: New

If new contract - $ amount should be full amount of contract
If advisement - NIFA only needs to review if it is increasing funds above the amount previously approved by NIFA
If amendment - $ amount should be full amount of amendment only

3. Contract Term: to 12 to 18 Months from Notice to Proceed
Has work or services on this contract commenced? No

If yes, please explain:

4. Funding Source:
General Fund (GEN) Grant Fund (GRT)

Capital Improvement Fund X Other
(CAP)

Federal % o)
State % 0o
County % 100

Is the cash available for the full amount of the contract? No
If not, will it require a future borrowing? Yes
Has the County Legislature approved the borrowing? Yes
Has NIFA approved the borrowing for this contract? No

5. Provide a brief description (4 to 5 sentences) of the item for which this approval is requested:

This contract is for the rehabilitation of Cutter Mill Road/Bayview Avenue over LIRR. The rehabilitation is to the existing three-span bridge and part of the approach
roadways and sidewalks in the Village of Great Neck Plaza, located between Great Neck Road and Ascot Ridge. The work includes: replacement of the bridge deck
overlay, replacement of approach slabs, repairs to abutments, and replacement of abutment bearings and other incidental work. The middle span is over the existing
Long Island Railroad tracks of the Port Washington branch. FEDERAL AID PIN 0761.19.

6. Has the item requested herein followed all proper procedures and thereby approved by the:
Nassau County Attorney as to form Yes
Nassau County Committee and/or Legislature

Date of approval(s) and citation to the resolution where approval for this item was provided:

7. Identify all contracts (with dollar amounts) with this or an affiliated party within the prior 12 months:

| Contract ID | Posting Date | Amount Added in Prior 12 Months |




AUTHORIZATION

To the best of my knowledge, I hereby certify that the information contained in this
Contract Approval Request Form and any additional information submitted in
connection with this request is true and accurate and that all expenditures that will be
made in reliance on this authorization are in conformance with the Nassau County
Approved Budget and not in conflict with the Nassau County Multi-Year Financial Plan.
I understand that NIFA will rely upon this information in its official deliberations.

CNOLAN 05/30/2023
Authenticated User Date
COMPTROLLER’S OFFICE

To the best of my knowledge, I hereby certify that the information listed is true and
accurate and is in conformance with the Nassau County Approved Budget and not in
conflict with the Nassau County Multi-Year Financial Plan.

Regarding funding, please check the correct response:
I certify that the funds are available to be encumbered pending NIFA approval of this contract.

If this is a capital project:
I certify that the bonding for this contract has been approved by NIFA.

Budget is available and funds have been encumbered but the project requires NIFA bonding authorization.

Authenticated User Date

NIFA

Amount being approved by NIFA:

Payment is not guaranteed for any work commenced prior to this approval.

Authenticated User Date

NOTE: All contract submissions MUST include the County’s own routing slip, current
NIFS printouts for all relevant accounts and relevant Nassau County Legislature
communication documents and relevant supplemental information pertaining to the item
requested herein.

NIFA Contract Approval Request Form MUST be filled out in its entirety before being
submitted to NIFA for review.

NIFA reserves the right to request additional information as needed.



Elaine Phillips
Comptroller

OFFICE OF THE COMPTROLLER
240 Old Country Road
Mineola, New York 11501

COMPTROLLER APPROVAL FORM FOR PERSONAL,
PROFESSIONAL OR HUMAN SERVICES CONTRACTS

Attach thisform along with all personal, professional or human services contracts, contract renewals, extensions
and amendments.

CONTRACTOR NAME: John Civetta & Sons, Inc.

CONTRACTOR ADDRESS: 1123 Bronx River Ave, Bronx NY 10472

FEDERAL TAX ID #: 132681900

Instructions: Please check the appropriate box (“&”) after one of the following

roman numerals, and provide all therequested infor mation.

|. @ The contract was awar ded to the lowest, responsible bidder after advertisement
for sealed bids. The contract was awarded after a request for sealed bids was published

in Newsday, NYSCR, NC Procurement [newspaper] on 2/23/2022

[date]. The sealed bids were publicly opened on 3/29/2022 [date]. Three (3) [#] of

sealed bids were received and opened.

Il. O Thecontractor was selected pursuant to a Request for Proposals.

The Contract was entered into after a written request for proposals was issued on

[date]. Potential proposers were made aware of the availability of the RFP by

advertisement in [newspaper], posting on industry websites, via emall
to interested parties and by publication on the County procurement website. Proposals were due on

evaluation committee consisted of:

[date]. [state #] proposals were received and evaluated. The

(list # of persons on

committee and their respective departments). The proposals were scored and ranked. As a result of the

scoring and ranking, the highest-ranking proposer was sel ected.



[11. O Thisisarenewal, extension or amendment of an existing contract.

The contract was originally executed by Nassau County on [date]. Thisisa
renewal or extension pursuant to the contract, or an amendment within the scope of the contract or RFP
(copies of the relevant pages are attached). The origina contract was entered into
after

[describe
procurement method, i.e., RFP, three proposals evaluated, etc.] Attach a copy of the most recent evaluation
of the contractor’s performance for any contract to be renewed or extended. If the contractor has not
received a satisfactory evaluation, the department must explain why the contractor should nevertheless be
permitted to continue to contract with the county.

V. O Pursuant to Executive Order No. 1 of 1993, as amended, at least three
proposals were solicited and received. The attached memorandum from the
department head describes the proposals received, along with the cost of each
proposal.

0 A. The contract has been awarded to the proposer offering the lowest cost proposal; OR:

[0 B. The attached memorandum contains a detailed explanation as to the reason(s) why the
contract was awarded to other than the lowest-cost proposer. The attachment includes a specific
delineation of the unique skills and experience, the specific reasons why a proposal is deemed
superior, and/or why the proposer has been judged to be able to perform more quickly than other
proposers.

V. O Pursuant to Executive Order No. 1 of 1993 as amended, the attached
memorandum from the department head explains why the department did not
obtain at least three proposals.

[0 A. There are only one or two providers of the services sought or less than three providers
submitted proposals. The memorandum describes how the contractor was determined to be the
sole source provider of the persona service needed or explains why only two proposals could be
obtained. If two proposals were obtained, the memorandum explains that the contract was
awarded to the lowest cost proposer, or why the selected proposer offered the higher quality
proposal, the proposer’s unique and special experience, skill, or expertise, or its availability to
perform in the most immediate and timely manner.

0 B. The memorandum explains that the contractor’s selection was dictated by the terms of a
federal or New York State grant, by legislation or by a court order. (Copies of the relevant
documents are attached).

0 C. Pursuant to General Municipal Law Section 104, the department is purchasing the services
required through a New York State Office of General Services contract
no. , and the attached memorandum explains how the purchase is
within the scope of the terms of that contract.




& D. Pursuant to General Municipal Law Section 119-0, the department is purchasing the services
required through an inter-municipal agreement.

VI. O This is a human services contract with a not-for-profit agency for which a

competitive process has not been initiated. Attached is a memorandum that explains the reasons
for entering into this contract without conducting a competitive process, and details when the department
intends to initiate a competitive process for the future award of these services. For any such contract, where
the vendor has previously provided services to the county, attach a copy of the most recent evaluation of
the vendor’s performance. If the contractor has not received a satisfactory evaluation, the department must
explain why the contractor should nevertheless be permitted to contract with the county.

In certain limited circumstances, conducting a competitive process and/or completing performance
evaluations may not be possible because of the nature of the human services program, or because of a
compelling need to continue services through the same provider. In those circumstances, attach an
explanation of why a competitive process and/or performance evaluation is inapplicable.

VIl. O Thisisa public works contract for the provision of architectural, engineering
Or surveying services. The attached memorandum provides details of the department’s compliance
with Board of Supervisors Resolution No. 928 of 1993, including its receipt and evaluation of annual
Statements of Qualifications & Performance Data, and its negotiations with the most highly qualified
firms.

| nstructions with respect to Sections VII1, 1 X and X: All Departments must check the box for VIII.
Then, check thebox for either I X or X, asapplicable.

VIII. O Participation of Minority Group Members and Women in Nassau County
Contracts. The selected contractor has agreed that it has an obligation to utilize best efforts to hire
MWABE sub-contractors. Proof of the contractua utilization of best efforts as outlined in Exhibit “EE”

may be requested at any time, from time to time, by the Comptroller’s Office prior to the approval of
claim vouchers.

I X. @ Department MWBE responsibilities. To ensure compliance with MWBE requirements
as outlined in Exhibit “EE”, Department will require vendor to submit list of sub-contractor
requirements prior to submission of the first claim voucher, for services under this contract being
submitted to the Comptroller.

X. O Vendor will not require any sub-contractors.

In addition, if thisis a contract with an individual or with an entity that has only one or two employees: [ areview of the
criteria set forth by the Internal Revenue Service, Revenue Ruling No. 87-41, 1987-1 C.B. 296, attached as Appendix A to the
Comptroller’'s Memorandum, dated February 13, 2004, concerning independent contractors and employees indicates that the
contractor would not be considered an employee for federa tax purposes.

Department Head Signature

5/5/2023

Date

NOTE: Any information requested above, or in the exhibit below, may be included in the county’s “ staff summary” form
in lieu of a separate memorandum.
Compt. form Pers./Prof. Services Contracts: Rev. 01/18 3



COUNTY OF NASSAU
POLITICAL CAMPAIGN CONTRIBUTION DISCLOSURE FORM

1. Has the vendor or any corporate officers of the vendor provided campaign contributions pursuant to the New York State
Election Law in (a) the period beginning April 1, 2016 and ending on the date of this disclosure, or (b), beginning April 1, 2018, the
period beginning two years prior to the date of this disclosure and ending on the date of this disclosure, to the campaign
committees of any of the following Nassau County elected officials or to the campaign committees of any candidates for any of
the following Nassau County elected offices: the County Executive, the County Clerk, the Comptroller, the District Attorney, or any

County Legislator?

YES [ ] NO [X] If yes, to what campaign committee?

Electronically signed and certified at the date and time indicated by:
John G. Civetta [JGCIVETTA@CIVETTA.COM]

Dated: 03/21/2023 02:57:12 pm Vendor: John Civetta & Sons, Inc.

Title: Vice President

Page1of1 Rev. 3-2016



PRINCIPAL QUESTIONNAIRE FORM

All questions on these questionnaires must be answered by all officers and any individuals who hold a ten percent (10%) or
greater ownership interest in the proposer. Answers typewritten or printed in ink. If you need more space to answer any
guestion, make as many photocopies of the appropriate page(s) as necessary and attach them to the questionnaire.

COMPLETE THIS QUESTIONNAIRE CAREFULLY AND COMPLETELY. FAILURE TO SUBMIT A COMPLETE QUESTIONNAIRE MAY MEAN
THAT YOUR BID OR PROPOSAL WILL BE REJECTED AS NON-RESPONSIVE AND IT WILL NOT BE CONSIDERED FOR AWARD

1. Principal Name: John G. Civetta
Date of birth: 11/11/1961
Home address: 44 Millburn St., Apt. 2101
State/Province/ Zip/Postal
City: Bronxville Territory: NY Code: 10709
Country: us
Business Address: 1123 Bronx River Ave.
State/Province/ Zip/Postal
City: Bronx Territory: NY Code: 10472
Country us
Telephone: 718-589-95000
Other present address(es):
State/Province/ Zip/Postal
City: Territory: Code:
Country:
Telephone:

List of other addresses and telephone numbers attached

2. Positions held in submitting business and starting date of each (check all applicable)
President Treasurer
Chairman of Board Shareholder
Chief Exec. Officer Secretary
Chief Financial Officer Partner
Vice President 12/22/2011
(Other)

Type Other
Description Project Manager
Start Date  06/06/1985
3. Do you have an equity interest in the business submitting the questionnaire?

YES [ ] NO [X] If Yes, provide details.
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4, Are there any outstanding loans, guarantees or any other form of security or lease or any other type of contribution
made in whole or in part between you and the business submitting the questionnaire?
YES [ ] NO [X] If Yes, provide details.

5. Within the past 3 years, have you been a principal owner or officer of any business or notfor-profit organization other
than the one submitting the questionnaire?
YES [X] NO [ ] If Yes, provide details.

John Civetta Construction Corp. - Vice President since 7/11/2018

Civetta Excavating - shareholder, 11.11% interest since 7/1/2021 (company formed)
Bedrock Builders Corp. - President / shareholder - 1985-6/2021

204 Union Ave Corp. - Corporate Secretary / shareholder - 2/10/2006-Present (inactive)

6. Has any governmental entity awarded any contracts to a business or organization listed in Section 5 in the past 3 years
while you were a principal owner or officer?
YES [ ] NO [X] If Yes, provide details.

NOTE: An affirmative answer is required below whether the sanction arose automatically, by operation of law, or as a result of
any action taken by a government agency. Provide a detailed response to all questions checked "YES". If you need more space,
photocopy the appropriate page and attach it to the questionnaire.

7. In the past (5) years, have you and/or any affiliated businesses or not-for-profit organizations listed in Section 5 in which
you have been a principal owner or officer:
a. Been debarred by any government agency from entering into contracts with that agency?
YES [ ] NO [X] If yes, provide an explanation of the circumstances and corrective action taken.

b. Been declared in default and/or terminated for cause on any contract, and/or had any contracts cancelled for
cause?
YES [ ] NO [X] If yes, provide an explanation of the circumstances and corrective action taken.

c. Been denied the award of a contract and/or the opportunity to bid on a contract, including, but not limited to,
failure to meet pre-qualification standards?
YES [ ] NO [X] If yes, provide an explanation of the circumstances and corrective action taken.

d. Been suspended by any government agency from entering into any contract with it; and/or is any action pending
that could formally debar or otherwise affect such business’s ability to bid or propose on contract?
YES [ ] NO [X] If yes, provide an explanation of the circumstances and corrective action taken.

8. Have any of the businesses or organizations listed in response to Question 5 filed a bankruptcy petition and/or been the
subject of involuntary bankruptcy proceedings during the past 7 years, and/or for any portion of the last 7 year period,
been in a state of bankruptcy as a result of bankruptcy proceedings initiated more than 7 years ago and/or is any such
business now the subject of any pending bankruptcy proceedings, whenever initiated?
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YES [ ] NO [X] If 'Yes', provide details for each such instance. (Provide a detailed response to all questions check "Yes". If
you need more space, photocopy the appropriate page and attached it to the questionnaire.)

a. Is there any felony charge pending against you?
YES [ ]1 NO [X] If yes, provide an explanation of the circumstances and corrective action taken.

b. Is there any misdemeanor charge pending against you?
YES [ ] NO [X] If yes, provide an explanation of the circumstances and corrective action taken.

c. Is there any administrative charge pending against you?
YES [ ] NO [X] If yes, provide an explanation of the circumstances and corrective action taken.

d. In the past 10 years, have you been convicted, after trial or by plea, of any felony, or of any other crime, an
element of which relates to truthfulness or the underlying facts of which related to the conduct of business?
YES [ 1 NO [X] If yes, provide an explanation of the circumstances and corrective action taken.

e. In the past 5 years, have you been convicted, after trial or by plea, of a misdemeanor?
YES [ ] NO [X] If yes, provide an explanation of the circumstances and corrective action taken.

bl

In the past 5 years, have you been found in violation of any administrative or statutory charges?
YES [ ] NO [X] If yes, provide an explanation of the circumstances and corrective action taken.

10 In addition to the information provided in response to the previous questions, in the past 5 years, have you been the
subject of a criminal investigation and/or a civil anti-trust investigation by any federal, state or local prosecuting or
investigative agency and/or the subject of an investigation where such investigation was related to activities performed
at, for, or on behalf of the submitting business entity and/or an affiliated business listed in response to Question 5?
YES [ ] NO [X] If yes, provide an explanation of the circumstances and corrective action taken.

11 In addition to the information provided, in the past 5 years has any business or organization listed in response to
Question 5, been the subject of a criminal investigation and/or a civil anti-trust investigation and/or any other type of
investigation by any government agency, including but not limited to federal, state, and local regulatory agencies while
you were a principal owner or officer?

YES [ ] NO [X] If yes, provide an explanation of the circumstances and corrective action taken.

12 Inthe past 5 years, have you or this business, or any other affiliated business listed in response to Question 5 had any
sanction imposed as a result of judicial or administrative proceedings with respect to any professional license held?
YES [ ] NO [X] If yes, provide an explanation of the circumstances and corrective action taken.
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13 For the past 5 tax years, have you failed to file any required tax returns or failed to pay any applicable federal, state or
local taxes or other assessed charges, including but not limited to water and sewer charges?
YES [ ] NO [X] If yes, provide an explanation of the circumstances and corrective action taken.
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[, | John G. Civetta, , hereby acknowledge that a materially false statement
willfully or fraudulently made in connection with this form may result in rendering the submitting business entity and/or any
affiliated entities non-responsible, and, in addition, may subject me to criminal charges.

I, | John G. Civetta, , hereby certify that | have read and understand all the

items contained in this form; that | supplied full and complete answers to each item therein to the best of my knowledge,
information and belief; that | will notify the County in writing of any change in circumstances occurring after the submission of
this form; and that all information supplied by me is true to the best of my knowledge, information and belief. | understand that
the County will rely on the information supplied in this form as additional inducement to enter into a contract with the
submitting business entity.

CERTIFICATION

A MATERIALLY FALSE STATEMENT WILLFULLY OR FRAUDULENTLY MADE IN CONNECTION WITH THIS QUESTIONNAIRE MAY
RESULT IN RENDERING THE SUBMITTING BUSINESS ENTITY NOT RESPONSIBLE WITH RESPECT TO THE PRESENT BID OR FUTURE
BIDS, AND, IN ADDITION, MAY SUBJECT THE PERSON MAKING THE FALSE STATEMENT TO CRIMINAL CHARGES.

John Civetta & Sons, Inc.

Name of submitting business

Electronically signed and certified at the date and time indicated by:
John G. Civetta JGCIVETTA@CIVETTA.COM

Vice President

Title

03/22/2023 01:57:19 pm

Date
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PRINCIPAL QUESTIONNAIRE FORM

All questions on these questionnaires must be answered by all officers and any individuals who hold a ten percent (10%) or
greater ownership interest in the proposer. Answers typewritten or printed in ink. If you need more space to answer any
guestion, make as many photocopies of the appropriate page(s) as necessary and attach them to the questionnaire.

COMPLETE THIS QUESTIONNAIRE CAREFULLY AND COMPLETELY. FAILURE TO SUBMIT A COMPLETE QUESTIONNAIRE MAY MEAN
THAT YOUR BID OR PROPOSAL WILL BE REJECTED AS NON-RESPONSIVE AND IT WILL NOT BE CONSIDERED FOR AWARD

1. Principal Name: Celestine Civetta, as Investment Trustee for the Celestine Civetta Family Trust
Date of birth: 10/08/1931
Home address: 61 Tisdale Road
State/Province/ Zip/Postal
City: Scarsdale Territory: NY Code: 10583
Country: us
Business Address: 1123 Bronx River Avenue
State/Province/ Zip/Postal
City: Bronx Territory: NY Code: 10472
Country us

Telephone: 718-589-95000

Other present address(es):

State/Province/ Zip/Postal
City: Territory: Code:
Country:
Telephone:

List of other addresses and telephone numbers attached

2. Positions held in submitting business and starting date of each (check all applicable)
President Treasurer
Chairman of Board Shareholder 02/14/2018
Chief Exec. Officer Secretary
Chief Financial Officer Partner
Vice President
(Other)
Type Other

Description Member of the Board of Directors
Start Date  02/14/2018

3. Do you have an equity interest in the business submitting the questionnaire?
YES [X] NO [ ] If Yes, provide details.
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Celestine Civetta is the Investment Trustee for the Celestine Civetta Family Trust, which is a shareholder in the Company
(owning 1/3rd of the outstanding shares). She was a shareholder in the Company as of 2/14/2018 upon the death of her
husband, Theodore J. Civetta, Sr. (who was a shareholder since 1979). Her shareholder interest in the Company was
transferred to the Celestine Civetta Family Trust in December 2020.

4, Are there any outstanding loans, guarantees or any other form of security or lease or any other type of contribution
made in whole or in part between you and the business submitting the questionnaire?
YES [ ] NO [X] If Yes, provide details.

5. Within the past 3 years, have you been a principal owner or officer of any business or notfor-profit organization other
than the one submitting the questionnaire?
YES [X] NO [ ] If Yes, provide details.

Celestine Civetta was a shareholder of John Civetta Construction Corp., a sister company of John Civetta & Sons, Inc.,
from 2/2018 to 12/2020. Her interest in the company was transferred to the Celestine Civetta Family Trust in December
2020. She is also a member of the Board of Directors.

Her interest in T&J) Company was transferred to the Celestine Civetta Trust in 2018 and 2019. She is also a shareholder
in The Attevic Corporation.

6. Has any governmental entity awarded any contracts to a business or organization listed in Section 5 in the past 3 years
while you were a principal owner or officer?
YES [ ] NO [X] If Yes, provide details.

NOTE: An affirmative answer is required below whether the sanction arose automatically, by operation of law, or as a result of
any action taken by a government agency. Provide a detailed response to all questions checked "YES". If you need more space,
photocopy the appropriate page and attach it to the questionnaire.

7. In the past (5) years, have you and/or any affiliated businesses or not-for-profit organizations listed in Section 5 in which
you have been a principal owner or officer:
a. Been debarred by any government agency from entering into contracts with that agency?
YES [ ] NO [X] If yes, provide an explanation of the circumstances and corrective action taken.

b. Been declared in default and/or terminated for cause on any contract, and/or had any contracts cancelled for
cause?
YES [ ] NO [X] If yes, provide an explanation of the circumstances and corrective action taken.

C. Been denied the award of a contract and/or the opportunity to bid on a contract, including, but not limited to,
failure to meet pre-qualification standards?
YES [ ] NO [X] If yes, provide an explanation of the circumstances and corrective action taken.

d. Been suspended by any government agency from entering into any contract with it; and/or is any action pending
that could formally debar or otherwise affect such business’s ability to bid or propose on contract?
YES [ ] NO [X] If yes, provide an explanation of the circumstances and corrective action taken.
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8. Have any of the businesses or organizations listed in response to Question 5 filed a bankruptcy petition and/or been the
subject of involuntary bankruptcy proceedings during the past 7 years, and/or for any portion of the last 7 year period,
been in a state of bankruptcy as a result of bankruptcy proceedings initiated more than 7 years ago and/or is any such
business now the subject of any pending bankruptcy proceedings, whenever initiated?

YES [ ] NO [X] If 'Yes', provide details for each such instance. (Provide a detailed response to all questions check "Yes". If
you need more space, photocopy the appropriate page and attached it to the questionnaire.)

a. Is there any felony charge pending against you?
YES [ ] NO [X] If yes, provide an explanation of the circumstances and corrective action taken.

b. Is there any misdemeanor charge pending against you?
YES [ ] NO [X] If yes, provide an explanation of the circumstances and corrective action taken.

c. Is there any administrative charge pending against you?

YES [ 1 NO [X] If yes, provide an explanation of the circumstances and corrective action taken.

d. In the past 10 years, have you been convicted, after trial or by plea, of any felony, or of any other crime, an
element of which relates to truthfulness or the underlying facts of which related to the conduct of business?
YES [ ] NO [X] If yes, provide an explanation of the circumstances and corrective action taken.

e. In the past 5 years, have you been convicted, after trial or by plea, of a misdemeanor?
YES [ 1 NO [X] If yes, provide an explanation of the circumstances and corrective action taken.

f. In the past 5 years, have you been found in violation of any administrative or statutory charges?

YES [ ] NO [X] If yes, provide an explanation of the circumstances and corrective action taken.

10 In addition to the information provided in response to the previous questions, in the past 5 years, have you been the
subject of a criminal investigation and/or a civil anti-trust investigation by any federal, state or local prosecuting or
investigative agency and/or the subject of an investigation where such investigation was related to activities performed
at, for, or on behalf of the submitting business entity and/or an affiliated business listed in response to Question 5?
YES [ 1 NO [X] If yes, provide an explanation of the circumstances and corrective action taken.

11 In addition to the information provided, in the past 5 years has any business or organization listed in response to
Question 5, been the subject of a criminal investigation and/or a civil anti-trust investigation and/or any other type of
investigation by any government agency, including but not limited to federal, state, and local regulatory agencies while
you were a principal owner or officer?

YES [ ] NO [X] If yes, provide an explanation of the circumstances and corrective action taken.
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12 Inthe past 5 years, have you or this business, or any other affiliated business listed in response to Question 5 had any
sanction imposed as a result of judicial or administrative proceedings with respect to any professional license held?
YES [ ] NO [X] If yes, provide an explanation of the circumstances and corrective action taken.

13 For the past 5 tax years, have you failed to file any required tax returns or failed to pay any applicable federal, state or
local taxes or other assessed charges, including but not limited to water and sewer charges?
YES [ 1 NO [X] If yes, provide an explanation of the circumstances and corrective action taken.
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I, | Celestine Civetta, , hereby acknowledge that a materially false statement
willfully or fraudulently made in connection with this form may result in rendering the submitting business entity and/or any
affiliated entities non-responsible, and, in addition, may subject me to criminal charges.

I, | Celestine Civetta, , hereby certify that | have read and understand all the

items contained in this form; that | supplied full and complete answers to each item therein to the best of my knowledge,
information and belief; that | will notify the County in writing of any change in circumstances occurring after the submission of
this form; and that all information supplied by me is true to the best of my knowledge, information and belief. | understand that
the County will rely on the information supplied in this form as additional inducement to enter into a contract with the
submitting business entity.

CERTIFICATION

A MATERIALLY FALSE STATEMENT WILLFULLY OR FRAUDULENTLY MADE IN CONNECTION WITH THIS QUESTIONNAIRE MAY
RESULT IN RENDERING THE SUBMITTING BUSINESS ENTITY NOT RESPONSIBLE WITH RESPECT TO THE PRESENT BID OR FUTURE
BIDS, AND, IN ADDITION, MAY SUBJECT THE PERSON MAKING THE FALSE STATEMENT TO CRIMINAL CHARGES.

John Civetta & Sons, Inc.

Name of submitting business

Electronically signed and certified at the date and time indicated by:
Celestine Civetta CCIVETTA@CIVETTA.COM

Investment Trustee for the Celestine Civetta Family Trust (a
shareholder in John Civetta & Sons, Inc.) and Member of the
Board of Directors

Title

03/22/2023 03:12:08 pm

Date
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PRINCIPAL QUESTIONNAIRE FORM

All questions on these questionnaires must be answered by all officers and any individuals who hold a ten percent (10%) or
greater ownership interest in the proposer. Answers typewritten or printed in ink. If you need more space to answer any
guestion, make as many photocopies of the appropriate page(s) as necessary and attach them to the questionnaire.

COMPLETE THIS QUESTIONNAIRE CAREFULLY AND COMPLETELY. FAILURE TO SUBMIT A COMPLETE QUESTIONNAIRE MAY MEAN
THAT YOUR BID OR PROPOSAL WILL BE REJECTED AS NON-RESPONSIVE AND IT WILL NOT BE CONSIDERED FOR AWARD

1. Principal Name: Danielle Thompson
Date of birth: 08/20/1973
Home address: 38 Hillcrest Avenue
State/Province/ Zip/Postal
City: Brewster Territory: NY Code: 10509
Country: us
Business Address: 1123 Bronx River Ave.
State/Province/ Zip/Postal
City: Bronx Territory: NY Code: 10472
Country us
Telephone: 718-589-95000
Other present address(es):
State/Province/ Zip/Postal
City: Territory: Code:
Country:
Telephone:

List of other addresses and telephone numbers attached

2. Positions held in submitting business and starting date of each (check all applicable)
President Treasurer 07/11/2018
Chairman of Board Shareholder
Chief Exec. Officer Secretary
Chief Financial Officer Partner
Vice President
(Other)

Type Other

Description Accountant / Manager
Start Date  07/27/1999

3. Do you have an equity interest in the business submitting the questionnaire?
YES [ ] NO [X] If Yes, provide details.
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4, Are there any outstanding loans, guarantees or any other form of security or lease or any other type of contribution
made in whole or in part between you and the business submitting the questionnaire?
YES [ ] NO [X] If Yes, provide details.

5. Within the past 3 years, have you been a principal owner or officer of any business or notfor-profit organization other
than the one submitting the questionnaire?

YES [X] NO [ ] If Yes, provide details.

John Civetta Construction Corp. - Treasurer since 7/11/2018

Civetta Excavating Inc. - Shareholder - 11.11% interest and Corporate Secretary since 7/1/2021

6. Has any governmental entity awarded any contracts to a business or organization listed in Section 5 in the past 3 years
while you were a principal owner or officer?
YES [ ] NO [X] If Yes, provide details.

NOTE: An affirmative answer is required below whether the sanction arose automatically, by operation of law, or as a result of
any action taken by a government agency. Provide a detailed response to all questions checked "YES". If you need more space,
photocopy the appropriate page and attach it to the questionnaire.

7. In the past (5) years, have you and/or any affiliated businesses or not-for-profit organizations listed in Section 5 in which
you have been a principal owner or officer:
a. Been debarred by any government agency from entering into contracts with that agency?
YES [ ] NO [X] If yes, provide an explanation of the circumstances and corrective action taken.

b. Been declared in default and/or terminated for cause on any contract, and/or had any contracts cancelled for
cause?
YES [ ]1 NO [X] If yes, provide an explanation of the circumstances and corrective action taken.

c. Been denied the award of a contract and/or the opportunity to bid on a contract, including, but not limited to,
failure to meet pre-qualification standards?
YES [ ] NO [X] If yes, provide an explanation of the circumstances and corrective action taken.

d. Been suspended by any government agency from entering into any contract with it; and/or is any action pending
that could formally debar or otherwise affect such business’s ability to bid or propose on contract?
YES [ ] NO [X] If yes, provide an explanation of the circumstances and corrective action taken.

8. Have any of the businesses or organizations listed in response to Question 5 filed a bankruptcy petition and/or been the
subject of involuntary bankruptcy proceedings during the past 7 years, and/or for any portion of the last 7 year period,
been in a state of bankruptcy as a result of bankruptcy proceedings initiated more than 7 years ago and/or is any such
business now the subject of any pending bankruptcy proceedings, whenever initiated?

YES [ ] NO [X] If 'Yes', provide details for each such instance. (Provide a detailed response to all questions check "Yes". If
you need more space, photocopy the appropriate page and attached it to the questionnaire.)
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a. Is there any felony charge pending against you?
YES [ 1 NO [X] If yes, provide an explanation of the circumstances and corrective action taken.

b. Is there any misdemeanor charge pending against you?
YES [ ] NO [X] If yes, provide an explanation of the circumstances and corrective action taken.

C. Is there any administrative charge pending against you?
YES [ ] NO [X] If yes, provide an explanation of the circumstances and corrective action taken.

d. In the past 10 years, have you been convicted, after trial or by plea, of any felony, or of any other crime, an
element of which relates to truthfulness or the underlying facts of which related to the conduct of business?
YES [ 1 NO [X] If yes, provide an explanation of the circumstances and corrective action taken.

e. In the past 5 years, have you been convicted, after trial or by plea, of a misdemeanor?
YES [ ] NO [X] If yes, provide an explanation of the circumstances and corrective action taken.

f. In the past 5 years, have you been found in violation of any administrative or statutory charges?
YES [ ] NO [X] If yes, provide an explanation of the circumstances and corrective action taken.

10 In addition to the information provided in response to the previous questions, in the past 5 years, have you been the
subject of a criminal investigation and/or a civil anti-trust investigation by any federal, state or local prosecuting or
investigative agency and/or the subject of an investigation where such investigation was related to activities performed
at, for, or on behalf of the submitting business entity and/or an affiliated business listed in response to Question 5?
YES [ ] NO [X] If yes, provide an explanation of the circumstances and corrective action taken.

11 In addition to the information provided, in the past 5 years has any business or organization listed in response to
Question 5, been the subject of a criminal investigation and/or a civil anti-trust investigation and/or any other type of
investigation by any government agency, including but not limited to federal, state, and local regulatory agencies while
you were a principal owner or officer?

YES [ 1 NO [X] If yes, provide an explanation of the circumstances and corrective action taken.

12 Inthe past 5 years, have you or this business, or any other affiliated business listed in response to Question 5 had any
sanction imposed as a result of judicial or administrative proceedings with respect to any professional license held?
YES [ ] NO [X] If yes, provide an explanation of the circumstances and corrective action taken.

13  For the past 5 tax years, have you failed to file any required tax returns or failed to pay any applicable federal, state or
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local taxes or other assessed charges, including but not limited to water and sewer charges?
YES [ ] NO [X] If yes, provide an explanation of the circumstances and corrective action taken.
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[, | Danielle Thompson, , hereby acknowledge that a materially false statement
willfully or fraudulently made in connection with this form may result in rendering the submitting business entity and/or any
affiliated entities non-responsible, and, in addition, may subject me to criminal charges.

[, | Danielle Thompson, , hereby certify that | have read and understand all the

items contained in this form; that | supplied full and complete answers to each item therein to the best of my knowledge,
information and belief; that | will notify the County in writing of any change in circumstances occurring after the submission of
this form; and that all information supplied by me is true to the best of my knowledge, information and belief. | understand that
the County will rely on the information supplied in this form as additional inducement to enter into a contract with the
submitting business entity.

CERTIFICATION

A MATERIALLY FALSE STATEMENT WILLFULLY OR FRAUDULENTLY MADE IN CONNECTION WITH THIS QUESTIONNAIRE MAY
RESULT IN RENDERING THE SUBMITTING BUSINESS ENTITY NOT RESPONSIBLE WITH RESPECT TO THE PRESENT BID OR FUTURE
BIDS, AND, IN ADDITION, MAY SUBJECT THE PERSON MAKING THE FALSE STATEMENT TO CRIMINAL CHARGES.

John Civetta & Sons, Inc.

Name of submitting business

Electronically signed and certified at the date and time indicated by:
Danielle Thompson DTHOMPSON@CIVETTA.COM

Treasurer

Title

03/22/2023 01:24:25 pm

Date
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PRINCIPAL QUESTIONNAIRE FORM

All questions on these questionnaires must be answered by all officers and any individuals who hold a ten percent (10%) or
greater ownership interest in the proposer. Answers typewritten or printed in ink. If you need more space to answer any
guestion, make as many photocopies of the appropriate page(s) as necessary and attach them to the questionnaire.

COMPLETE THIS QUESTIONNAIRE CAREFULLY AND COMPLETELY. FAILURE TO SUBMIT A COMPLETE QUESTIONNAIRE MAY MEAN
THAT YOUR BID OR PROPOSAL WILL BE REJECTED AS NON-RESPONSIVE AND IT WILL NOT BE CONSIDERED FOR AWARD

1. Principal Name: Joseph J. Gatti
Date of birth: 07/06/1967
Home address: 169 Old Stamford Road
State/Province/ Zip/Postal
City: New Canaan Territory: CT Code: 06840
Country: us
Business Address: 1123 Bronx River Ave.
State/Province/ Zip/Postal
City: Bronx Territory: NY Code: 10472
Country us
Telephone: 718-589-95000
Other present address(es):
State/Province/ Zip/Postal
City: Territory: Code:
Country:
Telephone:

List of other addresses and telephone numbers attached

2. Positions held in submitting business and starting date of each (check all applicable)
President Treasurer
Chairman of Board Shareholder
Chief Exec. Officer Secretary 07/11/2018
Chief Financial Officer Partner
Vice President
(Other)
Type Other

Description Project Manager
Start Date  08/01/1992

3. Do you have an equity interest in the business submitting the questionnaire?
YES [ ] NO [X] If Yes, provide details.
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4, Are there any outstanding loans, guarantees or any other form of security or lease or any other type of contribution
made in whole or in part between you and the business submitting the questionnaire?
YES [ ] NO [X] If Yes, provide details.

5. Within the past 3 years, have you been a principal owner or officer of any business or notfor-profit organization other
than the one submitting the questionnaire?

YES [X] NO [ ] If Yes, provide details.

John Civetta Construction Corp. - Corporate Secretary since 7/11/2018

Civetta Excavating Inc. - Shareholder - 11.11% since 7/1/2021 (company formed)

6. Has any governmental entity awarded any contracts to a business or organization listed in Section 5 in the past 3 years
while you were a principal owner or officer?
YES [ ] NO [X] If Yes, provide details.

NOTE: An affirmative answer is required below whether the sanction arose automatically, by operation of law, or as a result of
any action taken by a government agency. Provide a detailed response to all questions checked "YES". If you need more space,
photocopy the appropriate page and attach it to the questionnaire.

7. In the past (5) years, have you and/or any affiliated businesses or not-for-profit organizations listed in Section 5 in which
you have been a principal owner or officer:
a. Been debarred by any government agency from entering into contracts with that agency?
YES [ ] NO [X] If yes, provide an explanation of the circumstances and corrective action taken.

b. Been declared in default and/or terminated for cause on any contract, and/or had any contracts cancelled for
cause?
YES [ ]1 NO [X] If yes, provide an explanation of the circumstances and corrective action taken.

c. Been denied the award of a contract and/or the opportunity to bid on a contract, including, but not limited to,
failure to meet pre-qualification standards?
YES [ ] NO [X] If yes, provide an explanation of the circumstances and corrective action taken.

d. Been suspended by any government agency from entering into any contract with it; and/or is any action pending
that could formally debar or otherwise affect such business’s ability to bid or propose on contract?
YES [ ] NO [X] If yes, provide an explanation of the circumstances and corrective action taken.

8. Have any of the businesses or organizations listed in response to Question 5 filed a bankruptcy petition and/or been the
subject of involuntary bankruptcy proceedings during the past 7 years, and/or for any portion of the last 7 year period,
been in a state of bankruptcy as a result of bankruptcy proceedings initiated more than 7 years ago and/or is any such
business now the subject of any pending bankruptcy proceedings, whenever initiated?

YES [ ] NO [X] If 'Yes', provide details for each such instance. (Provide a detailed response to all questions check "Yes". If
you need more space, photocopy the appropriate page and attached it to the questionnaire.)
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a. Is there any felony charge pending against you?
YES [ 1 NO [X] If yes, provide an explanation of the circumstances and corrective action taken.

b. Is there any misdemeanor charge pending against you?
YES [ ] NO [X] If yes, provide an explanation of the circumstances and corrective action taken.

C. Is there any administrative charge pending against you?
YES [ ] NO [X] If yes, provide an explanation of the circumstances and corrective action taken.

d. In the past 10 years, have you been convicted, after trial or by plea, of any felony, or of any other crime, an
element of which relates to truthfulness or the underlying facts of which related to the conduct of business?
YES [ 1 NO [X] If yes, provide an explanation of the circumstances and corrective action taken.

e. In the past 5 years, have you been convicted, after trial or by plea, of a misdemeanor?
YES [ ] NO [X] If yes, provide an explanation of the circumstances and corrective action taken.

f. In the past 5 years, have you been found in violation of any administrative or statutory charges?
YES [ ] NO [X] If yes, provide an explanation of the circumstances and corrective action taken.

10 In addition to the information provided in response to the previous questions, in the past 5 years, have you been the
subject of a criminal investigation and/or a civil anti-trust investigation by any federal, state or local prosecuting or
investigative agency and/or the subject of an investigation where such investigation was related to activities performed
at, for, or on behalf of the submitting business entity and/or an affiliated business listed in response to Question 5?
YES [ ] NO [X] If yes, provide an explanation of the circumstances and corrective action taken.

11 In addition to the information provided, in the past 5 years has any business or organization listed in response to
Question 5, been the subject of a criminal investigation and/or a civil anti-trust investigation and/or any other type of
investigation by any government agency, including but not limited to federal, state, and local regulatory agencies while
you were a principal owner or officer?

YES [ 1 NO [X] If yes, provide an explanation of the circumstances and corrective action taken.

12 Inthe past 5 years, have you or this business, or any other affiliated business listed in response to Question 5 had any
sanction imposed as a result of judicial or administrative proceedings with respect to any professional license held?
YES [ ] NO [X] If yes, provide an explanation of the circumstances and corrective action taken.

13  For the past 5 tax years, have you failed to file any required tax returns or failed to pay any applicable federal, state or
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local taxes or other assessed charges, including but not limited to water and sewer charges?
YES [ ] NO [X] If yes, provide an explanation of the circumstances and corrective action taken.
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I, | Joseph J. Gattj, , hereby acknowledge that a materially false statement
willfully or fraudulently made in connection with this form may result in rendering the submitting business entity and/or any
affiliated entities non-responsible, and, in addition, may subject me to criminal charges.

[, | Joseph J. Gattj, , hereby certify that | have read and understand all the

items contained in this form; that | supplied full and complete answers to each item therein to the best of my knowledge,
information and belief; that | will notify the County in writing of any change in circumstances occurring after the submission of
this form; and that all information supplied by me is true to the best of my knowledge, information and belief. | understand that
the County will rely on the information supplied in this form as additional inducement to enter into a contract with the
submitting business entity.

CERTIFICATION

A MATERIALLY FALSE STATEMENT WILLFULLY OR FRAUDULENTLY MADE IN CONNECTION WITH THIS QUESTIONNAIRE MAY
RESULT IN RENDERING THE SUBMITTING BUSINESS ENTITY NOT RESPONSIBLE WITH RESPECT TO THE PRESENT BID OR FUTURE
BIDS, AND, IN ADDITION, MAY SUBJECT THE PERSON MAKING THE FALSE STATEMENT TO CRIMINAL CHARGES.

John Civetta & Sons, Inc.

Name of submitting business

Electronically signed and certified at the date and time indicated by:
Joseph J. Gatti JJGATTI@CIVETTA.COM

Secretary

Title

03/22/2023 01:51:19 pm

Date
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PRINCIPAL QUESTIONNAIRE FORM

All questions on these questionnaires must be answered by all officers and any individuals who hold a ten percent (10%) or
greater ownership interest in the proposer. Answers typewritten or printed in ink. If you need more space to answer any
guestion, make as many photocopies of the appropriate page(s) as necessary and attach them to the questionnaire.

COMPLETE THIS QUESTIONNAIRE CAREFULLY AND COMPLETELY. FAILURE TO SUBMIT A COMPLETE QUESTIONNAIRE MAY MEAN
THAT YOUR BID OR PROPOSAL WILL BE REJECTED AS NON-RESPONSIVE AND IT WILL NOT BE CONSIDERED FOR AWARD

1. Principal Name: John G. Gatti, as Investment Trustee for the John G. Gatti Family Trust
Date of birth: 01/22/1939
Home address: 65 Woodway Ridge Lane
State/Province/ Zip/Postal
City: New Canaan Territory: CT Code: 06840
Country: us
Business Address: 1123 Bronx River Avenue
State/Province/ Zip/Postal
City: Bronx Territory: NY Code: 10472
Country us

Telephone: 718-589-95000

Other present address(es):

State/Province/ Zip/Postal
City: Territory: Code:
Country:
Telephone:

List of other addresses and telephone numbers attached

2. Positions held in submitting business and starting date of each (check all applicable)

President Treasurer

Chairman of Board Shareholder 10/15/2003
Chief Exec. Officer Secretary

Chief Financial Officer Partner

Vice President
(Other)

Type Treasurer

Description

Start Date  10/15/2003

Type Other
Description Member of the Board of Directors
Start Date  10/15/2003
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3. Do you have an equity interest in the business submitting the questionnaire?
YES [X] NO [ ] If Yes, provide details.

John G. Gatti is the Investment Trustee for the John G. Gatti Family Trust, which is a shareholder in the Company (owning
1/3rd of the outstanding shares). John G. Gatti was a shareholder in the Company from October 2003 to December 2020,
having inherited the shares from his wife, Jeannette Gatti, in 2003 (who was a shareholder since 1979). His interest in
the Company was transferred to the John G. Gatti Family Trust in December 2020. John G. Gatti is the Investment
Trustee for the Trust.

4, Are there any outstanding loans, guarantees or any other form of security or lease or any other type of contribution
made in whole or in part between you and the business submitting the questionnaire?
YES [ ] NO [X] If Yes, provide details.

5. Within the past 3 years, have you been a principal owner or officer of any business or notfor-profit organization other
than the one submitting the questionnaire?
YES [X] NO [ ] If Yes, provide details.

John G. Gatti was a shareholder of John Civetta Construction Corp. (sister company to John Civetta & Sons, Inc.) from
October 2003 to December 2020, having inherited the shares from his wife, Jeannette Gatti, in 2003. His interest in John
Civetta Construction Corp. was transferred to the John G. Gatti Family Trust in December 2020. John G. Gatti is the
Investment Trustee for the Trust. He is also a member of the Board of Directors of the Company.

6. Has any governmental entity awarded any contracts to a business or organization listed in Section 5 in the past 3 years
while you were a principal owner or officer?
YES [ ] NO [X] If Yes, provide details.

NOTE: An affirmative answer is required below whether the sanction arose automatically, by operation of law, or as a result of
any action taken by a government agency. Provide a detailed response to all questions checked "YES". If you need more space,
photocopy the appropriate page and attach it to the questionnaire.

7. In the past (5) years, have you and/or any affiliated businesses or not-for-profit organizations listed in Section 5 in which
you have been a principal owner or officer:
a. Been debarred by any government agency from entering into contracts with that agency?
YES [ ] NO [X] If yes, provide an explanation of the circumstances and corrective action taken.

b. Been declared in default and/or terminated for cause on any contract, and/or had any contracts cancelled for
cause?
YES [ ] NO [X] If yes, provide an explanation of the circumstances and corrective action taken.

C. Been denied the award of a contract and/or the opportunity to bid on a contract, including, but not limited to,
failure to meet pre-qualification standards?
YES [ ]1 NO [X] If yes, provide an explanation of the circumstances and corrective action taken.
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d. Been suspended by any government agency from entering into any contract with it; and/or is any action pending
that could formally debar or otherwise affect such business’s ability to bid or propose on contract?
YES [ ] NO [X] If yes, provide an explanation of the circumstances and corrective action taken.

8. Have any of the businesses or organizations listed in response to Question 5 filed a bankruptcy petition and/or been the
subject of involuntary bankruptcy proceedings during the past 7 years, and/or for any portion of the last 7 year period,
been in a state of bankruptcy as a result of bankruptcy proceedings initiated more than 7 years ago and/or is any such
business now the subject of any pending bankruptcy proceedings, whenever initiated?

YES [ ] NO [X] If 'Yes', provide details for each such instance. (Provide a detailed response to all questions check "Yes". If
you need more space, photocopy the appropriate page and attached it to the questionnaire.)

a. Is there any felony charge pending against you?
YES [ ] NO [X] If yes, provide an explanation of the circumstances and corrective action taken.

b. Is there any misdemeanor charge pending against you?
YES [ 1 NO [X] If yes, provide an explanation of the circumstances and corrective action taken.

c. Is there any administrative charge pending against you?
YES [ ] NO [X] If yes, provide an explanation of the circumstances and corrective action taken.

d. In the past 10 years, have you been convicted, after trial or by plea, of any felony, or of any other crime, an
element of which relates to truthfulness or the underlying facts of which related to the conduct of business?
YES [ ] NO [X] If yes, provide an explanation of the circumstances and corrective action taken.

e. In the past 5 years, have you been convicted, after trial or by plea, of a misdemeanor?
YES [ ] NO [X] If yes, provide an explanation of the circumstances and corrective action taken.

f. In the past 5 years, have you been found in violation of any administrative or statutory charges?
YES [ 1 NO [X] If yes, provide an explanation of the circumstances and corrective action taken.

10 In addition to the information provided in response to the previous questions, in the past 5 years, have you been the
subject of a criminal investigation and/or a civil anti-trust investigation by any federal, state or local prosecuting or
investigative agency and/or the subject of an investigation where such investigation was related to activities performed
at, for, or on behalf of the submitting business entity and/or an affiliated business listed in response to Question 5?
YES [ 1 NO [X] If yes, provide an explanation of the circumstances and corrective action taken.

11 In addition to the information provided, in the past 5 years has any business or organization listed in response to
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Question 5, been the subject of a criminal investigation and/or a civil anti-trust investigation and/or any other type of
investigation by any government agency, including but not limited to federal, state, and local regulatory agencies while
you were a principal owner or officer?

YES [ ] NO [X] If yes, provide an explanation of the circumstances and corrective action taken.

12 Inthe past 5 years, have you or this business, or any other affiliated business listed in response to Question 5 had any
sanction imposed as a result of judicial or administrative proceedings with respect to any professional license held?
YES [ 1 NO [X] If yes, provide an explanation of the circumstances and corrective action taken.

13 For the past 5 tax years, have you failed to file any required tax returns or failed to pay any applicable federal, state or
local taxes or other assessed charges, including but not limited to water and sewer charges?
YES [ 1 NO [X] If yes, provide an explanation of the circumstances and corrective action taken.
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[, | John G. Gatti, , hereby acknowledge that a materially false statement
willfully or fraudulently made in connection with this form may result in rendering the submitting business entity and/or any
affiliated entities non-responsible, and, in addition, may subject me to criminal charges.

I, | John G. Gattj, , hereby certify that | have read and understand all the

items contained in this form; that | supplied full and complete answers to each item therein to the best of my knowledge,
information and belief; that | will notify the County in writing of any change in circumstances occurring after the submission of
this form; and that all information supplied by me is true to the best of my knowledge, information and belief. | understand that
the County will rely on the information supplied in this form as additional inducement to enter into a contract with the
submitting business entity.

CERTIFICATION

A MATERIALLY FALSE STATEMENT WILLFULLY OR FRAUDULENTLY MADE IN CONNECTION WITH THIS QUESTIONNAIRE MAY
RESULT IN RENDERING THE SUBMITTING BUSINESS ENTITY NOT RESPONSIBLE WITH RESPECT TO THE PRESENT BID OR FUTURE
BIDS, AND, IN ADDITION, MAY SUBJECT THE PERSON MAKING THE FALSE STATEMENT TO CRIMINAL CHARGES.

John Civetta & Sons, Inc.

Name of submitting business

Electronically signed and certified at the date and time indicated by:
John G. Gatti JGGATTI@CIVETTA.COM

Investment Trustee for the John G. Gatti Family Trust (a
shareholder in John Civetta & Sons, Inc.) and Member of the
Board of Directors

Title

03/22/2023 03:09:06 pm

Date
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PRINCIPAL QUESTIONNAIRE FORM

All questions on these questionnaires must be answered by all officers and any individuals who hold a ten percent (10%) or
greater ownership interest in the proposer. Answers typewritten or printed in ink. If you need more space to answer any
guestion, make as many photocopies of the appropriate page(s) as necessary and attach them to the questionnaire.

COMPLETE THIS QUESTIONNAIRE CAREFULLY AND COMPLETELY. FAILURE TO SUBMIT A COMPLETE QUESTIONNAIRE MAY MEAN
THAT YOUR BID OR PROPOSAL WILL BE REJECTED AS NON-RESPONSIVE AND IT WILL NOT BE CONSIDERED FOR AWARD

1. Principal Name: Arduino Montoni
Date of birth: 08/18/1961
Home address: 38 Dogwood Road
State/Province/ Zip/Postal
City: Searington Territory: NY Code: 11507
Country: us
Business Address: 1123 Bronx River Ave.
State/Province/ Zip/Postal
City: Bronx Territory: NY Code: 10472
Country us
Telephone: 718-589-95000
Other present address(es):
State/Province/ Zip/Postal
City: Territory: Code:
Country:
Telephone:

List of other addresses and telephone numbers attached

2. Positions held in submitting business and starting date of each (check all applicable)
President Treasurer
Chairman of Board Shareholder
Chief Exec. Officer Secretary
Chief Financial Officer Partner
Vice President 07/11/2018
(Other)

Type Other
Description Project Manager
Start Date  10/15/1984
3. Do you have an equity interest in the business submitting the questionnaire?

YES [ ] NO [X] If Yes, provide details.
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4, Are there any outstanding loans, guarantees or any other form of security or lease or any other type of contribution
made in whole or in part between you and the business submitting the questionnaire?
YES [ ] NO [X] If Yes, provide details.

5. Within the past 3 years, have you been a principal owner or officer of any business or notfor-profit organization other
than the one submitting the questionnaire?

YES [X] NO [ ] If Yes, provide details.

John Civetta Construction Corp. - Vice President - since 7/11/2018

Ann Marie's Kitchen LLC - 50% owner since 2014

ACA Development, LLC - 50% owner since 2018

6. Has any governmental entity awarded any contracts to a business or organization listed in Section 5 in the past 3 years
while you were a principal owner or officer?
YES [ ] NO [X] If Yes, provide details.

NOTE: An affirmative answer is required below whether the sanction arose automatically, by operation of law, or as a result of
any action taken by a government agency. Provide a detailed response to all questions checked "YES". If you need more space,
photocopy the appropriate page and attach it to the questionnaire.

7. In the past (5) years, have you and/or any affiliated businesses or not-for-profit organizations listed in Section 5 in which
you have been a principal owner or officer:
a. Been debarred by any government agency from entering into contracts with that agency?
| YES [ ] NO [X] If yes, provide an explanation of the circumstances and corrective action taken.

b. Been declared in default and/or terminated for cause on any contract, and/or had any contracts cancelled for
cause?
YES [ ]1 NO [X] If yes, provide an explanation of the circumstances and corrective action taken.

c. Been denied the award of a contract and/or the opportunity to bid on a contract, including, but not limited to,
failure to meet pre-qualification standards?
YES [ ] NO [X] If yes, provide an explanation of the circumstances and corrective action taken.

d. Been suspended by any government agency from entering into any contract with it; and/or is any action pending
that could formally debar or otherwise affect such business’s ability to bid or propose on contract?
YES [ ]1 NO [X] If yes, provide an explanation of the circumstances and corrective action taken.

8. Have any of the businesses or organizations listed in response to Question 5 filed a bankruptcy petition and/or been the
subject of involuntary bankruptcy proceedings during the past 7 years, and/or for any portion of the last 7 year period,
been in a state of bankruptcy as a result of bankruptcy proceedings initiated more than 7 years ago and/or is any such
business now the subject of any pending bankruptcy proceedings, whenever initiated?

YES [ ] NO [X] If 'Yes', provide details for each such instance. (Provide a detailed response to all questions check "Yes". If
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you need more space, photocopy the appropriate page and attached it to the questionnaire.)

a. Is there any felony charge pending against you?
YES [ 1 NO [X] If yes, provide an explanation of the circumstances and corrective action taken.

b. Is there any misdemeanor charge pending against you?
YES [ ] NO [X] If yes, provide an explanation of the circumstances and corrective action taken.

C. Is there any administrative charge pending against you?
YES [ ] NO [X] If yes, provide an explanation of the circumstances and corrective action taken.

d. In the past 10 years, have you been convicted, after trial or by plea, of any felony, or of any other crime, an
element of which relates to truthfulness or the underlying facts of which related to the conduct of business?
YES [ 1 NO [X] If yes, provide an explanation of the circumstances and corrective action taken.

e. In the past 5 years, have you been convicted, after trial or by plea, of a misdemeanor?
YES [ ] NO [X] If yes, provide an explanation of the circumstances and corrective action taken.

f. In the past 5 years, have you been found in violation of any administrative or statutory charges?
YES [ ] NO [X] If yes, provide an explanation of the circumstances and corrective action taken.

10 In addition to the information provided in response to the previous questions, in the past 5 years, have you been the
subject of a criminal investigation and/or a civil anti-trust investigation by any federal, state or local prosecuting or
investigative agency and/or the subject of an investigation where such investigation was related to activities performed
at, for, or on behalf of the submitting business entity and/or an affiliated business listed in response to Question 5?
YES [ ] NO [X] If yes, provide an explanation of the circumstances and corrective action taken.

11 In addition to the information provided, in the past 5 years has any business or organization listed in response to
Question 5, been the subject of a criminal investigation and/or a civil anti-trust investigation and/or any other type of
investigation by any government agency, including but not limited to federal, state, and local regulatory agencies while
you were a principal owner or officer?

YES [ 1 NO [X] If yes, provide an explanation of the circumstances and corrective action taken.

12 Inthe past 5 years, have you or this business, or any other affiliated business listed in response to Question 5 had any
sanction imposed as a result of judicial or administrative proceedings with respect to any professional license held?
YES [ ] NO [X] If yes, provide an explanation of the circumstances and corrective action taken.
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13 For the past 5 tax years, have you failed to file any required tax returns or failed to pay any applicable federal, state or
local taxes or other assessed charges, including but not limited to water and sewer charges?
YES [ ] NO [X] If yes, provide an explanation of the circumstances and corrective action taken.
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[, | Arduino Montoni, , hereby acknowledge that a materially false statement
willfully or fraudulently made in connection with this form may result in rendering the submitting business entity and/or any
affiliated entities non-responsible, and, in addition, may subject me to criminal charges.

I, | Arduino Montoni, , hereby certify that | have read and understand all the

items contained in this form; that | supplied full and complete answers to each item therein to the best of my knowledge,
information and belief; that | will notify the County in writing of any change in circumstances occurring after the submission of
this form; and that all information supplied by me is true to the best of my knowledge, information and belief. | understand that
the County will rely on the information supplied in this form as additional inducement to enter into a contract with the
submitting business entity.

CERTIFICATION

A MATERIALLY FALSE STATEMENT WILLFULLY OR FRAUDULENTLY MADE IN CONNECTION WITH THIS QUESTIONNAIRE MAY
RESULT IN RENDERING THE SUBMITTING BUSINESS ENTITY NOT RESPONSIBLE WITH RESPECT TO THE PRESENT BID OR FUTURE
BIDS, AND, IN ADDITION, MAY SUBJECT THE PERSON MAKING THE FALSE STATEMENT TO CRIMINAL CHARGES.

John Civetta & Sons, Inc.

Name of submitting business

Electronically signed and certified at the date and time indicated by:
Arduino Montoni AMONTONI@CIVETTA.COM

Vice President

Title

03/22/2023 02:11:33 pm

Date
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PRINCIPAL QUESTIONNAIRE FORM

All questions on these questionnaires must be answered by all officers and any individuals who hold a ten percent (10%) or
greater ownership interest in the proposer. Answers typewritten or printed in ink. If you need more space to answer any
guestion, make as many photocopies of the appropriate page(s) as necessary and attach them to the questionnaire.

COMPLETE THIS QUESTIONNAIRE CAREFULLY AND COMPLETELY. FAILURE TO SUBMIT A COMPLETE QUESTIONNAIRE MAY MEAN
THAT YOUR BID OR PROPOSAL WILL BE REJECTED AS NON-RESPONSIVE AND IT WILL NOT BE CONSIDERED FOR AWARD

1. Principal Name: John Civetta, Jr., as Investment Trustee for the John Civetta, Jr. Family Trust
Date of birth: 02/01/1943
Home address: 193 Peaceable Hill Road
State/Province/ Zip/Postal
City: Brewster Territory: NY Code: 10509
Country: us
Business Address: 1123 Bronx River Avenue
State/Province/ Zip/Postal
City: Bronx Territory: NY Code: 10472
Country us

Telephone: 718-589-95000

Other present address(es):

State/Province/ Zip/Postal
City: Territory: Code:
Country:
Telephone:

List of other addresses and telephone numbers attached

2. Positions held in submitting business and starting date of each (check all applicable)

President Treasurer

Chairman of Board Shareholder 01/01/1979
Chief Exec. Officer Secretary

Chief Financial Officer Partner

Vice President
(Other)

Type Secretary

Description

Start Date  01/01/1979

Type Other
Description Member of the Board of Directors
Start Date  01/01/1979
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3. Do you have an equity interest in the business submitting the questionnaire?
YES [X] NO [ ] If Yes, provide details.

John Civetta, Jr. is the Investment Trustee for the John Civetta Jr. Family Trust, which is a shareholder in the Company
(owning 1/3rd of the outstanding shares). He was a shareholder in the Company since 1979. His shareholder interest in
the Company was transferred to the John Civetta, Jr. Family Trust in December 2020.

4, Are there any outstanding loans, guarantees or any other form of security or lease or any other type of contribution
made in whole or in part between you and the business submitting the questionnaire?
YES [ ] NO [X] If Yes, provide details.

5. Within the past 3 years, have you been a principal owner or officer of any business or notfor-profit organization other
than the one submitting the questionnaire?
YES [X] NO [ ] If Yes, provide details.

John Civetta, Jr. was a shareholder of John Civetta Construction Corp. (sister company to John Civetta & Sons, Inc.) from
1979 to December 2020. His interest in John Civetta Construction Corp. was transferred to the John Civetta, Jr. Family
Trust in December 2020. John Civetta, Jr. is the Investment Trustee for the Trust. He is also a member of the Board of
Directors of the Company.

John Civetta, Jr. was also an owner in T&J Company since 1977; his ownership interest was transferred to the John
Civetta, Jr. Family trust in December 2021.

He is also a shareholder in The Attevic Corporation.

6. Has any governmental entity awarded any contracts to a business or organization listed in Section 5 in the past 3 years
while you were a principal owner or officer?
YES [ 1 NO [X] If Yes, provide details.

NOTE: An affirmative answer is required below whether the sanction arose automatically, by operation of law, or as a result of
any action taken by a government agency. Provide a detailed response to all questions checked "YES". If you need more space,
photocopy the appropriate page and attach it to the questionnaire.

7. In the past (5) years, have you and/or any affiliated businesses or not-for-profit organizations listed in Section 5 in which
you have been a principal owner or officer:
a. Been debarred by any government agency from entering into contracts with that agency?
YES [ ]1 NO [X] If yes, provide an explanation of the circumstances and corrective action taken.

b. Been declared in default and/or terminated for cause on any contract, and/or had any contracts cancelled for
cause?
YES [ ] NO [X] If yes, provide an explanation of the circumstances and corrective action taken.

C. Been denied the award of a contract and/or the opportunity to bid on a contract, including, but not limited to,
failure to meet pre-qualification standards?
YES [ ] NO [X] If yes, provide an explanation of the circumstances and corrective action taken.
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d. Been suspended by any government agency from entering into any contract with it; and/or is any action pending
that could formally debar or otherwise affect such business’s ability to bid or propose on contract?
YES [ ] NO [X] If yes, provide an explanation of the circumstances and corrective action taken.

8. Have any of the businesses or organizations listed in response to Question 5 filed a bankruptcy petition and/or been the
subject of involuntary bankruptcy proceedings during the past 7 years, and/or for any portion of the last 7 year period,
been in a state of bankruptcy as a result of bankruptcy proceedings initiated more than 7 years ago and/or is any such
business now the subject of any pending bankruptcy proceedings, whenever initiated?

YES [ ] NO [X] If 'Yes', provide details for each such instance. (Provide a detailed response to all questions check "Yes". If
you need more space, photocopy the appropriate page and attached it to the questionnaire.)

a. Is there any felony charge pending against you?
YES [ ] NO [X] If yes, provide an explanation of the circumstances and corrective action taken.

b. Is there any misdemeanor charge pending against you?
YES [ ] NO [X] If yes, provide an explanation of the circumstances and corrective action taken.

C. Is there any administrative charge pending against you?

YES [ ] NO [X] If yes, provide an explanation of the circumstances and corrective action taken.

d. In the past 10 years, have you been convicted, after trial or by plea, of any felony, or of any other crime, an
element of which relates to truthfulness or the underlying facts of which related to the conduct of business?
YES [ ] NO [X] If yes, provide an explanation of the circumstances and corrective action taken.

e. In the past 5 years, have you been convicted, after trial or by plea, of a misdemeanor?
YES [ 1 NO [X] If yes, provide an explanation of the circumstances and corrective action taken.

f. In the past 5 years, have you been found in violation of any administrative or statutory charges?

YES [ ] NO [X] If yes, provide an explanation of the circumstances and corrective action taken.

10 In addition to the information provided in response to the previous questions, in the past 5 years, have you been the
subject of a criminal investigation and/or a civil anti-trust investigation by any federal, state or local prosecuting or
investigative agency and/or the subject of an investigation where such investigation was related to activities performed
at, for, or on behalf of the submitting business entity and/or an affiliated business listed in response to Question 5?
YES [ 1 NO [X] If yes, provide an explanation of the circumstances and corrective action taken.
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11 In addition to the information provided, in the past 5 years has any business or organization listed in response to
Question 5, been the subject of a criminal investigation and/or a civil anti-trust investigation and/or any other type of
investigation by any government agency, including but not limited to federal, state, and local regulatory agencies while
you were a principal owner or officer?

YES [ ] NO [X] If yes, provide an explanation of the circumstances and corrective action taken.

12 Inthe past 5 years, have you or this business, or any other affiliated business listed in response to Question 5 had any
sanction imposed as a result of judicial or administrative proceedings with respect to any professional license held?
YES [ ] NO [X] If yes, provide an explanation of the circumstances and corrective action taken.

13 For the past 5 tax years, have you failed to file any required tax returns or failed to pay any applicable federal, state or
local taxes or other assessed charges, including but not limited to water and sewer charges?
YES [ ] NO [X] If yes, provide an explanation of the circumstances and corrective action taken.
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[, | John Civetta, Jr., , hereby acknowledge that a materially false statement
willfully or fraudulently made in connection with this form may result in rendering the submitting business entity and/or any
affiliated entities non-responsible, and, in addition, may subject me to criminal charges.

[, | John Civetta, Jr., , hereby certify that | have read and understand all the

items contained in this form; that | supplied full and complete answers to each item therein to the best of my knowledge,
information and belief; that | will notify the County in writing of any change in circumstances occurring after the submission of
this form; and that all information supplied by me is true to the best of my knowledge, information and belief. | understand that
the County will rely on the information supplied in this form as additional inducement to enter into a contract with the
submitting business entity.

CERTIFICATION

A MATERIALLY FALSE STATEMENT WILLFULLY OR FRAUDULENTLY MADE IN CONNECTION WITH THIS QUESTIONNAIRE MAY
RESULT IN RENDERING THE SUBMITTING BUSINESS ENTITY NOT RESPONSIBLE WITH RESPECT TO THE PRESENT BID OR FUTURE
BIDS, AND, IN ADDITION, MAY SUBJECT THE PERSON MAKING THE FALSE STATEMENT TO CRIMINAL CHARGES.

John Civetta & Sons, Inc.

Name of submitting business

Electronically signed and certified at the date and time indicated by:
John Civetta, Jr. JCIVETTA@CIVETTA.COM

Investment Trustee for the John Civetta, Jr. Family Trust (a
shareholder in John Civetta & Sons, Inc.) and Member of the
Board of Directors

Title

03/22/2023 02:41:59 pm

Date
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PRINCIPAL QUESTIONNAIRE FORM

All questions on these questionnaires must be answered by all officers and any individuals who hold a ten percent (10%) or
greater ownership interest in the proposer. Answers typewritten or printed in ink. If you need more space to answer any
guestion, make as many photocopies of the appropriate page(s) as necessary and attach them to the questionnaire.

COMPLETE THIS QUESTIONNAIRE CAREFULLY AND COMPLETELY. FAILURE TO SUBMIT A COMPLETE QUESTIONNAIRE MAY MEAN
THAT YOUR BID OR PROPOSAL WILL BE REJECTED AS NON-RESPONSIVE AND IT WILL NOT BE CONSIDERED FOR AWARD

1. Principal Name: Theodore J. Civetta, Jr.
Date of birth: 03/12/1956
Home address: 19 Lower Rocky Point Road
State/Province/ Zip/Postal
City: Miller Place Territory: NY Code: 11764
Country: us
Business Address: 1123 Bronx River Ave.
State/Province/ Zip/Postal
City: Bronx Territory: NY Code: 10472
Country us
Telephone: 718-589-95000
Other present address(es):
State/Province/ Zip/Postal
City: Territory: Code:
Country:
Telephone:

List of other addresses and telephone numbers attached

2. Positions held in submitting business and starting date of each (check all applicable)
President 07/11/2018 Treasurer
Chairman of Board Shareholder
Chief Exec. Officer Secretary
Chief Financial Officer Partner
Vice President 12/22/2011
(Other)

Type Other
Description Project Manager
Start Date  06/01/1981
3. Do you have an equity interest in the business submitting the questionnaire?

YES [ ] NO [X] If Yes, provide details.
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4, Are there any outstanding loans, guarantees or any other form of security or lease or any other type of contribution
made in whole or in part between you and the business submitting the questionnaire?
YES [ ] NO [X] If Yes, provide details.

5. Within the past 3 years, have you been a principal owner or officer of any business or notfor-profit organization other
than the one submitting the questionnaire?
YES [X] NO [ ] If Yes, provide details.

John Civetta Construction Corp. - President since 7/11/2018

American Rock Splitters Inc. - President since 3/27/2013 (company formed)

Civetta Excavating Inc. - shareholder, 11.11% interest since 7/1/2021 (company formed)
204 Union Ave Corp. - President / shareholder - 2/10/2006-Present

Civetta Brothers Inc. - President since 1991

6. Has any governmental entity awarded any contracts to a business or organization listed in Section 5 in the past 3 years
while you were a principal owner or officer?
YES [ ] NO [X] If Yes, provide details.

NOTE: An affirmative answer is required below whether the sanction arose automatically, by operation of law, or as a result of
any action taken by a government agency. Provide a detailed response to all questions checked "YES". If you need more space,
photocopy the appropriate page and attach it to the questionnaire.

7. In the past (5) years, have you and/or any affiliated businesses or not-for-profit organizations listed in Section 5 in which
you have been a principal owner or officer:
a. Been debarred by any government agency from entering into contracts with that agency?
YES [ ] NO [X] If yes, provide an explanation of the circumstances and corrective action taken.

b. Been declared in default and/or terminated for cause on any contract, and/or had any contracts cancelled for
cause?
YES [ ] NO [X] If yes, provide an explanation of the circumstances and corrective action taken.

C. Been denied the award of a contract and/or the opportunity to bid on a contract, including, but not limited to,
failure to meet pre-qualification standards?
YES [ ] NO [X] If yes, provide an explanation of the circumstances and corrective action taken.

d. Been suspended by any government agency from entering into any contract with it; and/or is any action pending
that could formally debar or otherwise affect such business’s ability to bid or propose on contract?
YES [ ] NO [X] If yes, provide an explanation of the circumstances and corrective action taken.

8. Have any of the businesses or organizations listed in response to Question 5 filed a bankruptcy petition and/or been the
subject of involuntary bankruptcy proceedings during the past 7 years, and/or for any portion of the last 7 year period,
been in a state of bankruptcy as a result of bankruptcy proceedings initiated more than 7 years ago and/or is any such
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business now the subject of any pending bankruptcy proceedings, whenever initiated?
YES [ ] NO [X] If 'Yes', provide details for each such instance. (Provide a detailed response to all questions check "Yes". If
you need more space, photocopy the appropriate page and attached it to the questionnaire.)

a. Is there any felony charge pending against you?
YES [ 1 NO [X] If yes, provide an explanation of the circumstances and corrective action taken.

b. Is there any misdemeanor charge pending against you?
YES [ ] NO [X] If yes, provide an explanation of the circumstances and corrective action taken.

c. Is there any administrative charge pending against you?
YES [ ] NO [X] If yes, provide an explanation of the circumstances and corrective action taken.

d. In the past 10 years, have you been convicted, after trial or by plea, of any felony, or of any other crime, an
element of which relates to truthfulness or the underlying facts of which related to the conduct of business?
YES [ ] NO [X] If yes, provide an explanation of the circumstances and corrective action taken.

e. In the past 5 years, have you been convicted, after trial or by plea, of a misdemeanor?
YES [ ] NO [X] If yes, provide an explanation of the circumstances and corrective action taken.

f. In the past 5 years, have you been found in violation of any administrative or statutory charges?
YES [ 1 NO [X] If yes, provide an explanation of the circumstances and corrective action taken.

10 In addition to the information provided in response to the previous questions, in the past 5 years, have you been the
subject of a criminal investigation and/or a civil anti-trust investigation by any federal, state or local prosecuting or
investigative agency and/or the subject of an investigation where such investigation was related to activities performed
at, for, or on behalf of the submitting business entity and/or an affiliated business listed in response to Question 5?
YES [ ] NO [X] If yes, provide an explanation of the circumstances and corrective action taken.

11 In addition to the information provided, in the past 5 years has any business or organization listed in response to
Question 5, been the subject of a criminal investigation and/or a civil anti-trust investigation and/or any other type of
investigation by any government agency, including but not limited to federal, state, and local regulatory agencies while
you were a principal owner or officer?

YES [ 1 NO [X] If yes, provide an explanation of the circumstances and corrective action taken.

12 Inthe past 5 years, have you or this business, or any other affiliated business listed in response to Question 5 had any
sanction imposed as a result of judicial or administrative proceedings with respect to any professional license held?
YES [ ] NO [X] If yes, provide an explanation of the circumstances and corrective action taken.
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13 For the past 5 tax years, have you failed to file any required tax returns or failed to pay any applicable federal, state or
local taxes or other assessed charges, including but not limited to water and sewer charges?
YES [ ] NO [X] If yes, provide an explanation of the circumstances and corrective action taken.
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I, | Theodore J. Civetta, Jr. , hereby acknowledge that a materially false statement
willfully or fraudulently made in connection with this form may result in rendering the submitting business entity and/or any
affiliated entities non-responsible, and, in addition, may subject me to criminal charges.

I, | Theodore J. Civetta, Jr. , hereby certify that | have read and understand all the

items contained in this form; that | supplied full and complete answers to each item therein to the best of my knowledge,
information and belief; that | will notify the County in writing of any change in circumstances occurring after the submission of
this form; and that all information supplied by me is true to the best of my knowledge, information and belief. | understand that
the County will rely on the information supplied in this form as additional inducement to enter into a contract with the
submitting business entity.

CERTIFICATION

A MATERIALLY FALSE STATEMENT WILLFULLY OR FRAUDULENTLY MADE IN CONNECTION WITH THIS QUESTIONNAIRE MAY
RESULT IN RENDERING THE SUBMITTING BUSINESS ENTITY NOT RESPONSIBLE WITH RESPECT TO THE PRESENT BID OR FUTURE
BIDS, AND, IN ADDITION, MAY SUBJECT THE PERSON MAKING THE FALSE STATEMENT TO CRIMINAL CHARGES.

John Civetta & Sons, Inc.

Name of submitting business

Electronically signed and certified at the date and time indicated by:
Theodore J. Civetta, Jr. TCIVETTAJR@CIVETTA.COM

President

Title

03/21/2023 04:48:05 pm

Date
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Business History Form

The contract shall be awarded to the responsible proposer who, at the discretion of the County, taking into consideration the
reliability of the proposer and the capacity of the proposer to perform the services required by the County, offers the best value
to the County and who will best promote the public interest.

In addition to the submission of proposals, each proposer shall complete and submit this questionnaire. The questionnaire shall
be filled out by the owner of a sole proprietorship or by an authorized representative of the firm, corporation or partnership
submitting the Proposal.

NOTE: All questions require a response, even if response is “none” or “not-applicable.” No blanks.

(USE ADDITIONAL SHEETS IF NECESSARY TO FULLY ANSWER THE FOLLOWING QUESTIONS).

Date: 03/21/2023
1) Proposer’s Legal Name: John Civetta & Sons, Inc.
2) Address of Place of Business: 1123 Bronx River Avenue
State/Province/ Zip/Postal
City: Bronx Territory: NY Code: 10472
Country: US
3) Mailing Address (if different):
State/Province/ Zip/Postal
City: Territory: Code:
Country:
Phone:
| Does the business own or rent its facilities? R If other, please provide details:
4) Dun and Bradstreet number: 06-440-9274
5) Federal I.D. Number: 13-2681900
6) The proposer is a: Corporation (Describe)
7) Does this business share office space, staff, or equipment expenses with any other business?

YES [X] NO [] If yes, please provide details:

John Civetta & Sons, Inc. shares office space with its sister company, John Civetta Construction Corp. as well as an
affiliate, Civetta Excavating Inc.

Page 1of 7 Rev. 3-2016



8) Does this business control one or more other businesses?

YES [ ] NO [X] If yes, please provide details:

9) Does this business have one or more affiliates, and/or is it a subsidiary of, or controlled by, any other business?
YES [X] NO [] If yes, please provide details:

| Please see attached.

10)

11)

12)

13)

14)

2 File(s) uploaded: Affiliate Firms 2023.pdf, Affiliate Firms 2023.pdf

Has the proposer ever had a bond or surety cancelled or forfeited, or a contract with Nassau County or any other
government entity terminated?

YES [ ] NO [X] If yes, state the name of bonding agency, (if a bond), date, amount of bond and reason for such
cancellation or forfeiture: or details regarding the termination (if a contract).

Has the proposer, during the past seven years, been declared bankrupt?
YES [ 1 NO [X] If yes, state date, court jurisdiction, amount of liabilities and amount of assets

In the past five years, has this business and/or any of its owners and/or officers and/or any affiliated business, been the
subject of a criminal investigation and/or a civil anti-trust investigation by any federal, state or local prosecuting or
investigative agency? And/or, in the past 5 years, have any owner and/or officer of any affiliated business been the
subject of a criminal investigation and/or a civil anti-trust investigation by any federal, state or local prosecuting or
investigative agency, where such investigation was related to activities performed at, for, or on behalf of an affiliated
business.

YES [ ] NO [X] If yes, provide details for each such investigation, an explanation of the circumstances and corrective action
taken.

In the past 5 years, has this business and/or any of its owners and/or officers and/or any affiliated business been the
subject of an investigation by any government agency, including but not limited to federal, state and local regulatory
agencies? And/or, in the past 5 years, has any owner and/or officer of an affiliated business been the subject of an
investigation by any government agency, including but not limited to federal, state and local regulatory agencies, for
matters pertaining to that individual’s position at or relationship to an affiliated business.

YES [ 1 NO [X] If yes, provide details for each such investigation, an explanation of the circumstances and corrective action
taken.

Has any current or former director, owner or officer or managerial employee of this business had, either before or during
such person's employment, or since such employment if the charges pertained to events that allegedly occurred during
the time of employment by the submitting business, and allegedly related to the conduct of that business:

a) Any felony charge pending?

YES [ 1 NO [X] If yes, provide details for each such investigation, an explanation of the circumstances and corrective action
taken.

b) Any misdemeanor charge pending?
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YES [ ] NO [X] If yes, provide details for each such investigation, an explanation of the circumstances and corrective action
taken.

c) In the past 10 years, you been convicted, after trial or by plea, of any felony and/or any other crime, an element of
which relates to truthfulness or the underlying facts of which related to the conduct of business?

YES [ ] NO [X] If yes, provide details for each such investigation, an explanation of the circumstances and corrective action
taken.

d) In the past 5 years, been convicted, after trial or by plea, of a misdemeanor?
YES [ 1 NO [X] If yes, provide details for each such investigation, an explanation of the circumstances and corrective action
taken.

e) In the past 5 years, been found in violation of any administrative, statutory, or regulatory provisions?
YES [ ] NO [X] If yes, provide details for each such investigation, an explanation of the circumstances and corrective action
taken.

15) In the past (5) years, has this business or any of its owners or officers, or any other affiliated business had any sanction
imposed as a result of judicial or administrative proceedings with respect to any professional license held?
YES [ ] NO [X] If yes, provide details for each such investigation, an explanation of the circumstances and corrective action
taken.

16) For the past (5) tax years, has this business failed to file any required tax returns or failed to pay any applicable federal,
state or local taxes or other assessed charges, including but not limited to water and sewer charges?
YES [ ] NO [X] If yes, provide details for each such year. Provide a detailed response to all
questions checked ‘YES'. If you need more space, photocopy the appropriate page and attach it to the questionnaire.

17 Conflict of Interest:
a) Please disclose any conflicts of interest as outlined below. NOTE: If no conflicts exist, please expressly state “No
conflict exists.”
(i) Any material financial relationships that your firm or any firm employee has that may create a conflict of
interest or the appearance of a conflict of interest in acting on behalf of Nassau County.

| No conflict exists.

(ii) Any family relationship that any employee of your firm has with any County public servant that may create a
conflict of interest or the appearance of a conflict of interest in acting on behalf of Nassau County.

| No conflict exists.

(iii) Any other matter that your firm believes may create a conflict of interest or the appearance of a conflict of
interest in acting on behalf of Nassau County.

| No conflict exists.

b) Please describe any procedures your firm has, or would adopt, to assure the County that a conflict of interest
would not exist for your firm in the future.
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The Company and its employees will comply with the Nassau County Vendor Code of Ethics. Officers and
directors will be required to disclose any personal business dealings or financial relationships with Nassau County
officials and will be asked to refrain from any such business dealings or financial relationships during the period
of any contract work with Nassau County.

A. Include a resume or detailed description of the Proposer’s professional qualifications, demonstrating extensive
experience in your profession. Any prior similar experiences, and the results of these experiences, must be identified.

Have you previously uploaded the below information under in the Document Vault?
YES [ 1 NO [X]

Is the proposer an individual?
YES [ ] NO [X] Should the proposer be other than an individual, the Proposal MUST include:

i) Date of formation;

| 06/17/1972

ii) Name, addresses, and position of all persons having a financial interest in the company, including shareholders,
members, general or limited partner. If none, explain.

The following are Shareholders of John Civetta & Sons, Inc.
The Celestine Civetta Family Trust - 33-1/3% interest

The John Civetta, Jr. Family Trust - 33-1/3% interest

The John G. Gatti Family Trust - 33-1/3% interest.

Please see attached for additional information.

2 File(s) uploaded: Officers + Shareholders 2022.pdf, Officers + Shareholders 2022.pdf

iii)  Name, address and position of all officers and directors of the company. If none, explain.

| Please see attached.

2 File(s) uploaded: Officers + Shareholders 2022.pdf, Officers + Shareholders 2022.pdf

iv) State of incorporation (if applicable);

| NY

V) The number of employees in the firm;

| 98

vi) Annual revenue of firm;

| 100000000

vii)  Summary of relevant accomplishments

Please see attached schedule of completed projects, as well as selected bridge rehabilitation / reconstruction
work attached in connection with item C below.
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3 File(s) uploaded: Closed Projects 2023-02.pdf, Closed Projects 2023-02.pdf, Open Projects 2023-02.pdf

viii)  Copies of all state and local licenses and permits.
B. Indicate number of years in business.
| 51
C. Provide any other information which would be appropriate and helpful in determining the Proposer’s capacity and

reliability to perform these services.

A family-owned closely held business established in 1971, we are a premier heavy construction and general contractor.
Civetta has a robust balance sheet, and a long history of managing its finances to accommodate large projects, and the
concomitant financial demands of payroll, vendors, and subcontractors. We have extensive experience performing the
rehabilitation / reconstruction of bridges. Please see attached summaries for select projects.

1 File(s) uploaded: Bridge Projects.pdf

D. Provide names and addresses for no fewer than three references for whom the Proposer has provided similar services or

who are qualified to evaluate the Proposer’s capability to perform this work.

Company Brookfield Properties

Contact Person Henry Caso

Address 250 Vesey Street, 15th Floor

City New York State/Province/Territory NY
Country us

Telephone (212) 417-7170

Fax #

E-Mail Address Henry.Caso@brookfieldproperties.com

Company Tishman Construction Company

Contact Person Paul Welsing

Address 270 Park Avenue

City New York State/Province/Territory NY
Country us

Telephone (212) 739-7055

Fax #

E-Mail Address Paul.Welsing@aecom.com

Company RXR Construction Services

Contact Person Greg Lowe

Address 75 Rockefeller Plaza

City New York State/Province/Territory NY
Country us

Telephone (917) 282-9864

Fax #

E-Mail Address
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I, | John G. Civetta , hereby acknowledge that a materially false statement
willfully or fraudulently made in connection with this form may result in rendering the submitting business entity and/or any
affiliated entities non-responsible, and, in addition, may subject me to criminal charges.

l, | John G. Civetta , hereby certify that | have read and understand all the

items contained in this form; that | supplied full and complete answers to each item therein to the best of my knowledge,
information and belief; that | will notify the County in writing of any change in circumstances occurring after the submission of
this form; and that all information supplied by me is true to the best of my knowledge, information and belief. | understand that
the County will rely on the information supplied in this form as additional inducement to enter into a contract with the
submitting business entity.

CERTIFICATION

A MATERIALLY FALSE STATEMENT WILLFULLY OR FRAUDULENTLY MADE IN CONNECTION WITH THIS QUESTIONNAIRE MAY
RESULT IN RENDERING THE SUBMITTING BUSINESS ENTITY NOT RESPONSIBLE WITH RESPECT TO THE PRESENT BID OR FUTURE
BIDS, AND, IN ADDITION, MAY SUBJECT THE PERSON MAKING THE FALSE STATEMENT TO CRIMINAL CHARGES.

Name of submitting business: John Civetta & Sons, Inc.

Electronically signed and certified at the date and time indicated by:
John G. Civetta JGCIVETTA@CIVETTA.COM

Vice President

Title

03/21/2023 03:30:49 pm

Date
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Request to Disclose Affiliate Firms:

Affiliates of Applicant:

Name and Tax ID Address Key Person Position % Remainder Dates Owned
Of firm Held Owned | Owned by From/To
John Civetta Construction Corp. | 1123 Bronx River Ave. | Same Officers as N/A Shares of the
13-2681901 Bronx, NY 10472 John Civetta & Sons, Company were
Inc. transferred to the
shareholder’s
Same Ownership as respective family
John Civetta & Sons, trusts in December
Inc. 2020.
Same Directors as
John Civetta & Sons,
Inc.
American Rock Splitters Inc. 18-25 431 St Theodore Civetta, Jr. | President | 50% Cap 2013-Present
45-2441860 Astoria, NY 11105 Equipment
Leasing
Corp.
Key Person owns or owned 5% or more of any other firm:
Name Tax ID Key Person Position Held % Remainder | Dates Owned From/To
Of firm Owned Owned by
T&J Civetta 13-2893540 John Civetta Jr. Partner 50% N/A 1977-Present, transferred
Company Family Trust to the John Civetta Jr.
Family Trust in 2021
Celestine Civetta Partner 50%
Trust 2018 -Present (inherited
from her husband,
Theodore J. Civetta, Sr.),
transferred to the
Celestine Civetta Trust in
2018 & 2019.
The Attevic 13-2992848 Celestine Civetta Shareholder 50% N/A 2018 -Present (inherited
Corporation 50% from her husband,
John Civetta Jr. Theodore J. Civetta, Sr.)
1979-Present
Bedrock Builders Inc. | 13-3312747 John G Civetta President 100% N/A 1985-6/2021
204 Union Ave Corp. | 20-4446825 Theodore Civetta Jr. | President 50% N/A 02/10/2006 - Present
John G Civetta Secretary 50%
Civetta Brothers Inc. | 13-3651744 Theodore Civetta Jr. | President 100% NA 1991-Present
AnnMarie’s Kitchen 47-1944713 Andy Montoni 50% Anna Maria | 2014-Present
LLC Montoni
ACA Development, 83-2088353 Andy Montoni 50% Anna Maria | 2018-Present
LLC Montoni
Civetta Excavating 88-1062720 Theodore Civetta Director 11.11% | Margaret 7/2021-Present
Inc. John G. Civetta Director 11.11% | Civetta
John S. Civetta Director 11.11% | (11.11%)
Joseph J. Gatti Director 11.11% | Regina
Stefanie Gatti President / Director | 11.11% | Civetta
Danielle Thompson Secretary / Director | 11.11% | (11.11%)
Teresa G.
Piontkowski
(11.11%)




John Civetta & Sons, Inc.

Officers

Name

Theodore J. Civetta, Jr.

Joseph J. Gatti

Danielle Thompson

Business Address

1123 Bronx River Ave.
Bronx, NY 10472

1123 Bronx River Ave.
Bronx, NY 10472

1123 Bronx River Ave.
Bronx, NY 10472

Position

President

Secretary

Treasurer

Name

John G. Civetta

Arduino Montoni

Business Address

1123 Bronx River Ave.
Bronx, NY 10472

1123 Bronx River Ave.
Bronx, NY 10472

Trust, Celestine Civetta is
Investment Trustee

Trust, John Civetta Jr. is
Investment Trustee

Position Vice President Vice President
Shareholders
Name Celestine Civetta Family John Civetta Jr. Family John G. Gatti Family Trust,

John G. Gatti is
Investment Trustee

Business Address

1123 Bronx River Ave.
Bronx, NY 10472

1123 Bronx River Ave.
Bronx, NY 10472

1123 Bronx River Ave.
Bronx, NY 10472

Office Phone No.

718-589-9000

718-589-9000

7198-589-9000

Ownership 33-1/3% 33-1/3% 33-1/3%
Interest

Directors
Name Celestine Civetta John Civetta Jr. John G. Gatti

Business Address

1123 Bronx River Ave.
Bronx, NY 10472

1123 Bronx River Ave.
Bronx, NY 10472

1123 Bronx River Ave.
Bronx, NY 10472

Office Phone No.

718-589-9000

718-589-9000

7198-589-9000

The shareholders and directors of the Company do not participate in the day to day operation of the

Company.




Confidential John Civetta Sons, Inc. Page 1 of 7
Closed Project Listing
Contract Name Type of Work Start Date Owner/Construction Manager Contact
Amount & Location End Date Name and Address Telephone Number
$14,365,600.00 NYCT Contract #C-48706 Structural Repairs of Feb-19  MTA/NYCT Chris Velenovsky
Structural Repairs of Retainig Retaining Walls and OverP ~ Oct-22 2 Broadway 718.643.1954

$2,635,000.00

$15,506,565.00

$10,417,500.00

$13,826,479.00

$15,048,831.00

$13,097,611.00

$22,290,053.00

$62,132,605.00

$31,930,824.00

$10,451,591.00

$28,776,135.00

Walls and OverPass,
Livonia Yards
Brooklyn, NY

16 Wade Square
Bronx, NY

31st St Viaduct over Amtrak

31st St between Ninth Ave
and Dyer Avenue
New York, NY 10001

MNR Contract #98425
D-B 3rd Avenue Bridge

Replacement, Mt. Vernon, NY

American Museum of

Excavation and
Concrete Foundation

Bridge Reconstruction

General Contractor
Bridge Replacement

Excavation and Concrete

Natural History - Gilder Center Foundation

200 Central Park West
New York, NY

Manhattan West SE Tower
401 W 31st St.
New York, NY

City View Tower - MTA
23-15 44th Drive
Long Island City, NY 11101

730 Fifth Avenue
Crown Building
New York, NY 10019

Contract No. HBK1201

Rehabilitation of the Atlantic
Avenue Bridge over the LIRR

Brooklyn, NY

Manhattan West SE Tower
401 W 31st St.
New York, NY

147-151 E 86th St
New York, NY 10028

DVA Flood Perimeter Wall
No. VA101F-14-C-0020

recent projects 2023-02

Excavation and Concrete
Foundation /
Superstructure Concrete
Phase 1

Subway Entrance

Excavation and Concrete

Foundation

General Contractor
Bridge Rehabilitation

Excavation and Concrete
Foundation

Subway Entrance

General Contractor
Excavation annd Concrete
Foundation

Nov-21
Aug-22

May-19
Jul-22

Feb-20
Sep-21

Jun-19
Sep-21

Dec-19
Aug-21

Feb-19
Jun-21

May-18
Apr-21

Jul-17
Aug-21

Jul-17
May-20

Jul-16
Oct-19

Nov-14
Dec-19

New York, NY 10004

Spaxel Builders LLC
5 West 37th Street, 12th Floor
New York, NY 10018

Brookfield Properties

3 World Financial Center
200 Vesey Street

New York, NY 10281

Metro-North Commuter Railroad
420 Lexington Avenue
New York, NY 10170

Tishman Construction Company
100 Park Avenue, 5th FI.
New York, NY 10017

Brookfield Properties

3 World Financial Center
200 Vesey Street

New York, NY 10281

New Line Structures
512 Seventh Ave., 6th Floor
New York, NY 10018

Gilbane/Ant Yapi Joint Venture LLC

Henry Caso
212.417.7170

John Kruk
917-502-4546

Paul Welsing
212-739-7055

Henry Caso
212.417.7170

Hugh Kelly
646.942.4737

Sara Cicerone

88 Pine Street, 27th Floor 646.235.4807
New York, NY 10005
NYC Department of Transportation ~ Hui Yang

NYC DOT, Division of Bridges 212-839-4653

59 Maiden Lane, 36" Floor
New York, NY 10038

Brookfield Properties

3 World Financial Center
200 Vesey Street

New York, NY 10281

Henry Caso
212.417.7170

Gilbane Residential Construction LLC Melissa Steeves
Wall Street Plaza 917.337.4459
88 Pine Street, 27th Floor

New York, NY 10005

Department of Veterans Affairs Adrian Anderson
Office of Construction Facilities Mgmt 202-713-4008
8380 Colesville Rd., 420

Silver Spring, MD 20910
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Closed Project Listing
Contract Name Type of Work Start Date Owner/Construction Manager Contact
Amount & Location End Date Name and Address Telephone Number
$3,822,280.00 Spence School Excavation and Concrete May-18  Gilbane Building Company Nada Cheiban
22 East 91st Street Foundation Sep-19 88 Pine Street, 27th Floor 917.703.6560
New York, NY 10128 New York, NY 10005
$10,062,013.00 MNR Contract 71479 General Contractor Sep-17 Metro-North Commuter Railroad Dinesh Pandya
Design-Build 14th Ave. Bridge Bridge Rehabilitation Sep-19 420 Lexington Avenue 914.667.9200
Mount Vernon, NY New York, NY 10170
$4,633,289.00 MNR Contract #67485 Rock Slope Remediation Feb-17 Metro-North Commuter Railroad Tom Triano
Metro North - Rock Slope Nov-19 420 Lexington Avenue 646-335-6947
Remediation - West of Hudson New York, NY 10170
$3,223,556.00 MNR Contract #67484 Rock Slope Remediation Dec-16 Metro-North Commuter Railroad Tom Triano
Metro North - Rock Slope Nov-19 420 Lexington Avenue 646-335-6947
Remediation - East of Hudson New York, NY 10170
$4,328,795.00 Brookfield MW NW Tower Excavation and Concrete Jan-18 Brookfield Properties Henry Caso
442 W. 33rd St Foundation Aug-19 3 World Financial Center 212.417.7170
New York, NY 10001 200 Vesey Street
New York, NY 10281
$2,444,671.00 Cornell Tech Excavation and Concrete Oct-17 Barr & Barr, Inc. Tom LePage
Verizon Executive Ed Center Foundation Jan-19 460 W 34th St 212.563.2330
34 North Loop Road New York, NY 10001
Roosevelt Island, NY 10044
$4,850,000.00 Cornell Graduate Hotel Excavation and Concrete Sep-17 Hunter Roberts Construction Group  Alex Craig
1 North Loop Road Foundation Nov-18 2 World Financial Center, 6th FI.
Roosevelt Island, NY 10044 New York, NY 10281
$11,056,000.00 The Turkevi Center Excavation and Concrete Sep-17  Tishman Construction Company Gary Betour El Zoghbi
821 First Ave, aka Foundation Sep-18 100 Park Avenue, 5th FI. 917.576.0783
821 United Nations Plaza New York, NY 10017
342 and 344 E 41st St
New York, NY 10017
$1,242,000.00 NYU Rogers Hall Excavation and Concrete Jan-18 Skanska USA Building Inc. Peter Hoer
6 Metrotech Center Foundation Sep-18 350 Fifth Avenue 973.620.0759
Brooklyn, NY 11201 32nd Floor
New York, NY
$8,016,335.00 767 Fifth Ave Retail Redevelof Excavation and Concrete Feb-17  Turner Construction Company Bryan Reynolds
767 Fifth Ave Foundation Mar-18 375 Hudson Street 646-532-9277
New York, NY New York, NY 10010
$5,345,617.00 Museum of Modern Art (MoMA) Expansion Feb-16  Turner Construction Company Bill Overbaugh
25 W 53rd St Excavation and Concrete ~Mar-18 375 Hudson Street 212.229.6393
New York, NY Foundation New York, NY 10010
$6,292,814.00 99 Church St. Transit Improvements Apr-15 Tishman Construction Company Eric Schisler
New York, NY Feb-18 100 Park Avenue, 5th FI. 212.708.6800
New York, NY 10017
$4,835,725.00 147-151 E 86th St Excavation and Concrete Jul-16 Gilbane Residential Construction LLC Melissa Steeves
New York, NY 10028 Foundation and Subway Feb-18  Wall Street Plaza 917.337.4459
Entrance 88 Pine Street, 27th Floor
New York, NY 10005
$48,812,000.00  One Vanderbilt Excavation and Concrete May-16  Tishman Construction Company Paul Welsing
New York, NY 10017 Foundation Feb-18 100 Park Avenue, 5th FI. 212-739-7055

recent projects 2023-02

New York, NY 10017
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Closed Project Listing

Contract Name Type of Work Start Date Owner/Construction Manager Contact
Amount & Location End Date Name and Address Telephone Number
$1,509,004.00 Midwood HS Athletic Field Shoring, Concrete Repair Nov-16  lannelli Construction Co. Inc. Scot Binder
SCA No.: C000014360 & Misc Foundations Dec-18 9723 Third Avenue 718-836-2000
1124 east 17th Street Brooklyn, NY 11209
Brooklyn, NY
$9,480,765.00 505 W 43rd St Excavation and Concrete Jul-16 New Line Structures Anthony Mulloy
New York, NY Foundation Mar-18 512 Seventh Ave., 6th Floor 347-228-7737
New York, NY 10018
$4,760,060.00 57th St. & 7th Ave Transit Improvements Sep-15  Lend Lease (US) Construction LMB In Rafael Russo
Subway Entrance Apr-17 200 Park Ave. 212-592-6800
New York, NY New York, NY 10166
$8,020,493.00 WVR Triangle Park General Contractor Work Nov-14  Turner Construction Company Robert Hubner
76 Greenwich Ave Dec-17 375 Hudson Street 516-523-1975
New York, NY 10011 New York, NY 10010
$22,853,605.00  Brookfield NE Tower Excavation and Concrete May-15  Tishman Construction Company Roger Cettina
401 Ninth Avenue Foundation Dec-17 100 Park Avenue, 5th FI. 917-337-7051
New York, NY 10001 New York, NY 10017
$1,757,714.00 Brookfield NW Lot Excavation and Concrete Apr-16 Brookfield Properties Henry Caso
401 Ninth Avenue Foundation Dec-16 3 World Financial Center 212.417.7170
New York, NY 10001 200 Vesey Street
New York, NY 10281
$6,200,000.00 200 E 59th St. Excavation and Concrete Oct-15 Gilbane Residential Construction LLC Vincenzo Sinopoli
New York, NY 10022 Foundation Sep-16 Wall Street Plaza 203.996.3908

88 Pine Street, 27th Floor
New York, NY 10005

$3,025,000.00 36 E 57th St. Excavation and Concrete Sep-15  Lend Lease (US) Construction LMB In Neil Clark
New York, NY Foundation Sep-16 200 Park Ave. 212-592-6824
New York, NY 10166
$14,991,745.00 Dyer Ave. Dyer Avenue Apr-15 Brookfield Properties Henry Caso
New York, NY Bridge Reconstruction Oct-16 3 World Financial Center 212.417.7170
200 Vesey Street
New York, NY 10281
$6,359,344.00 Cornell Tech Excavation and Concrete Apr-15 Turner Construction Company Cliff Goldsmith
Co-Location Project Foundation Oct-16 375 Hudson Street 646.335.8619
New York, NY 10010
$3,497,989.00 Cornell Tech Excavation and Concrete Apr-15 Monadnock Construction Inc. Raul Ontaneda
Residential Builing Foundation Oct-16 155 34d St. 718-576-3661
1 East Loop Road Brooklyn, NY 11231
Roosevelt Island, NY
$8,303,199.00 Cornell Tech Excavation and Concrete Mar-15  Tishman Construction Company Tim Croke
Central Utility Plan Foundation Oct-16 100 Park Avenue, 5th FI. 917-682-6207
1 Main Street New York, NY 10017

Roosevelt Island, NY 10044

$11,143,262.00 Cornell NYC Tech FAB Excavation and Concrete Feb-15 Barr & Barr, Inc. Tom LePage
Roosevelt Island, NY Foundation Oct-16 460 W 34th St 212.563.2330
New York, NY 10001

$2,681,815.00 PS 56X Excavation and Concrete Jul-14 lannelli Construction Co., Inc. Scott Binder
341 East 207th Street Foundation Sep-16 9723 Third Ave. 718.836.2000
Bronx, NY Brooklyn, NY 11209

recent projects 2023-02
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Closed Project Listing
Contract Name Type of Work Start Date Owner/Construction Manager Contact
Amount & Location End Date Name and Address Telephone Number
$21,745,580.00 NYULMC Science Building Excavation and Concrete Apr-14  Turner Construction Company Erick Karlic
NYU Medical Center Foundation, Site Utilities Sep-16 375 Hudson Street 917-335-2316
New York, NY New York, NY 10010
$10,817,598.00  Manhattan West SW Residential Oct-14 Hunter Roberts Construction Group,LL Henry Caso
W 31st St & Dyer Ave. Excavation and Concrete Sep-16 2 World Financial Center, 6th FI. 212.417.7170
New York, NY Foundation New York, NY 10281
$22,646,000.00 NYPH ACC Koch Building Excavation and Concrete Jul-14 Turner Construction Company Joe O'Connor
1283 York Ave. Foundation Sep-16 375 Hudson Street 212-746-9144
New York, NY 10065 New York, NY 10010
$6,229,943.00 400 Park Avenue South Transit Improvements Apr-14 Lend Lease (US) Construction LMB In Jordan Crouse
New York, NY Oct-16 386 Park Avenue South, Suite 518 646 957 6128
New York, NY 10016
$1,537,000.00 JP Morgan Chase Vaults Excavation and Sitework Apr-13 Hunter Roberts Construction Group  Chris Hughes
One Chase Manhattan Plaza Sep-16 2 World Financial Center, 6th Fl. 212.321.6800
New York, NY New York, NY 10281
$15,539,117.00 605 West 42nd Street Excavation and Concrete Feb-13  Tishman Construction Company Mike Carriero
New York, NY Foundation Jun-15 100 Park Avenue, 5th FI. 646.545.3556
New York, NY 10017
$47,446,441.00 Manhattan West Platform Excavation and Concrete Sep-12  Brookfield Properties Henry Caso
9th Ave b/n W 33rd St & Foundation Jan-16 3 World Financial Center 212.417.7170
W. 31st St 200 Vesey Street
New York, NY New York, NY 10281
$9,910,447.00 400 W 42nd St. Excavation and Concrete May-14 Jekman Assoc. Lou Katsos
New York, NY Foundation Aug-15 777 Third Ave. 212.750.8098
New York, NY
$2,232,598.00 WVR Triangle Park Demolition & Abatement Nov-14  Turner Construction Company Robert Hubner
76 Greenwich Ave Jun-15 375 Hudson Street 516-523-1975
New York, NY 10011 New York, NY 10010
$2,320,000.00 Greenpoint Landing Sewer Relocation Jul-14 Turner Construction Company Craig Zegler
CSO Relocation Jun-15 375 Hudson Street 212.229.6000
Brooklyn, NY New York, NY 10010
$1,387,391.00 NYPH AED Excavation and Concrete Apr-14 Gilbane Building Company Chris Roca
620 W. 168th St. Foundation Apr-15 Wall Street Plaza 212.312.1659
New York, NY 10032 88 Pine Street, 27th Floor
New York, NY 10005
$4,551,000.00 Manhattan West Platform/  Concrete Work Jan-14 Rizzani de Eccher USA Inc. Andrea Travani
Cast-in-Place Concrete Works Jan-15 1111 Kane Concourse, Ste. 200 212.564.0949
9th Ave b/n W 33rd St & W 31st St Bay Harbor Islands, FL 33154
New York, NY
$16,500,000.00 NYULMC Energy Building Excavation and Concrete Apr-12 Turner Construction Company Bill Overbaugh
NYU Medical Center Foundation, Site Ultilities, Jan-15 375 Hudson Street 212.229.6393
New York, NY Flood Walls New York, NY 10010
$3,807,396.00 34 E 51st Street Excavation and Concrete Oct-12 Sciame Construction LLC David Shone
New York, NY Foundation Dec-13 14 Wall Street, 2nd Floor 212.709.2641
New York, NY 10005
$1,505,000.00 NYPH Allen Pavilion MRI Excavation and Concrete Mar-13  Turner Construction Company Aldan Maragoto
5141 Broadway Foundation Dec-13 375 Hudson Street 212.299.6086

New York, NY 10034

recent projects 2023-02

New York, NY 10010
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Closed Project Listing
Contract Name Type of Work Start Date Owner/Construction Manager Contact
Amount & Location End Date Name and Address Telephone Number
$6,272,000.00 AY B2 Residential Excavation and Concrete Dec-12  Skanska USA Building Inc. John J. Dolan
461 Dean St. Foundation Dec-13 350 Fifth Ave., 32nd Floor 917.438.4500
Brooklyn, NY 11217 New York, NY 10118
$2,355,000.00 NYULMC Hurricane Recovery Excavation and Concrete Oct-12 Turner Construction Company Bill Overbaugh
NYU Medical Center Foundation Dec-13 375 Hudson Street 212.229.6393
New York, NY New York, NY 10010
$55,614,969.00 Dyckman Street General Contractor Aug-10  NYCT Brian Liona
New York, NY Station Rehabilitation Aug-14 2 Broadway 347-423-4126
New York, NY 10004
$62,423,290.00  Brooklyn Arena General Contractor Jun-10 Forest City Ratner Greg Lowe
Subway Station Transit Improvements May-13  One MetroTech Center 718.923.8407
Brooklyn, NY Brooklyn, New York 11201
$801,850.00 Hudson Yards-Demo Packge Excavation and Aug-12  Tishman Construction Company Jeff Levy
501-555 W 30th St. Soil Remediation Oct-12 100 Park Avenue, 5th FI. 212.399.3662
New York, NY New York, NY 10017
$508,394.65 AY T2 Modular Early Start Excavation and Concrete Jul-12 Forest City Ratner Greg Lowe
461 Dean St. Foundation Aug-12  One MetroTech Center 718.923.8407
Brooklyn, NY 11217 Brooklyn, New York 11201
$861,615.00 NYPH - Coal Vault Demo Sitework Jul-12 Turner Construction Company Alden Maragoto
115 Ft Washington Ave Dec-12 375 Hudson Street 212.229.6086
New York, NY New York, NY 10010
$1,665,000.00 330 Hudson Street Excavation and Concrete Mar-12  Pavarini McGovern Marc DePaul
New York, NY Foundation Sep-12 770 Broadway, 10th Floor 212.490.1864
New York, NY 10003
$600,000.00 NYU Smilow Oxygen Foundation and Sitework Jan-12  Turner Construction Company Ty Clanton
NYU Medical Center Jun-12 375 Hudson Street 212.229.6021
New York, NY New York, NY 10010
$2,089,500.00 Fordham University Excavation, Concrete May-11 Tishman Construction Company Lawrence Bourguet
Hughes Hall Foundation and Underpinni Jul-12 666 Fifth Avenue 718.817.0545
New York, NY New York, NY 10103
$6,565,000.00 EDC Heritage Field Excavation and Concrete Jun-10  Turner Construction Company Michael McCormack
Bronx, NY Foundation Aug-11 375 Hudson Street 646.302.5041
New York, NY 10010
$2,484,000.00 Decatur Ave. Retaining Wall Retaining Wall Nov-10  NYC DDC Franco Mesiti
Contract RWX-002 Oct-11 Infrastructure Division 718-391-1044
30-30 Thompson Ave.
Long Island City, NY 11101
$529,359.00 Parkville Charter School Excavation and Concrete May-10  Turner Construction Company George Kalomeres
Brooklyn, NY Foundation Oct-10 375 Hudson Street 646.210.5241
New York, NY 10010
$524,235.00 NYU Bookstore Excavation and Concrete Jan-10 Turner Construction Company John Griffin
Work May-10 375 Hudson Street 917.559.0795
New York, NY 10010
$9,864,871.00 Citigroup LIC 1l Subway Station Dec-09  Turner Construction Company Brouck Amerga
Subway Improvements Improvements and Siteworl  Nov-10 375 Hudson Street 718.472.3105

recent projects 2023-02

New York, NY 10010



Confidential John Civetta Sons, Inc. Page 6 of 7
Closed Project Listing
Contract Name Type of Work Start Date Owner/Construction Manager Contact
Amount & Location End Date Name and Address Telephone Number
$1,232,000.00 LT.234.054 Heavy Construction Feb-10  Port Authority of New York and NJ Manuel Ortega
Lincoln Tunnel Replacment of Roadway Oct-11 233 Park Ave South, 7th Floor 212.502.2526
and Sump Ceiling New York, NY 10013
$3,190,000.00 PS/IS 277 Excavation and Dec-09  Turner Construction Company Ralph Dillon
Queens, NY Foundation Aug-11 375 Hudson Street 718.739.1999
New York, NY 10010
$793,000.00 Shepard Hall Bell Tower 9 Sitework and Feb-10 Gem Construction & Restoration Corp.  Dan Lusterman
Arch Reconstruction Oct-11 723 15th Street 201.867.7673
Union City, NJ 07087
$3,750,000.00  44th Street Hotel-MTA Subway Elevator and Apr-09  Tishman Construction Company Pete Hardecker
New York, NY Entrance Construction Aug-10 666 Fifth Avenue 212.399.3600
New York, NY 10103
$10,300,000.00  Javits Center Excavation and Jul-11 Tishman Construction Company Roy Barnaby
New York, NY Foundation Dec-12 666 Fifth Avenue 212.695.1169
New York, NY 10103
$9,284,871.00 Citigroup General Conditions - Jun-08  Turner Construction Company Brouck Amerga
Subway Alteration Sep-11 44-47 23rd Street 718.472.3105
LIC, NY 11101
$1,488,066.00 Rockefeller University - LARC Excavation and Apr-08  Turner Construction Company Joe O'Connor
New York, NY Foundation Nov-09 375 Hudson Street 212.327.6921
New York, NY 10010
$358,718.00 4 East 75th Street Excavation and Jul-08 The | Grace Company Tom Barrett
New York, NY Foundation Sep-08 403 East 91st Street 212.987.1900
New York, NY 10128
$2,893,750.00 Learning Spring School Excavation and Aug-08  Cauldwell Wingate John Kennedy
New York, NY Foundation Mar-09 380 Lexington Avenue 212.983.7150
New York, NY 10168
$2,578,944.00 330 Hudson Street Excavation and May-08  Pavarini McGovern Jorge Ampano
New York, NY Foundation Aug-10 352 Park Avenue South, 14th Floor 212.907.0900
New York, NY 10010
$14,696,253.00  44th Street Hotel Excavation and Feb-08  Tishman Construction Company Pete Hardecker
New York, NY Foundation Jan-10 666 Fifth Avenue 212.399.3600
New York, NY 10103
$1,488,066.00 Rockefeller University - LARC Excavation, Concrete Apr-08  Turner Construction Company Joe O'Connor
New York, NY and Sitework Nov-09 375 Hudson Street 212.327.6921
New York, NY 10010
$235,000.00 Lincoln Center - Package 5  Excavation Jul-09 Commaodore Construction Corp. Jim Piernot
Aug-09 230 South Fifth Avenue 212.874.7403
Mount Vernon, NY 10550
$3,656,673.40 New York Hospital Queens  Excavation and May-07  Barr & Barr, Inc. Tom LePage
Foundation May-09 460 West 34th Street 212.563.2330
New York, NY 10001
$2,298,399.00  Alianza Dominicana Excavation and Jan-08 Ibex Construction Bill Jefferson
New York, NY Foundation Apr-09 1372 Broadway, 15th Floor 646.366.6200
New York, NY 10018
$3,623,040.00 57th & 7th Avenue Subway  Subway Station Jun-07 161 West 57th Street LLC Rich Coleman
New York, NY Improvements Apr-09 805 3rd Avenue, 7th Floor 212.592.6700

recent projects 2023-02

New York, NY 10022
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$8,126,709.00 Columbia University Excavation and Mar-07  Turner Construction Company Charlie Whitney
New York, NY Foundation Apr-09 375 Hudson Street 212.229.6000
New York, NY 10014
$2,893,750.00 Learning Spring School Excavation and Aug-08  Cauldwell Wingate John Kennedy
New York, NY Foundation Mar-09 380 Lexington Avenue 212.983.7150
New York, NY 10168
$1,937,492.00 1551 Broadway Excavation and Jan-08 Tishman Construction Joe Cento
New York, NY Foundation Mar-09 666 Fifth Avenue 212.399.3600
New York, NY 10103
$3,440,351.00 Cornell Weill Excavation, Foundation Nov-07  Tishman Construction Jon Lyons
New York, New York and Sitework Nov-08 666 Fifth Avenue 212.399.3600
New York, NY 10103
$358,718.00 4 East 75th Street Excavation and Jul-08 The | Grace Company Tom Barrett
New York, NY Foundation Sep-08 403 East 91st Street 212.987.1900
New York, NY 10128
$2,888,940.00 131-8th Avenue Excavation and Nov-07  Sweet Construction Keith Hoovler
New York, New York Foundation Sep-08 5 Hanover Square, 5th Floor 212.929.2100
New York, NY 10004
$6,150,850.00 45th Street Hotel Excavation and Aug-07 Pavarini McGovern Drew Hazen
70 West 45th Street Foundation Jul-08 352 Park Avenue South, 14th Floor  212.907.0900
New York, NY New York, NY 10010
$7,902,253.00 Memorial Sloan Kettering Excavation and Aug-07  Turner Construction Company Tom Stahowiak
Research Building Foundation Jul-08 375 Hudson Street 212.229.6000
New York, NY 10014
$775,274.00 Avery Fisher Hall Excavation and Sep-07  Turner Construction Company Mike Handler
New York, NY Foundation Jul-08 140 West 65th Street 212.229.6000
New York, NY 10023
$6,825,906.00 Lincoln Center Excavation and Jul-06 Turner Construction Company Charles Murphy
Alice Tully Hall Foundation Jul-08 140 West 65th Street 212.229.6000
New York, NY 10023
$260,670.00 Barnard College - Nexus Bldg Excavation and Aug-07  Bovis Lend Lease Van Gibson
3009 Broadway Ave Foundation Feb-08 200 Park Avenue 212.592.6700
New York, NY New York, NY 10166
$4,269,144.00 206 East 86th Street Excavation and Nov-06  Bovis Lend Lease Michael lannello
New York, NY Foundation Nov-07 200 Park Avenue 212.592.6700
New York, NY 10166
$2,050,000.00 Hilton Grand Vacation Excavation and May-07  Tishman Construction Corp of NY Frank Degenaro
102 West 57th Street Foundation Oct-07 666 Fifth Avenue 212.399.3600
New York, NY New York, NY 10103
$29,576,890.56  Mott Haven School Site Remediation Aug-06  NYC School Construction Authority ~ Ray Carrion
Bronx, NY and Shoring Oct-07 30-30 Thomson Ave 718.401.6751
LIC, NY 11101
$4,844,092.82 Brooklyn Navy Yard - Perry Av Excavation and Sep-07  TDX Construction Corp Prakash Shah
Brooklyn, NY Foundation Oct-07 345 Seventh Ave -12th Floor 212.279.1981
New York, NY 10001
$3,100,000.00 PS261 Sitework Jun-06 NYS Construction Authority Arthur Umebuani
Brooklyn, NY and Concrete Sep-07  30-30 Thompson Avenue 718.472.8973

recent projects 2023-02

LIC, NY
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Contract Name Type of Work % Start Owner/Construction Manager Contact
Amount & Location Complete Finish Name and Address Telephone Number
$81,500,000.00 JFK Terminal 6 - Foundations and 1.0% Dec-22 Hunt Construction Group Inc. Paul Welsing
JFK International Airport Slab-on-Grade and dba AECOM Hunt 212-739-7055
Queens, NY Terminal Piles
$3,772,950.00 JFK Terminal 5, Gate 30 Concrete, Piles and 8.0% Jan-23 Hunt Construction Group Inc. Paul Welsing
JFK International Airport Sitework dba AECOM Hunt 212-739-7055
Queens, NY
$19,477,500.00 MTA C&D (Metro-North) Rock Slope Remediation 0.0% Nov-22 MTA Construction & Development Tom Triano
Contract No. 165422 (Metro-North Railroad) 646-335-6947
On-Call Rock Slope
Remediation - Phase 7R1 -
East of Hudson
$9,590,000.00 C5440 - Pier 97 General Construction 19.0% Jan-22 Hudson River Park Trust Sean Singh
General Building Construction Comfort Station 353 West Street 212-627-2020
of Comfort Station Pier 40, 2nd Floor
57th St & Henry Hudson Pkwy New York, NY 10014
$12,227,000.00 CR-31 City College of NY General Construction 15.0% Feb-22 Dormitory Authority of the State of NY
Firehouse Art Studios 515 Broadway
540 W 140th St. Albany, NY 12207
New York, NY 10031
$143,154,565.00 270 Park - JPMC MNR MTA Metro-North 18.0% Feb-22 Tishman Construction Company Paul Welsing
Viaduct Restoration Viaduct Restoration 100 Park Avenue, 5th FI. 212-739-7055
New York, NY 10017
$24,105,577.00 270 Park Concrete Concrete Work 99.0% Nov-22 Tishman Construction Company Paul Welsing
(Core & Shell) Component 1 100 Park Avenue, 5th FI. 212-739-7055
Hung Ceiling Slab through New York, NY 10017
Level 3
$2,408,212.00 NYULMC - Tish Hospital MRI MRI Make-ready 98.0% Dec-21 Skanska USA Building Inc. Jorge Paiva
350 Fifth Avenue 646-630-5295
32nd Floor
New York, NY
$20,650,847.00 Central Park Harlem Meer Site Preparation, Stream, 95.0% Aug-21 Central Park Conservancy Seamus Henchey
Harlem Meer Center SOE 14 E. 60th Street 917-856-0138
Central Park New York, NY 10022
~110th Street
New York, NY 10000
$1,479,018.00 Carnegie Hall Bollards, sidewalks and 98.0% Apr-21 Tishman Construction Company Robert Edelman
881 7th Avenue waterproofing 100 Park Avenue, 5th FI. 917-440-1671
New York, NY New York, NY 10017
$26,320,853.00 MNR Contract #135846 General Contractor 99.0% Sep-20 Metro-North Commuter Railroad James Harrington
Grand Central Terminal - 420 Lexington Avenue 212-499-4416
East Side Access Unified New York, NY 10170
Trash Facility
$181,025,911.00 270 Park Avenue Excavation and Concrete 99.0% Jul-19 Tishman Construction Company Paul Welsing

New York, NY 10017
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Foundation

100 Park Avenue, 5th Fl.
New York, NY 10017

212-739-7055



NYC DOT Conftract #HBK-1201
Rehabilitation of the Atlantic Avenue Bridge
over the LIRR Bridge

BROOKLYN, NY
This project consists of the rehabilitation of the Atlantic
Avenue Viaduct over the Long Island Rail Road (2-24356-9),
along with cross brace and transverse transfer beam retrofits
to increase the seismic capacity of the structure. The project
entails the complete removal and restoration of the roadway
concrete deck slab and barriers, rehabilitation and restoration
of structural steel and stone masonry facade, upgrading and
retrofitting steel columns and foundations at the Long island
Railroad track level, and new roadway lighting, traffic
controls and striping as required for viaduct rehabilitation.
The existing stone fagade on the viaduct walls required
intensive repointing, restoration, and rehabilitation. All the
work was performed under the guidelines of NYC DOT
OCMC regarding lane closures, pedestrian, and motorist
diversions during the work in this highly congested area of
Brooklyn. The interest of maintaining and protection of
traffic was key to successfully performing the work.

Owner: NYC DOT

Construction Start/End Dates (Original Duration):
December 2016 — June 2021

Construction Start/End Dates (Actual Duration):
December 2016 — Present

Dollar Amount (Award): $80,141,875



Demolition and Replacement Of 31st Street

Viaduct Over Amtrak

BETWEEN NINETH AVENUE AND DYER AVENUE, NEW YORK, NY

Owner/Developer’s demolition and reconstruction of
the West 31+t Street Viaduct over Amtrak’s lay-up tracks
located at 31¢t Street, between 9" Avenue and Dyer
Avenue in New York, New York, Bridge Identification
Number (BIN 2-26672-A). Owner/Developer retained
Stantec as engineer and designer of record. Work was
performed with ongoing construction on at the
Manhattan West project site in the south east lot along
W. 31 Street, in the north east lot along W. 334 Street,
and in the Amtrak “E-Yard” train yard adjacent to track
2E. New superstructure was supported by concrete
foundations installed in the train yard with reinforced
concrete encased structural columns. The Bridge is
owned by NYC DOT and the project required extensive
coordination with Amtrak, Con Edison, Empire City
Subway, DEP utilities.

Owner: NYC DOT. Work performed by contract with
Brookfield Properties in connection with their
Manhattan West site development. Contact: Henry
Caso, Senior Vice President Brookfield Properties,
(917) 209-7264

Construction Start/End Dates (Original
Duration): May 2019 - Present

Construction Start/End Dates (Actual Duration):
May 2019 — Present

Dollar Amount (Award): $13,397,000



MNR Contract #98425
Design-Build Replacement of the 39 Avenue Bridge

MOUNT VERNON, NEW YORK

This design-build project involves the complete
demolition and reconstruction of the bridge
structures over the extremely active MNR New
Haven Line rail corridor in the City of Mount
Vernon the 34 Avenue Bridge (in progress).
Work includes electric relocation of the MNR
power/signal cables adjacent to the active tracks,
bridge abutment modifications, new bridge
superstructure, abutment, drilled mini-caissons
and tiebacks. Street hardscape included Texas
barrier parapet walls with ornamental fencing,
full roadway reconstruction at the north and
south side approaches with associated ADA-
compliant sidewalks, curbs and pedestrian
ramps under full MPT stipulations. New street
utilities installed including 12” gas mains, 6
conduit electric ductbanks, storm and sewer
pipe connections, catch basins, traffic controls
and street lighting.

Owner: Metro-North Railroad, Resident Engineer
(WSP), John Kruk, 917-502-4546

Percentage of Work Performed by Design-
Builder: 100% (As Contractor)

Construction Start/End Dates: Feb. 2020
Dollar Amount (Award): $10,417,500

Construction Start/End Dates: February 2020 —
September 2021 -




MNR Contract #71479
Design-Build Superstructure Replacement
of the 14th Avenue Bridge

MOUNT VERNON, NEW YORK

This design-build project involves the complete
demolition and reconstruction of the bridge
structure over the extremely active MNR New
Haven Line rail corridor in the City of Mount
Vernon. Work includes electric relocation of the
MNR power/signal cables adjacent to the active
tracks, bridge abutment modifications, new
bridge superstructure, drilled mini-caissons,
abutment tiebacks, parapet walls with
ornamental fencing and full roadway
reconstruction at the north and south side
approaches, new street utilities including 12”
gas main, 6 conduit electric duct bank and storm
water modifications.

Owner: Metro-North Railroad, Resident Engineer
(WSP), John Kruk, 917-502-4546

Percentage of Work Performed by Design-
Builder: 100% (As Contractor)

Construction Start/End Dates:
September 2017-June 2019

Dollar Amount (Award): $10,062,000.



Dyer Avenue Bridge Deck Replacement
and Rehabilitation

NEW YORK, NEW YORK

This project involved the full concrete deck
replacement, steel repairs, abatement and
painting of the Dyer Avenue Bridge over the
western approach to Penn Station in New
York City. The project also included shielding
over sixteen active Amtrak and LIRR main
line tracks and overhead catenary lines. Built
in 1955, the three-span Dyer Avenue Bridge
spans over Amtrak and the LIRR tracks. It
consists of steel girders and transverse floor
beams that support a deck of prestressed
panels. In order to satisfy the project’s
requirements of not altering the final grade
and not increasing the weight of the deck but
also upgrading to an LRFD design, Stantec
designed precast concrete-filled steel grating
panels as the deck replacement system.

Additionally, as a major entrance/exit from
the Lincoln Tunnel, it was required that the
roadway should be opened for traffic every
morning. As a result, rapid-setting concrete
was employed for all of the cast-in-place
concrete pours. The construction procedure
included removing two deck bays, placing
the replacement sections and locking them
into place via studs/rapid-setting concrete,
allowing traffic on the bridge as soon as one
hour after the concrete placement.

Owner: PANY&N], Brian Casella, (973) 418-1256
and Kamal Joseph Jbeili, (212) 435-2213

Construction Start/End Dates (Original Duration):
March 2015/July 2016

Construction Start/End Dates (Actual Duration):
March 2015/July 2016

Dollar Amount (Completion): $15,100,000




COUNTY OF NASSAU

CONSULTANT’S, CONTRACTOR’S AND VENDOR’S DISCLOSURE FORM

1. Name of the Entity: John Civetta & Sons, Inc.

Address: 1123 Bronx River Avenue

City: Bronx State/Province/Territory: NY Zip/Postal Code: 10472
Country: us

2. Entity’s Vendor Identification Number: 13-2681900

3. Type of Business: Closely Held Corp (specify)

4. List names and addresses of all principals; that is, all individuals serving on the Board of Directors or comparable body, all
partners and limited partners, all corporate officers, all parties of Joint Ventures, and all members and officers of limited
liability companies (attach additional sheets if necessary):

1 File(s) uploaded: Officers + Shareholders 2022.pdf

5. List names and addresses of all shareholders, members, or partners of the firm. If the shareholder is not an individual, list
the individual shareholders/partners/members. If a Publicly held Corporation, include a copy of the 10K in lieu of completing
this section.

If none, explain.

1 File(s) uploaded: Affiliate Firms 2023.pdf

6. List all affiliated and related companies and their relationship to the firm entered on line 1. above (if none, enter “None”). Attach
a separate disclosure form for each affiliated or subsidiary company that may take part in the performance of this contract. Such
disclosure shall be updated to include affiliated or subsidiary companies not previously disclosed that participate in the
performance of the contract.

John Civetta Construction Corp., a sister company to John Civetta & Sons, Inc., performs project management and supervision for
John Civetta & Sons, Inc. contract work, as well as employing drivers/teamsters.

1 File(s) uploaded: Affiliate Firms 2023.pdf
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7. List all lobbyists whose services were utilized at any stage in this matter (i.e., pre-bid, bid, post-bid, etc.). If none, enter “None.”
The term “lobbyist” means any and every person or organization retained, employed or designated by any client to influence - or
promote a matter before - Nassau County, its agencies, boards, commissions, department heads, legislators or committees,
including but not limited to the Open Space and Parks Advisory Committee and Planning Commission. Such matters include, but are
not limited to, requests for proposals, development or improvement of real property subject to County regulation, procurements.
The term “lobbyist” does not include any officer, director, trustee, employee, counsel or agent of the County of Nassau, or State of
New York, when discharging his or her official duties.

Are there lobbyists involved in this matter?
YES [ ] NO [X]

(a) Name, title, business address and telephone number of lobbyist(s):

| None.

(b) Describe lobbying activity of each lobbyist. See below for a complete description of lobbying activities.

| None.

(c) List whether and where the person/organization is registered as a lobbyist (e.g., Nassau County, New York
State):

| None.

8. VERIFICATION: This section must be signed by a principal of the consultant, contractor or Vendor authorized as a signatory of the
firm for the purpose of executing Contracts.

The undersigned affirms and so swears that he/she has read and understood the foregoing statements and they are, to his/her
knowledge, true and accurate.

Electronically signed and certified at the date and time indicated by:
John G. Civetta [JGCIVETTA@CIVETTA.COM]

Dated: 03/21/2023 03:40:54 pm

Title: Vice President
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The term lobbying shall mean any attempt to influence: any determination made by the Nassau County Legislature, or any
member thereof, with respect to the introduction, passage, defeat, or substance of any local legislation or resolution; any
determination by the County Executive to support, oppose, approve or disapprove any local legislation or resolution, whether or
not such legislation has been introduced in the County Legislature; any determination by an elected County official or an officer
or employee of the County with respect to the procurement of goods, services or construction, including the preparation of
contract specifications, including by not limited to the preparation of requests for proposals, or solicitation, award or
administration of a contract or with respect to the solicitation, award or administration of a grant, loan, or agreement involving
the disbursement of public monies; any determination made by the County Executive, County Legislature, or by the County of
Nassau, its agencies, boards, commissions, department heads or committees, including but not limited to the Open Space and
Parks Advisory Committee, the Planning Commission, with respect to the zoning, use, development or improvement of real
property subject to County regulation, or any agencies, boards, commissions, department heads or committees with respect to
requests for proposals, bidding, procurement or contracting for services for the County; any determination made by an elected
county official or an officer or employee of the county with respect to the terms of the acquisition or disposition by the county of
any interest in real property, with respect to a license or permit for the use of real property of or by the county, or with respect
to a franchise, concession or revocable consent; the proposal, adoption, amendment or rejection by an agency of any rule
having the force and effect of law; the decision to hold, timing or outcome of any rate making proceeding before an agency; the
agenda or any determination of a board or commission; any determination regarding the calendaring or scope of any legislature
oversight hearing; the issuance, repeal, modification or substance of a County Executive Order; or any determination made by
an elected county official or an officer or employee of the county to support or oppose any state or federal legislation, rule or
regulation, including any determination made to support or oppose that is contingent on any amendment of such legislation,
rule or regulation, whether or not such legislation has been formally introduced and whether or not such rule or regulation has
been formally proposed.
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John Civetta & Sons, Inc.

Officers

Name

Theodore J. Civetta, Jr.

Joseph J. Gatti

Danielle Thompson

Business Address

1123 Bronx River Ave.
Bronx, NY 10472

1123 Bronx River Ave.
Bronx, NY 10472

1123 Bronx River Ave.
Bronx, NY 10472

Position

President

Secretary

Treasurer

Name

John G. Civetta

Arduino Montoni

Business Address

1123 Bronx River Ave.
Bronx, NY 10472

1123 Bronx River Ave.
Bronx, NY 10472

Trust, Celestine Civetta is
Investment Trustee

Trust, John Civetta Jr. is
Investment Trustee

Position Vice President Vice President
Shareholders
Name Celestine Civetta Family John Civetta Jr. Family John G. Gatti Family Trust,

John G. Gatti is
Investment Trustee

Business Address

1123 Bronx River Ave.
Bronx, NY 10472

1123 Bronx River Ave.
Bronx, NY 10472

1123 Bronx River Ave.
Bronx, NY 10472

Office Phone No.

718-589-9000

718-589-9000

7198-589-9000

Ownership 33-1/3% 33-1/3% 33-1/3%
Interest

Directors
Name Celestine Civetta John Civetta Jr. John G. Gatti

Business Address

1123 Bronx River Ave.
Bronx, NY 10472

1123 Bronx River Ave.
Bronx, NY 10472

1123 Bronx River Ave.
Bronx, NY 10472

Office Phone No.

718-589-9000

718-589-9000

7198-589-9000

The shareholders and directors of the Company do not participate in the day to day operation of the

Company.




Request to Disclose Affiliate Firms:

Affiliates of Applicant:

Name and Tax ID Address Key Person Position % Remainder Dates Owned
Of firm Held Owned | Owned by From/To
John Civetta Construction Corp. | 1123 Bronx River Ave. | Same Officers as N/A Shares of the
13-2681901 Bronx, NY 10472 John Civetta & Sons, Company were
Inc. transferred to the
shareholder’s
Same Ownership as respective family
John Civetta & Sons, trusts in December
Inc. 2020.
Same Directors as
John Civetta & Sons,
Inc.
American Rock Splitters Inc. 18-25 431 St Theodore Civetta, Jr. | President | 50% Cap 2013-Present
45-2441860 Astoria, NY 11105 Equipment
Leasing
Corp.
Key Person owns or owned 5% or more of any other firm:
Name Tax ID Key Person Position Held % Remainder | Dates Owned From/To
Of firm Owned Owned by
T&J Civetta 13-2893540 John Civetta Jr. Partner 50% N/A 1977-Present, transferred
Company Family Trust to the John Civetta Jr.
Family Trust in 2021
Celestine Civetta Partner 50%
Trust 2018 -Present (inherited
from her husband,
Theodore J. Civetta, Sr.),
transferred to the
Celestine Civetta Trust in
2018 & 2019.
The Attevic 13-2992848 Celestine Civetta Shareholder 50% N/A 2018 -Present (inherited
Corporation 50% from her husband,
John Civetta Jr. Theodore J. Civetta, Sr.)
1979-Present
Bedrock Builders Inc. | 13-3312747 John G Civetta President 100% N/A 1985-6/2021
204 Union Ave Corp. | 20-4446825 Theodore Civetta Jr. | President 50% N/A 02/10/2006 - Present
John G Civetta Secretary 50%
Civetta Brothers Inc. | 13-3651744 Theodore Civetta Jr. | President 100% NA 1991-Present
AnnMarie’s Kitchen 47-1944713 Andy Montoni 50% Anna Maria | 2014-Present
LLC Montoni
ACA Development, 83-2088353 Andy Montoni 50% Anna Maria | 2018-Present
LLC Montoni
Civetta Excavating 88-1062720 Theodore Civetta Director 11.11% | Margaret 7/2021-Present
Inc. John G. Civetta Director 11.11% | Civetta
John S. Civetta Director 11.11% | (11.11%)
Joseph J. Gatti Director 11.11% | Regina
Stefanie Gatti President / Director | 11.11% | Civetta
Danielle Thompson Secretary / Director | 11.11% | (11.11%)
Teresa G.
Piontkowski
(11.11%)




COUNTY OF NASSAU
DEPARTMENT OF PUBLIC WORKS

Inter-Departmental Memo

TO: Office of the County Executive

Att: Edward W. Powers, Deputy County Executive
FROM: Department of Public Works
DATE: September 16, 2022

SUBJECT: RECOMMENDATION OF AWARD

Contract Number: H63036-01G

Title: Rehabilitation of Cutter Mill Road/Bayview Avenue over LIRR
PIN 0761.19

Engineer’s Estimate:  $4,784,741.00

BIDS RECEIVED ON: March 29, 2022

The bids received for the above referenced contract have been examined and tabulated in the attached
bid comparison. The bid submitted by John Civetta & Sons, in the amount of $7,279,500.00 is acceptable
as the lowest responsible bidder.

The low bid by John Civetta & Sons is 52.14% above the Engineer’s Estimate. Upon analysis of the bids,
it was determined that the excess bid costs were primarily due to a combination of a mandatory LIRR Force
Account agreement, required liability insurance to work in and around LIRR tracks and general impacts to
supply chains due to COVID.

Additional funding will be required (Capital Project number 63036). After reviewing all documentation
submitted by the contractor, it was found that John Civetta & Sons meets the required goals for this project.

If you approve or disapprove of the above request, please signify below, and retum this memo to this office
for appropriate action.

Jid 2Z |

Kenneth G. Amold
Commissioner

&GA : TMGeaas M. George, Deputy Commissioner
Attachmbsetta Dionisio, Assistant to Deputy Commissioner
Christopher Paggi, Chief Engineer
Richard ladevaio, Jr., Superintendent of Highway and Drainage Construction
Vivian Toscano, Civil Engineer I11
Andrea Pereira, Civil Engineer I1

DISAPPROVED:

Edward W. Powers Date
Deputy County Executive

S:\SAN\Support Staff\Author\Pereira, Andrea\EWP Approv ROA Memo H63036-01G Cutter Mill over LIRR Bridge .ap.docx



Nassau DPW B.1.D.S - Summary of Bid Opening H63036-01G - General Contracting

Rehabilitation of Cutter Mill Road/Bayview Avenue Bridge Over Long Island Rail Road PIN 0761.19

Bid Opening: 31/29/2022

Engineer:

5/5/2023

Andrea Pereira Phone: (516) 571-9673

Bid Alternate
Contractor Address Insurance Payment Amount Bid
John Civetta & Sons, Inc. 1123 Bronx River Avenue Bronx, NY 10472-3101 Berkley Insurance Company 10% Amt Bid $7,279,500.00 $0.00
H & L Contracting, LLC 140 Adams Ave Suite B14 Hauppauge, NY 11788 Arch Insurance Company 10% Amt Bid $7,474,747.00 $0.00
DeFoe Corp. 800 South Columbus Avenue Mt. Vernon, NY 10550 Federal Insurance Company 10% Amt Bid $9,960,041.00 $0.00

The above is a review of the bids and subsequent list of all the bids that were read aloud at the public bid opening. Listed bids may be subsequently withdrawn or disqualified. The list

does not reflect the Department’s determination of the lowest responsible bidder.



KSE Engineers . Surveyors . Construction Managers

KS Engineers, P.C. 7 Rierront Plazo, 3rd Floor, Newark, NJ 07102 . Tel: 973.623.2999 . Fox: 973.242.2955 . www.kseng.com
Date: April 20, 2022

Ms. Andrea Pereira

Project Manager

Nassau County Department of Public Works
1194 Prospect Avenue

Westbury, NY 11570-2723

RE: Design Services for Reconstruction of Cutter Mill Road/Bayview Avenue Bridge over Long
Island Railroad (LIRR) (Pt Washington Branch)

Project No. PW-H63036-01C, PIN #0761.19, BIN 3364560

Subject: Bid Analysis

Dear Ms. Pereira,

In order to comply with the requirements for Procedures for Locally Administered Federal Aid Projects

(PLAFAP), a bid analysis was performed to ensure that the low bid is responsible and reasonable and if
Nassau County awards the project it will promote the public interest.

For the project a total of three bids were received.

Firm Bid

John Civetta & Sons, Inc.  $7,279,500.00
H & L Contracting, LLC $7,474,747.00
Defoe Corp $9,960,041.00

Attached please find the bid analysis form (in Excel format) which a list of the items along with the Engineer’s
Estimate and the bid from each of the bidders for each item.

The low bidder’s bid of $7,279,500.00 is 52% higher than the Engineer’s Estimate (EE) of $4,784,740.86.
54 items out of 93 total items are at least 25% higher than the EE. With so many items above the EE, it is
difficult to isolate one or two items but there were a few items that were a great deal higher than the EE and
these items were evaluated.

Item 619.01 Basic Work Zone Traffic Control is a Lum Sum Item bid at $701,450, while the EE was
estimated at $50,000, a difference of nearly $650,000. This item includes the maintaining of road signs,
traffic cones and other devices for safe passage through the work zone for three stages and does not include
the work included under other items such as temporary concrete barrier or temporary traffic signals. The
sidewalks that are located adjacent to the associated stage will be closed so there is very little complexity in
handling pedestrians (foot traffic through the area around the project limits is limited). We concede that
perhaps that the EE for this item may be low but we believe that basic MPT on a local road during what
estimated to be approximately 3 months per stage for 3 stages of work would not exceed approximately 5%
of construction in any case.

Item 585.01 Structural Lifting Operations — Type 1A involves supporting each of the bridge girders during
repair of the abutment bridge seat (a total of 20 locations) and replacement of the steel bearings with
elastomeric bearings. Suggested sequence and details and girder dead load reactions were provided in

New Jersey . New York . Pennsylvania. Connecticut



KSE Engineers . Surveyors . Construction Manogers

KS Engineers, P.C.

the drawings for the temporary support frames. We anticipated a small lifting (1/16” approximately) would
occur in order to unload the girders onto the temporary support and to rebuild bridge seats. The removal of
the existing steel plate bearings and all other work would occur below this elevation. The EE was $7,000
per location and the low bid was $26,000 (bidders 2 and 3 were similar in magnitude) which implies that the
bidders perceived a greater effort in a tight space to support the bridge girders during the abutment and
bearing work.

Item 595.98200018 Spray Applied Waterproofing Membrane will be applied on the top surface of the bridge
deck once the existing overlays on the bridge are removed and prior to installation of the new overlay. The
EE for this Item was $13 per square foot compared with the low bid of $38 per square foot (Bidder #2’s bid
was $13/sq. ft.). There were 2 NYDSOT projects bid within the last year (both in Region 8) with a weighted
average of $12.41/sq. ft.

Another item with a large difference was Item 570.04 Decontamination Facilities for the lead paint removal
work which was estimated at $250 with unit of per calendar week, estimated at 20 weeks. Statewide average
for this item in the past year was $144 and the low bidder was $4600 which is way above any project bid by
NYSDOT within the previous calendar year. Similarly, many smaller valued items were bid very high from
anywhere from twice as much to a multiple of 33 times the EE but quantities and costs were reviewed and
checked and bid prices were with the average bid prices within range of cost over the past year.

All three bidders were way above the EE and there may be several factors to consider. Nine firms received
the bid package and only three bids were received. Two major bridge contracts for NC had the same bid
date. The other contract received seven bids. No questions or clarifications were received on the drawings
during the bid period, which is extremely rare in a competitive bidding environment. This implies that perhaps
the bidders did not have enough time to procure costs from fabricators (steel, bearings or professional
engineer for temporary supports, for example) and provided conservative pricing. However, the project was
placed into the Contract Reporter on 2/18/2022, so there was about one full month of time for preparation.
Another contributing factor may be that oil and gas prices have risen sharply since the EE was prepared
which may have had an impact to the bids. Contractors extensive workload may also play a role in inflating
bid prices.

See attached samples from NYSDOT bid price catalog for historical data on bid prices within the last year
(or last several years).

Should you require additional information or clarifications, please do not hesitate to contact me.
Sincerely,

KS Engineers, P.C.

George Assis, Ph. D. PE
Project Manager

cc: 2315 Proj. File

New Jersey . New York . Pennsylvania. Connecticut



Appendix 14-4

TABULATION OF BIDS

LEGEND
PIN:|0761.19 Major ltems if the percent difference is +/-125%
Project:|Rehabilitation of Cutter Mill Road/Bayview Avenue over LIRR Minor Items if the percent difference is +/- 200%
Letting Date:|3/29/2022
Sponsor:|Nassau County
John Civetta & Sons H&L Defoe
Item Item Description Unit | Quantity Unit Price Engineer's Estimate | Quantity Unit Price Total Cost Major/Minor | % Difference from EE | Quantity Unit Price Total Cost Major/Minor | % Difference from EE | Quantity Unit Price Total Cost Major/Minor | % Difference from EE

198L LIRR FORCE ACCOUNT LS 1{ S 1,200,000.00 $1,200,000.00 1 $ 1,200,000.00 $1,200,000.00 Major 0% 1{ $ 1,200,000.00 | $1,200,000.00 Major 0% 1| $ 1,200,000.00 | $1,200,000.00 Major 0%
201.06 CLEARING AND GRUBBING LS 1fs 12,500.00 $12,500.00 1 $40,000.00 $40,000.00 Minor 220% 1 $15,000.00 $15,000.00 Minor 20% 1 $45,000.00 $45,000.00 Minor 260%
202.2201 REMOVAL OF STEEL SUPPORTED STRUCTURAL SLAB (WITH SHEAR CONNECTORS) TYPE A SF 300| S 75.00 $22,500.00 300 $40.00 $12,000.00 Minor -47% 300 $110.00 $33,000.00 Minor 47% 300 $360.00| $108,000.00 Minor 380%
203.02 UNCLASSIFIED EXCAVATION AND DISPOSAL CcY 150| $ 85.00 $12,750.00 150 $140.00 $21,000.00 Minor 65% 150 $185.00 $27,750.00 Minor 118% 150 $450.00 $67,500.00 Minor 429%
203.0801 SELECT GRANULAR FILL, SLOPE PROTECTION, TYPE A cYy 105| S 100.00 $10,500.00 105 $90.00 $9,450.00 Minor -10% 105 $460.00 $48,300.00 Minor 360% 105 $600.00 $63,000.00 Minor 500%
203.21 SELECT STRUCTURE FILL CcY 232 S 100.00 $23,200.00 232 $200.00 $46,400.00 Minor 100% 232 $125.00 $29,000.00 Minor 25% 232 $215.00 $49,880.00 Minor 115%
206.01 STRUCTURE EXCAVATION cYy 300| S 100.00 $30,000.00 300 $160.00 $48,000.00 Minor 60% 300 $250.00 $75,000.00 Minor 150% 300 $425.00| $127,500.00 Minor 325%
207.23 GEOTEXTILE SLOPE PROTECTION SY 780| S 10.00 $7,800.00 780 $13.50 $10,530.00 Minor 35% 780 $9.00 $7,020.00 Minor -10% 780 $8.00 $6,240.00 Minor -20%
209.13 SILT FENCE-TEMPORARY LF 718| S 10.00 $7,180.00 718 $20.00 $14,360.00 Minor 100% 718 $16.00 $11,488.00 Minor 60% 718 $25.00 $17,950.00 Minor 150%
209.1703 DRAINAGE STRUCTURE INLET PROTECTION, PREFABRICATED-TEMPORARY EA 3[$ 14.00 $42.00 3 $200.00 $600.00 Minor 1329% 3 $50.00 $150.00 Minor 257% 3 $775.00 $2,325.00 Minor 5436%
304.10119917 |SUBBASE COURSE, TYPE 1011-2 CcY 115 S 120.00 $13,800.00 115 $90.00 $10,350.00 Minor -25% 115 $280.00 $32,200.00 Minor 133% 115 $150.00 $17,250.00 Minor 25%
404.000011 PLANT PRODUCTION QUALITY ADJUSTMENT TO WMA ITEMS Qu 11| S 105.00 $1,155.00 11 $100.00 $1,100.00 Minor -5% 11 $1.00 $11.00 Minor -99% 11 $100.00 $1,100.00 Minor -5%
404.098101 9.5 F1 TOP COURSE WMA, 80 SERIES COMPACTION TON 78| S 435.00 $33,930.00 78 $250.00 $19,500.00 Minor -43% 78 $225.00 $17,550.00 Minor -48% 78 $500.00 $39,000.00 Minor 15%
404.198901 19 F9 BINDER COURSE WMA, 80 SERIES COMPACTION TON 46( S 272.00 $12,512.00 46 $250.00 $11,500.00 Minor -8% 46 $325.00 $14,950.00 Minor 19% 46 $470.00 $21,620.00 Minor 73%
404.378901 37 F9 BASE COURSE WMA, 80 SERIES COMPACTION TON 91| S 475.00 $43,225.00 91 $250.00 $22,750.00 Minor -47% 91 $325.00 $29,575.00 Minor -32% 91 $470.00 $42,770.00 Minor -1%
407.0102 DILUTED TACK COAT GAL 65| S 3.00 $195.00 65 $25.00 $1,625.00 Minor 733% 65 $5.00 $325.00 Minor 67% 65 $31.00 $2,015.00 Minor 933%
490.30 MISCELLANEOUS COLD MILLING OF BITUMINOUS CONCRETE Sy 438| S 20.00 $8,760.00 438 $75.00 $32,850.00 Minor 275% 438 $115.00 $50,370.00 Minor 475% 438 $300.00| $131,400.00 Minor 1400%
520.09000010 |SAW CUTTING ASPHALT CONCRETE LF 125| $ 4.00 $500.00 125 $30.00 $3,750.00 Minor 650% 125 $8.00 $1,000.00 Minor 100% 125 $10.00 $1,250.00 Minor 150%
552.13 TEMPORARY STEEL SHEETING SF 6,864 S 41.00 $281,440.40 6864 $35.00 $240,240.00 Major -15% 6864 $60.00| $411,840.00 Major 46% 6864 $26.00( $178,464.00 Major -37%
555.0105 CONCRETE FOR STRUCTURES, CLASS A CcY 123| S 1,500.00 $184,500.00 123 $1,300.00 $159,900.00 Major -13% 123 $3,900.00| $479,700.00 Major 160% 123 $5,000.00| $615,000.00 Major 233%
555.09 CONCRETE FOR STRUCTURES, CLASS HP CcY 12 $ 2,000.00 $24,000.00 12 $4,500.00 $54,000.00 Minor 125% 12 $2,600.00 $31,200.00 Minor 30% 12 $6,000.00 $72,000.00 Minor 200%
555.80020001 |CRACK REPAIR BY EPOXY INJECTION (RESTORATION) LF 100| S 175.00 $17,500.00 100 $220.00 $22,000.00 Minor 26% 100 $560.00 $56,000.00 Minor 220% 100 $300.00 $30,000.00 Minor 71%
556.0102 EPOXY-COATED STEEL FABRIC REINFORCEMENT FOR STRUCTURES SY 638| S 40.00 $25,520.00 638 $100.00 $63,800.00 Minor 150% 638 $43.00 $27,434.00 Minor 8% 638 $110.00 $70,180.00 Minor 175%
556.0202 EPOXY-COATED BAR REINFORCEMENT FOR STRUCTURES LB 15,000| S 3.00 $45,000.00 15000 $3.50 $52,500.00 Minor 17% 15000 $6.00 $90,000.00 Minor 100% 15000 $6.00 $90,000.00 Minor 100%
557.07 SUPERSTRUCTURE SLAB WITH SEPARATE WEARING SURFACE - BOTTOM FORMWORK REQUIRED SY 35| S 800.00 $28,000.00 35 $1,200.00 $42,000.00 Minor 50% 35 $3,000.00| $105,000.00 Minor 275% 35 $3,500.00/ $122,500.00 Minor 338%
557.2001 STRUCTURAL APPROACH SLAB WITH INTEGRAL WEARING SURFACE - TYPE F1 FRICTION SY 360| S 600.00 $216,000.00 360 $660.00 $237,600.00 Major 10% 360 $650.00| $234,000.00 Major 8% 360 $870.00| $313,200.00 Major 45%
557.30 SIDEWALKS AND SAFETY WALKS SY 90| $ 600.00 $54,000.00 90 $300.00 $27,000.00 Minor -50% 90 $520.00 $46,800.00 Minor -13% 90 $600.00 $54,000.00 Minor 0%
558.02 LONGITUDINAL SAWCUT GROOVING OF STRUCTURAL SLAB Sy 8,096| S 10.00 $80,960.00 8096 $18.00 $145,728.00 Major 80% 8096 $13.00f $105,248.00 Minor 30% 8096 $6.00 $48,576.00 Minor -40%
559.19010011 |PAINTING EXISTING CONCRETE SURFACES SF 1,630 S 9.00 $14,670.00 1630 $26.50 $43,195.00 Minor 194% 1630 $14.00 $22,820.00 Minor 56% 1630 $36.00 $58,680.00 Minor 300%
564.100002 STRUCTURAL STEEL REPLACEMENT LB 2,220( $ 30.00 $66,600.00 2220 $60.50 $134,310.00 Major 102% 2220 $23.00 $51,060.00 Minor -23% 2220 $70.00| $155,400.00 Major 133%
565.2032 TYPE E.B. EXPANSION BEARING (56 TO 111 KIPS) EA 20| S 4,000.00 $80,000.00 20 $6,310.00 $126,200.00 Major 58% 20 $4,500.00 $90,000.00 Minor 13% 20 $11,000.00( $220,000.00 Major 175%
569.03 VERTICAL FACED CONCRETE BARRIER FT 88| S 500.00 $44,000.00 88 $600.00 $52,800.00 Minor 20% 88 $2,500.00| $220,000.00 Major 400% 88 $1,100.00 $96,800.00 Minor 120%
570.01 LEAD EXPOSURE CONTROL PLAN LS 1 s 1,500.00 $1,500.00 1 $8,100.00 $8,100.00 Minor 440% 1 $4,500.00 $4,500.00 Minor 200% 1 $10,000.00 $10,000.00 Minor 567%
570.02 MEDICAL TESTING D-C 500| S 1.00 $500.00 500 $1.00 $500.00 Minor 0% 500 $1.00 $500.00 Minor 0% 500 $1.00 $500.00 Minor 0%
570.03 PERSONAL-EXPOSURE-MONITORING SAMPLE ANALYSIS D-C 2,000| S 1.00 $2,000.00 2000 $1.00 $2,000.00 Minor 0% 2000 $1.00 $2,000.00 Minor 0% 2000 $1.00 $2,000.00 Minor 0%
570.04 DECONTAMINATION FACILITIES cw 20| S 250.00 $5,000.00 20 $4,600.00 $92,000.00 Minor 1740% 20 $500.00 $10,000.00 Minor 100% 20 $130.00 $2,600.00 Minor -48%
570.160001 CLASS B CONTAINMENT FOR PAINT REMOVAL LS 1 s 20,000.00 $20,000.00 1 $153,000.00 $153,000.00 Major 665% 1 $35,000.00 $35,000.00 Minor 75% 1 $90,000.00 $90,000.00 Minor 350%
571.03 DISPOSAL OF HAZARDOUS PAINT REMOVAL WASTE CONTAINING LEAD LB 1,000( S 5.00 $5,000.00 1000 $7.65 $7,650.00 Minor 53% 1000 $7.00 $7,000.00 Minor 40% 1000 $0.60 $600.00 Minor -88%
572.020001 STRUCTURAL STEEL PAINTING: SHOP APPLIED LS 1l s 10,000.00 $10,000.00 1 $92,000.00 $92,000.00 Minor 820% 1 $7,000.00 $7,000.00 Minor -30% 1 $12,000.00 $12,000.00 Minor 20%
574.030001 STRUCTURAL STEEL PAINTING: LOCALIZED SF 2,200| S 100.00 $220,000.00 2200 $101.00 $222,200.00 Major 1% 2200 $240.00| $528,000.00 Major 140% 2200 $160.00| $352,000.00 Major 60%
579.01 STRUCTURAL SLAB SCARIFICATION SF 1,493| S 5.00 $7,466.20 1493 $10.00 $14,930.00 Minor 100% 1493 $18.00 $26,874.00 Minor 260% 1493 $35.00 $52,255.00 Minor 600%
579.02 REINFORCING BAR EXPOSURE SF 188| S 100.00 $18,760.00 188 $75.00 $14,100.00 Minor -25% 188 $105.00 $19,740.00 Minor 5% 188 $75.00 $14,100.00 Minor -25%
580.01 REMOVAL OF STRUCTURAL CONCRETE CcY 124| S 2,000.00 $248,000.00 124 $1,800.00 $223,200.00 Major -10% 124 $3,500.00| $434,000.00 Major 75% 124 $4,000.00|  $496,000.00 Major 100%
580.04 REMOVAL OF CONCRETE APPROACH SLAB SF 2,992 S 40.00 $119,680.00 2992 $10.00 $29,920.00 Minor -75% 2992 $18.00 $53,856.00 Minor -55% 2992 $30.00 $89,760.00 Minor -25%
581.01 REMOVAL OF BITUMINOUS CONCRETE OVERLAY (BRIDGE) SF 6,160| S 4.00 $24,640.00 6160 $3.50 $21,560.00 Minor -13% 6160 $5.50 $33,880.00 Minor 38% 6160 $7.00 $43,120.00 Minor 75%
581.02 REMOVAL OF CEMENT CONCRETE OVERLAY (BRIDGE) SF 6,160| S 5.00 $30,800.00 6160 $4.50 $27,720.00 Minor -10% 6160 $10.00 $61,600.00 Minor 100% 6160 $8.00 $49,280.00 Minor 60%
582.05 REMOVAL OF STRUCTURAL CONCRETE - REPLACE WITH CLASS A CONCRETE cY 10| S 5,000.00 $50,000.00 10 $15,000.00 $150,000.00 Major 200% 10 $12,000.00f $120,000.00 Major 140% 10 $15,000.00f $150,000.00 Major 200%
582.06 REMOVAL OF STRUCTURAL CONCRETE - REPLACE WITH CLASS D CONCRETE SF 392| S 300.00 $117,600.00 392 $300.00 $117,600.00 Major 0% 392 $325.00| $127,400.00 Major 8% 392 $1,500.00/ $588,000.00 Major 400%
582.07 REMOVAL OF STRUCTURAL CONCRETE AND REPLACE WITH OVERHEAD AND PATCHING MATERIAL SF 50| S 200.00 $10,000.00 50 $400.00 $20,000.00 Minor 100% 50 $520.00 $26,000.00 Minor 160% 50 $450.00 $22,500.00 Minor 125%
584.310101 OVERLAY CONCRETE - CLASS DP - TYPE 1 FRICTION Sy 684| S 250.00 $171,000.00 684 $126.00 $86,184.00 Minor -50% 684 $230.00| $157,320.00 Major -8% 684 $470.00| $321,480.00 Major 88%
584.50010018 |THIN POLYMER(EPOXY) OVERLAYS FOR STRUCTURAL SLABS SF 1,492 S 6.00 $8,954.40 1492 $30.00 $44,760.00 Minor 400% 1492 $36.00 $53,712.00 Minor 500% 1492 $85.00| $126,820.00 Minor 1316%
585.01 STRUCTURAL LIFTING OPERATIONS - TYPE A EA. 20| S 7,000.00 $140,000.00 20 $29,000.00 $580,000.00 Major 314% 20 $25,000.00f $500,000.00 Major 257% 20 $35,000.00( $700,000.00 Major 400%
586.0201 DRILLING AND GROUTING OF BOLTS OR REINFORCING BARS EA. 1,056| S 70.00 $73,920.00 1056 $45.00 $47,520.00 Minor -36% 1056 $75.00 $79,200.00 Minor 7% 1056 $76.00 $80,256.00 Minor 9%
589.01 REMOVAL OF EXISTING STEEL LB 2,000 $ 10.00 $20,000.00 2000 $36.50 $73,000.00 Minor 265% 2000 $14.00 $28,000.00 Minor 40% 2000 $50.00( $100,000.00 Minor 400%
595.98200018 |SPRAY APPLIED WATERPROOFING MEMBRANE SF 6,160( S 13.00 $80,080.00 6160 $38.00 $234,080.00 Major 192% 6160 $13.00 $80,080.00 Minor 0% 6160 $35.00( $215,600.00 Major 169%
607.0511 VINYL COATED STEEL CHAIN-LINK FENCE ON PLASTIC COATED FRAMEWORK WITH TOP RAIL 4 FEET HIGH LF 189| S 120.00 $22,680.00 189 $152.00 $28,728.00 Minor 27% 189 $76.00 $14,364.00 Minor -37% 189 $150.00 $28,350.00 Minor 25%
607.06400016 |PEDESTRIAN FENCING FOR BRIDGES LF 88| S 140.00 $12,320.00 88 $466.00 $41,008.00 Minor 233% 88 $200.00 $17,600.00 Minor 43% 88 $425.00 $37,400.00 Minor 204%
607.1605 VINYL COATED STEEL FENCE GATE ON PLASTIC COATED FRAME(SINGLE LEAF 3 FEET OPENING, 4 FEET HIGH) EA. 1 s 350.00 $350.00 1 $1,260.00 $1,260.00 Minor 260% 1 $650.00 $650.00 Minor 86% 1 $1,200.00 $1,200.00 Minor 243%
607.95020007 |REMOVE, STORE AND RESET EXISTING FENCING LF 42( s 50.00 $2,100.00 42 $208.00 $8,736.00 Minor 316% 42 $100.00 $4,200.00 Minor 100% 42 $185.00 $7,770.00 Minor 270%
607.98010111 |TEMPORARY CHAIN LINK FENCE LF 300| S 50.00 $15,000.00 300 $64.50 $19,350.00 Minor 29% 300 $25.00 $7,500.00 Minor -50% 300 $56.00 $16,800.00 Minor 12%
608.0101 CONCRETE SIDEWALKS AND DRIVEWAYS CcY 12| S 1,325.00 $15,900.00 12 $800.00 $9,600.00 Minor -40% 12 $2,000.00 $24,000.00 Minor 51% 12 $3,000.00 $36,000.00 Minor 126%
609.0401 CAST-IN-PLACE CONCRETE CURB TYPE VF150 LF 140| S 90.00 $12,600.00 140 $90.00 $12,600.00 Minor 0% 140 $125.00 $17,500.00 Minor 39% 140 $120.00 $16,800.00 Minor 33%
610.1402 TOPSOIL - ROADSIDE CcY 1 s 87.36 $87.36 1 $250.00 $250.00 Minor 186% 1 $500.00 $500.00 Minor 472% 1 $210.00 $210.00 Minor 140%
610.1601 TURF ESTABLISHMENT - ROADSIDE SY 51| S 5.00 $255.00 51 $40.00 $2,040.00 Minor 700% 51 $13.00 $663.00 Minor 160% 51 $53.00 $2,703.00 Minor 960%
614.060304 TREE REMOVAL OVER 12 INCHES TO 18 INCHES DIAMETER BREASTHEIGHT - STUMPS GRUBBED EA 1 s 610.00 $610.00 1 $1,500.00 $1,500.00 Minor 146% 1 $500.00 $500.00 Minor -18% 1 $5,250.00 $5,250.00 Minor 761%
619.01 BASIC WORK ZONE TRAFFIC CONTROL LS 1l s 50,000.00 $50,000.00 1 $701,450.00 $701,450.00 Major 1303% 1 $335,212.00{ $335,212.00 Major 570% 1 $435,000.00| $435,000.00 Major 770%
619.04 TYPE Il CONSTRUCTION BARRICADE EA. 4] s 100.00 $400.00 4 $250.00 $1,000.00 Minor 150% 4 $160.00 $640.00 Minor 60% 4 $400.00 $1,600.00 Minor 300%
619.080102 REMOVE PAVEMENT MARKING STRIPES, EPOXY PAINT LF 2,400| S 1.00 $2,400.00 2400 $1.75 $4,200.00 Minor 75% 2400 $1.00 $2,400.00 Minor 0% 2400 $1.00 $2,400.00 Minor 0%
619.0901 TEMPORARY PAVEMENT MARKINGS STRIPES (TRAFFIC PAINT) LF 3,400| S 0.50 $1,700.00 3400 $1.00 $3,400.00 Minor 100% 3400 $1.00 $3,400.00 Minor 100% 3400 $1.00 $3,400.00 Minor 100%
619.161401 MODIFY EXISTING TRAFFIC SIGNAL EQUIPMENT (TEMPORARY) ELOC 1l s 1,500.00 $1,500.00 1 $50,000.00 $50,000.00 Minor 3233% 1 $10,000.00 $10,000.00 Minor 567% 1 $8,000.00 $8,000.00 Minor 433%
619.161402 MODIFY EXISTING TRAFFIC SIGNAL EQUIPMENT (TEMPORARY) ELOC 1l s 1,500.00 $1,500.00 1 $50,000.00 $50,000.00 Minor 3233% 1 $10,000.00 $10,000.00 Minor 567% 1 $8,000.00 $8,000.00 Minor 433%
619.161403 MODIFY EXISTING TRAFFIC SIGNAL EQUIPMENT (TEMPORARY) ELOC 1l s 1,500.00 $1,500.00 1 $50,000.00 $50,000.00 Minor 3233% 1 $10,000.00 $10,000.00 Minor 567% 1 $8,000.00 $8,000.00 Minor 433%
619.161404 MODIFY EXISTING TRAFFIC SIGNAL EQUIPMENT (TEMPORARY) ELOC 1 s 1,500.00 $1,500.00 1 $50,000.00 $50,000.00 Minor 3233% 1 $10,000.00 $10,000.00 Minor 567% 1 $8,000.00 $8,000.00 Minor 433%
619.1716 TEMPORARY POSITIVE BARRIER CATEGORY 6 (PINNING REQUIRED) LF 840| $ 32.00 $26,880.00 840 $80.00 $67,200.00 Minor 150% 840 $130.00| $109,200.00 Minor 306% 840 $90.00 $75,600.00 Minor 181%
619.1717 TEMPORARY POSITIVE BARRIER CATEGORY 7 (PINNING & BOX BEAM-STIFFENING REQUIRED)) LF 960| $ 56.00 $53,760.00 960 $155.00 $148,800.00 Major 177% 960 $110.00| $105,600.00 Minor 96% 960 $120.00/ $115,200.00 Minor 114%
619.1719 WARNING LIGHTS ON TEMPORARY POSITIVE BARRIERS EA. 48| S 42.00 $2,016.00 48 $30.00 $1,440.00 Minor -29% 48 $125.00 $6,000.00 Minor 198% 48 $120.00 $5,760.00 Minor 186%
619.1802 TEMPORARY IMPACT ATTENUATOR - REDIRECTIVE (TEST LEVEL 2) EA. 8|S 6,400.00 $51,200.00 8 $17,550.00 $140,400.00 Major 174% 8 $10,000.00 $80,000.00 Minor 56% 8 $30,000.00( $240,000.00 Major 369%
625.01 SURVEY OPERATIONS LS 1 s 25,000.00 $25,000.00 1 $50,000.00 $50,000.00 Minor 100% 1 $75,000.00 $75,000.00 Minor 200% 1 $400,000.00/ $400,000.00 Major 1500%
637.03 CONCRETE CYLINDER CURING BOX EA 1 s 3,000.00 $3,000.00 1 $8,000.00 $8,000.00 167% 1 $4,000.00 $4,000.00 Minor 33% 1 $1,800.00 $1,800.00 Minor -40%
637.11 ENGINEER'S FIELD OFFICE - TYPE 1 MNTH 18] S 2,500.00 $45,000.00 18 $6,400.00 $115,200.00 Major 156% 18 $7,500.00| $135,000.00 Major 200% 18 $15,000.00f $270,000.00 Major 500%
637.34 OFFICE TECHNOLOGY AND SUPPLIES DC 5,000| S 1.00 $5,000.00 5000 $1.00 $5,000.00 Minor 0% 5000 $1.00 $5,000.00 Minor 0% 5000 $1.00 $5,000.00 Minor 0%
639.2X00NC CPM (CRITICAL PATH METHOD) SCHEDULE WITH MONTHLY UPDATE (minimum bid $100,000) LS 1{ S 100,000.00 $100,000.00 1 $100,000.00 $100,000.00 Minor 0% 1 $100,000.00{ $100,000.00 Minor 0% 1 $100,000.00/ $100,000.00 Minor 0%
645.5101 GROUND-MOUNTED SIGN PANELS WITHOUT Z-BARS SF 6| S 80.00 $480.00 6 $630.00 $3,780.00 Minor 688% 6 $45.00 $270.00 Minor -44% 6 $555.00 $3,330.00 Minor 594%
645.81 TYPE A SIGN POSTS EA 4] s 180.00 $720.00 4 $390.00 $1,560.00 Minor 117% 4 $300.00 $1,200.00 Minor 67% 4 $340.00 $1,360.00 Minor 89%
645.8107 CONCRETE FOOTING FOR TYPE A OR BREAKAWAY WOODEN SIGN POSTS WITH STEEL TUBE INSERTS EA 4| S 800.00 $3,200.00 4 $400.00 $1,600.00 Minor -50% 4 $600.00 $2,400.00 Minor -25% 4 $43.00 $172.00 Minor -95%
647.61 REMOVE AND DISPOSE SIGNS, GROUND MOUNTED TYPE A SIGN SUPPORTS AND FOUNDATIONS - SIZE | (UNDER 30 SQUARE FEET) EA 2($ 110.00 $220.00 2 $100.00 $200.00 Minor -9% 2 $95.00 $190.00 Minor -14% 2 $80.00 $160.00 Minor -27%
685.11 WHITE EPOXY REFLECTORIZED PAVEMENT STRIPES - 20 MILS LF 660| $ 1.50 $990.00 660 $1.65 $1,089.00 Minor 10% 660 $1.00 $660.00 Minor -33% 660 $1.00 $660.00 Minor -33%
685.12 YELLOW EPOXY REFLECTORIZED PAVEMENT STRIPES - 20 MILS LF 1,175 S 1.50 $1,762.50 1175 $1.65 $1,938.75 Minor 10% 1175 $1.00 $1,175.00 Minor -33% 1175 $1.00 $1,175.00 Minor -33%
697.03 FIELD CHANGE PAYMENT DC 150,000( S 1.00 $150,000.00] 150000 $1.00 $150,000.00 Major 0%| 150000 $1.00| $150,000.00 Major 0%| 150000 $1.00| $150,000.00 Major 0%
698.04 ASPHALT PRICE ADJUSTMENT DC 270[ S 1.00 $270.00 270 $1.00 $270.00 Minor 0% 270 $1.00 $270.00 Minor 0% 270 $1.00 $270.00 Minor 0%
698.05 FUEL PRICE ADJUSTMENT DC 100| 1.00 $100.00 100 $1.00 $100.00 Minor 0% 100 $1.00 $100.00 Minor 0% 100 $1.00 $100.00 Minor 0%
698.06 STEEL PRICE ADJUSTMENT DC 100| S 1.00 $100.00 100 $1.00 $100.00 Minor 0% 100 $1.00 $100.00 Minor 0% 100 $1.00 $100.00 Minor 0%
699.040001 MOBILIZATION (4%) LS 1{ S 184,682.41 $185,000.00 1 $278,638.25 $278,638.25 Major 51% 1 $270,000.00 $270,000.00 Major 46% 1 $375,000.00/ $375,000.00 Major 103%

Computed Total $4,784,741 $7,279,500.00 $7,474,747.00 $9,960,041.00

Percentage Increase from Engineers Estimate 52.14% 56.22% 108.16%

Threshold (Major Item = 1.5% x (Total Bid - Field Change Payment) $106,943 $109,871 $147,151




REQUEST TO INITIATE R Nsgmiber 21-0036

REQUEST FOR QUALIFICATIONS/REQUEST FOR PROPOSAL/REQUEST FOR BID CONTRACT

PART I: Approval by the Deputy County Executive for Operatinns must be obtained prior to ANY RFQ/RFP/RFEC

[0 RrKQ (] REP [ﬁ REBC [] In-House or Requirements Work Order
Project Title: Cutler Mill Road/Bayview Avenue Bridge Rehabilitation over LIRR-BIN 3364560-PING761.1%
Department: Public Works Project Mavager: Gurry Dusve Date: February 1. 2021

Service Requested: Construction Scrvices

Justification: The utilization of a construction confracter is necessary in order to properly and efficiently perform the necessary

rehabilitation to the bridge as well as to expedite the construction process. Project is on the TIP and is eligible for $2.880.000 Million

reimbursement for construction under the STBG fund,
Requcstcd by: DPW Civil Site Depattuecnt/Apene Wi ffice

Project Cost for this Phase/Contract: (Plan/Design/Constructiony /CM/Equipment) $3.600.000.00 (2.8M fed +720.000 loc}

Uircte appropriale phase

Total Project Cost:  +~ $4M Date Start Work: Summer 2022 Duration: 12 to 18 Months
Tchudes, construction and CM Phaste being reguested Phaze being requested
Capital Funding Approval: ~ YES ] NO [} savann Dalleva 211421

SIGNATURE DATE

Funding Allacation {Capital Project):

See Atloched Sheet if multiyear D 3 2 / 25 / 2
= 7 ol A
NIFS Entered ; AIM Enlered: / /ﬂw-‘y—/ ééff»p‘_
SIGNATURE DATE SIGNATURE () DATE
Capital plan not approved yet .
Funding Code: __gappoxxmix 63036-000 Timesheet Cotdie: R/~ 00 ‘?6
use this on all “cacwmnbronces use this on Limeshests

State Envirenmental Quality Review Act (SEQRA):

Type U Action D or, Environmentzl Assessment Form Required D
Supplemental Environmental Documentation

Department Head Approval; YES B NO(J

24112021

DCE/Ops Approval: yes @ nNo[J

SIGNATURE

PART I: To be submitted tu Chief Deputy County Executive after Qualifications/Proposzais/Contracts are received from Responding vendars.

VYendor Quote Comment Sec Attached Sheet ||
L.
2.
3. -
4, - B .
DCE/Ops Approval; YES NO Signature

Version Januvary 2014



COUNTY OF NASSAU
DEPARTMENT OF PUBLIC WORKS

Inter-Departmental Memo

TO: Andrea Pereira, Civil Engineer |1
FROM: Office of the Commissioner
DATE: January 11, 2022

SUBJECT:  CSEA Sub-Contracting Approval
C21-0036 Contract Number: H63036-01G
Cutter Mill Road/Bayview Avenue Bridge Rehabilitation over LIRR

Please be aware in accordance with Section 32-3 of the CSEA/County CBA, the Department has
met with CSEA representatives to discuss your proposed DPW contract referenced above.
Pursuant to Section 32-3 of the CSEA/County CBA, CSEA has withdrawn its objection to the
above-referenced contract known as C21-0036.

Please prepare the necessary documentation to proceed with your work. Once the advisement is
certified you may issue the contractor a Notice to Proceed.

Roseann D’Alleva
Deputy Commissioner
RD:jd
(0% Kenneth G. Arnold, Commissioner
Loretta Dionisio, Assistant to Deputy Commissioner

S:\Central DPW Admin Group\Administration\CSEA\January 11, 2022\PM Subcontractor\C21-0036 CSEA Sub Approval PM Memo.rd.doc



COUNTY OF NASSAU
DEPARTMENT OF PUBLIC WORKS C21-0036

Inter-Departmental Memo

TO: Civil Service Employees Association, Nassau Local 830
Att: Ronald Gurrieri, President

FROM: Department of Public Works
DATE: November 30, 2021

SUBJECT: CSEA Notification of a Proposed DPW Contract
Proposed Contract No: H63036-01G
Cutter Mill Road/Bayview Avenue Bridge Rehabilitation over LIRR
Bin 3364560, PIN No. 0761.19

The following natification is to comply with the spirit and intent of Section 32 of the County/CSEA
contract. It should not be implied that the proposed DPW authorization is for work, which has
"historically and exclusively been performed by bargaining unit members."

1. DPW plans to recommend a contract for Construction.

2. The work involves the following:
It is proposed to rehabilitate the existing three-span bridge and part of the approach roadways and
sidewalks in the Village of Great Neck Plaza, located between Great Neck Road and Ascot Ridge.
The work includes the replacement of the bridge deck overlay, replacement of approach slabs,
repairs to abutments, and replacement of abutment bearings and other incidental work. The
middle span is over the existing Long Island Railroad tracks (Port Washington Branch).

3. An estimate of the cost is: $4,400,000.00
4. An estimate of the duration is:  Eighteen (18) months

Should you wish to propose an alternative to the proposed contract/agreement, please respond within ten
(10) daysto: Department of Public Works, Att: Roseann D’Alleva, Deputy Commissioner, telephone 1-
0525, fax 1-9657.

Bsaeann Dallova

Roseann D’Alleva
Deputy Commissioner

RD:RM:ac

c: Jose Lopez, Director, Office of Labor Relations
Seth Blau, Deputy Director, Office of Labor Relations
Rakhal Maitra, Deputy Commissioner
Loretta Dionisio, Assistant to Deputy Commissioner
Christopher Yansick, Unit Head, Financial Services unit
Diane Pyne, Unit Head, Human Resources Unit
Vivian Toscano, Civil Engineer 111
Andrea Pereira, Civil Engineer 11
Rosa Miler, Special Assistant, Office of Labor Relations

S:\SAN\Support Staff\Author\Pereira, Andrea\CSEA Notif H63036-01G Cutter Mill Bridge.ap.doc




Department of Public Works
Nassau County, NY
Bid Sheets for Contract H63036-01G

Engineers Unit Bid Price Dollars Amivunt Bid Yrice
Item No ) Unit Item Description Unit Prices Written in Words Dollars
Estimate and Cents
and Cents
198L 1.00 LS [FORCE ACCOUNT FOR LIRR One Million Two Hundred Thousand Dollars and No
PAYMENT Cents $ 1,200,000.00 1,200.000.00
: B L C 3
201.06 00 S LEARING AND GRUBBING Forty Thousand Dollars and No Cents $ 40.000.00 40,000.00
202.2201 300.00 SF |REMOVAL OF STEEL SUPPORTED|Twelve Thousand Dollars and No Cents
STRUCTURAL SLAB (WITH [ 40.00 12.000.00
SHEAR CONNECTORS) TYPE A
203.02 150.00 CY [(UNCLASSIFIED EXCAVATION Twenty One Thousand Dollars and No Cents
AND DISPOSAL $ 140.00 21.000.00
203.0801 105.00 CY |[SELECT GRANULAR FILL, SLOPE |Nine Thousand Four Hundred Fifty Dollars and No
PROTECTION, TYPE A Cents $ 90.00 9.450.00
203.21 232.00 CY |SELECT STRUCTURE FILL Forty Six Thousand Four Hundred Dollars and No Cents $ 200.00 46.400.00
. : ¥ i 1 :
206.01 300.00 CY |STRUCTURE EXCAVATION Forty Eight Thousand Dollars and No Cents 5 160.00 48.000.00
207.23 780.00 SY |GEOTEXTILE SLOPE Ten Thousand Five Hundred Thirty Dollars and No $ 13.50 10.530.00
PROTECTION Cents ) T
209.13 718.00 LF [SILT FENCE - TEMPORARY Eou:teen Thousand Three Hundred Sixty Dollars and No $ 20.00 14.360.00
ents
209.1703 3.00 EA |DRAINAGE STRUCTURE INLET  |Six Hundred Dollars and No Cents
PROTECTION, PREFABRICATED- $ 200.00 600.00
TEMPORARY
304.10119917 115.00 CY |[SUBBASE COURSE, TYPE 1011-2 genLT{housand Three Hundred Fifty Dollars and No $ 90.00 10,350.00
en
404.000011 11.00 QU |PLANT PRODUCTION QUALITY  |One Thousand One Hundred Dollars and No Cents
ADJUSTMENT TO WMA ITEMS $ 100.00 1,100.00
404.098101 78.00 TON |9.5 F1 TOP COURSE WMA, Nineteen Thousand Five Hundred Dollars and Ne Cents
80 SERIES COMPACTION $ 250.00 19,500.00
404.198901 46.00 TON |19 F9 BINDER COURSE WMA, 80 |Eleven Thousand Five Hundred Dollars and No Cents 5 250.00 11.500.00
SERIES COMPACTION ) T
404.378901 91.00 TON |37 F9 BASE COURSE WMA, Twenty Two Thousand Seven Hundred Fifty Dollars and 0
80 SERIES COMPACTION No Cents $ 230.00 2473010
407.0102 65.00 GAL |[DILUTED TACK COAT (é):;:housand Six Hundred Twenty Five Dollars and No $ 25.00 1.625.00
490.30 438.00 SY |MISCELLANEOUS COLD Thirty Two Thousand Eight Hundred Fifty Dollars and
MILLING OF BITUMINOUS No Cents $ 75.00 32.850.00
CONCRETE
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Department of Public Works
Nassau County, NY
Bid Sheets for Contract H63036-01G

520.09000010 125.00 LF [SAW CUTTING ASPHALT Three Thousand Seven Hundred Fifty Dollars and No 3000 | $ 3.750.00

CONCRETE Cents ’ e
552.13 6864.00 SF |TEMPORARY STEEL SHEETING |Two Hundred Forty Thousand Two Hundred Forty

Dollars and No Cents il 2N

555.0105 123.00 CY |CONCRETE FOR STRUCTURES, [One Hundred Fifty Nine Thousand Nine Hundred

CLASS A Dollars and No Cents 1,300.00 | $ 159,900.00
555.09 12.00 CY |CONCRETE FOR STRUCTURES, |Fifty Four Thousand Dollars and No Cents

CLASS HP 4.500.00 | $ 54,000.00
555.80020001 100.00 LF |CRACK REPAIR BY EPOXY Twenty Two Thousand Dollars and No Cents 220.00 | $ 22.000.00

INJECTION (RESTORATION) ) T
556.0102 638.00 SY |EPOXY COATED STEEL FABRIC |Sixty Three Thousand Eight Hundred Dollars and No

REINFORCEMENT Cents 100.00 (3 8, ROMO0
556.0202 15000.00 LB |EPOXY COATED BAR Fifty Two Thousand Five Hundred Dollars and No Cents

REINFORCEMENT FOR 350 % 52.500.00

STRUCTURES
357.07 35.00 SY |[SUPERSTRUCTURE SLAB WITH |Forty Two Thousand Dollars and No Cents

SEPARATE WEARING SURFACE - 1.200.00 | $ 42.000.00

BOTTOM FORMWORK REQUIRED
557.2001 360.00 SY |STRUCTURAL APPROACH SLAB |Two Hundred Thirty Seven Thousand Six Hundred

WITH INTEGRAL WEARING Dollars and No Cents

SURFACE - TYPE 660.00 | § 237,600.00

1 FRICTION
557.30 90.00 SY |SIDEWALKS AND SAFETY Twenty Seven Thousand Dollars and No Cents 300.00 | $ 27.000.00
558.02 8096.00 SY |LONGITUDINAL SAWCUT One Hundred Forty Five Thousand Seven Hundred

GROOVING OF STRUCTURAL Twenty Eight Dollars and No Cents 18.00 | % 145,728.00

SLAB SURFACE
559.19010011 1630.00 SF [PAINTING EXISTING CONCRETE |Forty Three Thousand One Hundred Ninety Five Dollars

SURFACES and No Cents 26503 4319500
564.100002 2220.00 LB |[STRUCTURAL STEEL One Hundred Thirty Four Thousand Three Hundred Ten

REPLACEMENT Dollars and No Cents 60.50 | $ 134,310.00
565.2032 20.00 EA |TYPE E.B. EXPANSION BEARING [One Hundred Twenty Six Thousand Two Hundred

(56 TO 111 KIPS) Dollars and No Cents 6,310.00 | $ 126,200.00
569.03 88.00 FT |VERTICAL FACED CONCRETE Fifty Two Thousand Eight Hundred Dollars and No

BARRIER Conts 600.00 | $ 52,800.00
570.01 1.00 LS |LEAD-EXPOSURE CONTROL Eight Thousand One Hundred Dollars and No Cents 8.100.00 | § 8,100.00

Nassau County DPW
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Department of Public Works
Nassau County, NY
Bid Sheets for Contract H63036-01G

: 500. i
570.02 00.00 DC |MEDICAL TESTING Five Hundred Dollars and No Cents $1.00 500.00
570.03 2000.00 DC |PERSONA EXPOSURE Two Thousand Dollars and No Cents

MONITORING SAMPLE ‘ $1.00 2,000.00

NAI VSIS

570.04 20.00 CW [DECONTAMINATION FACILITIES |Ninety Two Thousand Dollars and No Cents 4.600.00 92.000.00
570.160001 1.00 LS |CLASS B CONTAINMENT FOR One Hundred Fifty Three Thousand Dollars and No

PAINT REMOVAL Cents 153,000.00 153,000.00
571.03 1000.00 LB |DISPOSAL OF HAZARDOUS Seven Thousand Six Hundred Fifty Dollars and No

PAINT REMOVAL WASTE Cents

CONTAINING Hba %6300

LEAD
572.020001 1.00 LS |STRUCTURAL STEEL PAINTING |Ninety Two Thousand Dollars and No Cents —

SHOP APPLIED 92,000.0 92.,000.00
574.030001 2200.00 SF |STRUCTURAL STEEL PAINTING: |Two Hundred Twenty Two Thousand Two Hundred

LOCALIZED Dollars and No Cents 101.00 222,200.00
579.01 1493.00 SF |STRUCTURAL SLAB Fourteen Thousand Nine Hundred Thirty Dollars and No

SCARIFICATION Cents 105 44:330:00
579.02 188.00 SF[REINFORCING BAR EXPOSURE  |Fourteen Thousand One Hundred Dollars and No Cents 75.00 14.100.00
580.01 124.00 CY |REMOVAL OF STRUCTURAL Two Hundred Twenty Three Thousand Two Hundred

CONCRETE Dollars and No Cents 180000 22320000
580.04 2992.00 SF |[REMOVAL OF CONCRETE Twenty Nine Thousand Nine Hundred Twenty Dollars 10.00 29.920.00

APPROACH SLAB and No Cents ' T
581.01 6160.00 SF |[REMOVAL OF BITUMINOUS Twenty One Thousand Five Hundred Sixty Dollars and

CONCRETE OVERLAY (BRIDGE) |No Cents Fall 21,560.00
581.02 6160.00 SF  |REMOVAL OF CEMENT Twenty Seven Thousand Seven Hundred Twenty Dollars

CONCRETE OVERLAY (BRIDGE) |and No Cents 4.30 27.720.00
582.05 10.00 CY [REMOVAL OF STRUCTURAL One Hundred Fifty Thousand Dollars and No Cents

CONCRETE REPLACEMENT WITH 15.000.00 150,000.00

CLASS A CONCRETE
582.06 392.00 SF |[REMOVAL OF STRUCTURAL One Hundred Seventeen Thousand Six Hundred Dollars

CONCRETE REPLACE WITH and No Cents

CLASS 300.00 117,600.00

D CONCRETE
582.07 50.00 SF |[REMOVAL OF STRUCTURAL Twenty Thousand Dollars and No Cents

CONCRETE -REPLACEMENT

WITH VERTICAL AND 400.00 20,000.00

OVERHEAD PATCHING

MATERIAL

Nassau County DPW

Page 3 of 6

Contract No. H63036-01G
PIN 0761.19



Department of Public Works
Nassau County, NY
Bid Sheets for Contract H63036-01G

584.310101 684.00 SY |OVERLAY CONCRETE - CLASS |Eighty Six Thousand One Hundred Eighty Four Dollars
126.00 86,184.00
DP and No Cents
584.50010018 1492.00 SF |THIN POLYMER (EPOXY) Forty Four Thousand Seven Hundred Sixty Dollars and
OVERLAYS FOR STRUCTURAL  |No Cents 30.00 44.760.00
SLABS
585.01 20.00 EACH |STRUCTURAL LIFTING Five Hundred Eighty Thousand Dollars and No Cents
OPERATIONS - TYPE A 29.000.00 580.000.00
586.0201 1056.00 [EACH|DRILLING AND GROUTING Forty Seven Thousand Five Hundred Twenty Dollars
BOLTS OR REINFORCING BARS  |and No Cents 45.00 47,520.00
589.01 2000.00 LB |{REMOVAL OF EXISTING STEEL  |Seventy Three Thousand Dollars and No Cents 36.50 73.000.00
595.98200018 6160.00 SF [SPRAY-APPLIED Two Hundred Thirty Four Thousand Eighty Dollars and
WATERPROOFING MEMBRANE  |{No Cents 38.00 234,080.00
607.0511 189.00 LF [VINYL COATED STEEL CHAIN- |Twenty Eight Thousand Seven Hundred Twenty Eight
LINK FENCE ON PLASTIC Dollars and No Cents
COATED FRAME WITH TOP RAIL 152.00 28,728.00
4 FEET
607.06400016 88.00 LF [PEDESTRIAN FENCING FOR Forty One Thousand Eight Dollars and No Cents
BRIDGES 466.00 41,008.00
607.1605 1.00 EA |VINYL COATED STEEL FENCE One Thousand Two Hundred Sixty Dollars and No
GATE ON PLASTIC COATED Cents
FRAME(SINGLE LEAF 3 FEET 1,260.00 1,260.00
OPENING, 4 FEET HIGH)
607.95020007 42.00 LF [REMOVE, STORE AND RESET Eight Thousand Seven Hundred Thirty Six Dollars and
EXISTING FENCING No Cents 208.00 8,736.00
607.98010111 300.00 LF |TEMPORARY CHAIN-LINK FENCE|Nineteen Thousand Three Hundred Fifty Dollars and No 64.50 19.350.00
Cents ) U
608.0101 12.00 CY |CONCRETE SIDEWALKS AND Nine Thousand Six Hundred Dollars and No Cents 200,00 9.600.00
DRIVEWAYS : i
609.0401 140.00 LF JCAST IN PLACE CONCRETE Twelve Thousand Six Hundred Dollars and No Cents 90.00 12.600.00
CURB TYPE VFI150 ) A
610.1402 1.00 CY (TOPSOIL ROADSIDE Two Hundred Fifty Dollars and No Cents 250.00 250.00
610.1601 51.00 SY |TURF ESTABLISHMENT - Two Thousand Forty Dollars and No Cents
614.060304 1.00 EACH |TREE REMOVAL OVER 12 One Thousand Five Hundred Dollars and No Cents
INCHES TO 18 INCHES
1 ; :
DIAMETER BREAST HEIGHT- St 1, 36000
STUMPS GRUBBED
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Department of Public Works
Nassau County, NY
Bid Sheets for Contract H63036-01G

619.01 1.00 LS |BASIC WORK ZONE TRAFFIC Seven Hundred One Thousand Four Hundred Fifty
CONTROL Dollars and No Cents 701,450.00 701.450.00
619.04 4.00 EACH |TYPE III CONSTRUCTION One Thousand Dollars and No Cents
BARRICADE 250.00 ],000.00
619.080102 2400.00 LF |REMOVE PAVEMENT MARKING |Four Thousand Two Hundred Dollars and No Cents
STRIPES, EPOXY PAINT L.75 4.200.00
619.0901 3400.00 LF |TEMPORARY PAVEMENT Three Thousand Four Hundred Dollars and No Cents
MARKINGS STRIPES (TRAFFIC 1.00 3.400.00
PAINT)
619.161401 1.00 ELOC |MODIFY EXISTING TRAFFIC Fifty Thousand Dollars and No Cents
SIGNAL EQUIPMENT 50,000.00 50.000.00
(TEMPORARY)
619.161402 1.00 ELOC [MODIFY EXISTING TRAFFIC Fifty Thousand Dollars and No Cents
SIGNAL EQUIPMENT 50.000.00 50,000.00
(TEMPORARY)
619.161403 1.00 ELOC {MODIFY EXISTING TRAFFIC Fifty Thousand Dollars and No Cents
SIGNAL EQUIPMENT 50.000.00 50,000.00
(TEMPORARY)
619.161404 1.00 ELOC {MODIFY EXISTING TRAFFIC Fifty Thousand Dollars and No Cents
SIGNAL EQUIPMENT 50,000.00 50,000.00
(TEMPORARY)
619.1716 840.00 LF |TEMPORARY POSITIVE BARRIER |Sixty Seven Thousand Two Hundred Dollars and No
CATEGORY 6 (PINNING Cents 80.00 67.200.00
REQUIRED)
619.1717 960.00 LF |TEMPORARY POSITIVE BARRIER |One Hundred Forty Eight Thousand Eight Hundred
CATEGORY 7 (PINNING & BOX  {Dollars and No Cents 155.00 148.800.00
BEAM- STIFFENING REQUIRED)
619.1719 48.00 EA [WARNING LIGHTS ON One Thousand Four Hundred Forty Dollars and No 30.00 1.440.00
TEMPORARY POSITIVE Cents ) T
619.1802 8.00 EACH |TEMPORARY IMPACT One Hundred Forty Thousand Four Hundred Dollars
ATTENUATOR - REDIRECTIVE and No Cents 17.550.00 140,400.00
(TEST LEVEL 2)
625.01 1.00 LS |SURVEY OPERATIONS Fifty Thousand Dollars and No Cents 50.000.00 50.000.00
637.03 1.00 EACH|CONCRETE CYLINDER CURING |Eight Thousand Dollars and No Cents 8.000.00 8.000.00
BOX o T
637.11 18.00 MNTH|ENGINEER'S FIELD OFFICE- TYPE |One Hundred Fifteen Thousand Two Hundred Dollars
1 and No Cents 6.400.00 115,200.00
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Department of Public Works
Nassau County, NY
Bid Sheets for Contract H63036-01G

637.34 5000.00 DC |OFFICE TECHNOLOGY AND Five Thousand Dollars and No Cents
SUPPLIES. $1.00 5,000.00
639.2X00NC 1.00 LS |CPM (CRITICAL PATH METHOD) {One Hundred Thousand Dollars and No Cents
SCHEDULE WITH MONTHLY
$100,000.00 )
645.5101 6.00 SF |GROUND-MOUNTED SIGN Three Thousand Seven Hundred Eighty Dollars and No )
PANELS WITHOUT Z-BARS Cents 630.00 3.780.00
645.81 4.00 EACH |TYPE A SIGN POST One Thousand Five Hundred Sixty Dollars and No Cents 390.00 1.560.00
645.8107 4.00 EA |CONCRETE FOOTING FOR TYPE |One Thousand Six Hundred Dollars and No Cents
A OR BREAKAWAY WOODEN 7
SIGN POSTS WITH STEEL TUBE 400.00 1.600.00
INSERTS
647.61 2.00 EACH [REMOVE AND DISPOSE GROUND |Two Hundred Dollars and No Cents
MOUNTED TYPE A SIGN
SUPPORTS, FOUNDATIONS AND 100.00 200.00
ANY ATTACHED SIGNS - SIZE |
(UNDER 30 SQUARE FEET)
685.11 660.00 LF |WHITE EPOXY REFLECTORIZED [One Thousand Eighty Nine Dollars and No Cents
PAVEMENT STRIPES - 20 MILS 1.65 1.089.00
685.12 1175.00 LF |YELLOW EPOXY One Thousand Nine Hundred Thirty Eight Dollars and
REFLECTORIZED PAVEMENT  |Seventy Five Cents 1.65 1.938.75
STrDInCe A0 BATL O
697.03 150000.00 { DC |FIELD CHANGE PAYMENT One Hundred Fifty Thousand Dollars and No Cents $1.00 150.000.00
|l ' -
698.04 270.00 DC |ASPHALT PRICE ADJUSTMENT | Two Hundred Seventy Dollars and No Cents $1.00 270.00
698.05 100.00 DC |FUEL PRICE ADUSTMENT One Hundred Dollars and No Cents $1.00 100.00
698.06 100.00 DC |STEEL /IRON PRICE One Hundred Dollars and No Cents $1.00 100.00
ADJUSTMENT i
699.040001 1.00 LS |MOBILIZATION Two Hundred Seventy Eight Thousand Six Hundred 278.638.25
Thirty Eight Dollars and Twenty Five Cents .
Total Bid in Numbers $ $7,279,500.00

LTotal Amount in Words

Seven Million Two Hundred Seventy Nine Thousand Five Hundred Dollars and No Cents
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QUALIFICATION STATEMENT

Note: All blanks in the form are to be filled in. Where blanks are not
applicable to your firm, so indicate in each instance.

1. How many years has your firm been in the business under your present
business name? 50+

2. How many years experience in the construction work of a similar

type as this contract has your firm had;
a. as a Prime Contractor 50+

b. as a Subcontractor 30+
3. List below the construction projects your firm has under way as of

this date:
Contract Class Percent Name and Address of Owner
Amount of work Completed or Contracting Officer

Please see attached.

(use additional blank sheets if additional space is necessary)

4. List the projects which your firm as a firm has performed in the
past few years which you feel will qualify you for this work:

Contract Class Percent Name and Address of Owner
Amount of work Completed or Contracting Officer

Please see attached.

(use additional blank sheets if additional space is necessary)

5. Have you:
a. ever failed to complete any work awarded to You? No.
If so; identify the project, the owner, the contract amount,
the circumstances and date of all such failures to complete.

b. ever been defaulted on a contract? No.
If so; identify the project, the owner, the contract amount,
the circumstances and the date of all default actions
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c. ever been declared a non-responsible bidder by any
municipality or public agency? No
If so; identify the project, the owner, the contract amount,
the circumstances and the date of all such declarations

d. ever been barred from bidding municipal or public
contracts? No.
If so; identify the municipality or public agency, the
circumstances, date and term of disbarment for all debarments.

(use additional blank sheets if additional space is necessary)

6. Has any officer, partner or principal of your firm ever been on
officer, partner or principal of some other firm:

a. that failed to complete a construction contract? No.
If so, state name of individual and identify the name of firm,
the project, the owner, the contract amount, the circumstances
and the date of all such failures to complete for all
principals of the firm.

b. that has ever been defaulted on a contract? No.
If so; state the name of the individual and identify the
name of the firm, the project, the owner, the contract amount,
the circumstances and the date of all default actions for all
principals of the firm.

c. that has ever been declared a non-responsible bidder by any
municipality or public agency? No.
If so; state the name of the individual and identify the name
of the firm, the project, the owner, the contract amount, the
circumstances and the date ¢f all such declarations for all
principals of the firm,.
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10.

d. that has ever been barred from bidding municipal or public
contracts? No.
If so; state the name of the individual and identify the name
of the firm, the municipality or public agency, the
circumstances, date and term of debarment for all debarments
for all principals of the firm.

(use additional blank sheets if additional space is necessary)

Has any cofficer or partner of your firm ever failed to complete a
construction contract handled in his name?  No.

If so, state name of individual, name of owner and reason therefor:
Disclose any and all violations of the Prevailing Wage and
Supplemental Payment Reguirements of the Labor Law of New York
State.

None.

Disclose any and all other Labor Law Violations, including, but not
limited to, child labor wviolations, failure to pay wages, or
unemployment insurance tax delinquencies within the past five years.
None.

In what other lines of business are you financially interested?

Affiliate businesses are involved in construction equipment sales and real estate.
N County DPW Page 107 of 617 : 2
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1l What is the construction experience of the principal individuals
of your firm?

Present Years of Magnitude In
Individual's Position or Construction and type what
Name Office Experience of work Capacity

Please see attached.

(use additional blank sheets if additional space is necessary)

12, List below the equipment that you own that is available for the
proposed work, giving present location where it may be inspected:
Item Description, Size Years of Present
Capacity, Year, etc. Service Location

John Civetta & Sons, Inc. has sufficient equipment and other company resources to perform the work.

Equipment may be inspected at our yard in the Bronx, 1123 Bronx River Avenue, Bronx, NY
10472 or at our job sites.

(use additional blank sheets if additional space is necessary)

NOTE: Should the eqguipment be moved from the above mentioned location,

the submitted hereby agrees upon request of the County to state
the new location where same may be found.

13. If any of the above eguipment is covered by chattel mortgage,
conditional bill of sale, lien, or like encumbrance, state the
complete details as to nature and amount of encumbrance, the name
and address of the holder, etc.

n/a

(use additional blank sheets if additional space 1is necessary)
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14. In what manner have you inspected this proposed work?

Explain in detail.

A SiTE Sl RS CorrvcTCr . g UlSUlL

ONS EWLATION of THE @Wonie  Corroveld 75

oS Cow Do T e,

(use additional blank sheets if additional space is necessary)

L5, Explain your plan and lay-out for performing the proposed work.
rald PONE FTRAFELCC (oarTIEOCS  ArOT  ST bR
Arncnl ete 2E e PomsSTAUCTLIN Documesri
JArC U ME Pofasine 4= Dereec 7,

16. If a contract is awarded or a permit is issued, to your firm, who
will have the personal supervision of the work? Attach resume.
Andy Montoni - please see attached resume.

17. Tnsurance carried by your firm:

Type Company

Limits of Coverage Term

Please see attached certificate of insurance.
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The undersigned hereby declares: That the foregoing information
contained in this bid is a true statement, including, but not
limited to, the financial condition of the individual firm herein
first named as of the date herein given; the undersigned has read
that portion of the Instructions to the Bidders entitled
"Qualifications and Responsibility of Bidders" and that the
bidder acknowledges its affirmative obligation to transmit with
this statement any matters relevant and material to those
contractor qualifications and responsibility standards; that this
statement is for the express purpose of inducing the party to
whom it is submitted to award the submitted a contract or
issuance of a permit; that any depository, vendor or other agency
herein named is authorized to supply such party with any
information necessary to verify this statement; and that it
understands and agrees that any material misrepresentation or
omission of material fact may be deemed grounds for
disqualification of the bidder as "not responsible," and may also
subject the bidder to future debarment, penalties, and sanctions,
to the extent permitted by law.
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Confidential John Civetta Sons, Inc. Page 1 of 1
Work In Progress
Contract Name Type of Work % Start Owner/Construction Manager Contact
Amount & Location Complete Finish Name and Address Telephone Number
$9,392,500.00 C5440 - Pier 97 General Construction 0% Jan-22 Hudson River Park Trust Sean Singh
General Building Construction Comfort Station 353 West Street 212-627-2020
of Comfort Station Pier 40, 2nd Floor

57th St & Henry Hudson Pkwy

12,421,500.00 CR-31 City College of NY General Construction 0% Feb-22
Firehouse Art Studios
540 W 140th St.
NEW YORK, NY 10031

$141,050,500.00 270 Park - JPMC MNR MTA Metro-North 3% Feb-22
Viaduct Restoration Viaduct Restoration
$26,000,000.00 270 Park Concrete Concrete Work 12% Nov-22

(Core & Shell) Component 1
Hung Ceiling Slab through

Level 3

$2,335,000.00 16 Wade Square Excavation and 57% Nov-21
Bronx, NY Concrete Foundation

$1,425,000.00 NYULMC - Tish Hospital MRI MRI Make-ready 40% Dec-21

$18,143,348.00  Central Park Harlem Meer  Site Preparation, Stream, 22% Aug-21
Harlem Meer Center SOE

Central Park
~110th Street
New York, NY 10000

$1,519,068.00 Carnegie Hall Bollards, sidewalks and 96% Apr-21
881 7th Avenue waterproofing
New York, NY

$24,321,500.00 MNR Contract #135846 General Contractor 80% Sep-20

Grand Central Terminal -
East Side Access Unified

Trash Facility

$185,858,546.00 270 Park Avenue Excavation and Concrete 85% Jul-19
New York, NY 10017 Foundation

$15,335,564.00  31st St Viaduct over Amtrak  Bridge Reconstruction 87% May-19
31st St between Ninth Ave

and Dyer Avenue
New York, NY 10001

$18,843,000.00 NYCT Contract #C-48706 Structural Repairs of 67% Feb-19
Structural Repairs of Retainig Retaining Walls and OverPass
Walls and OverPass,
Livonia Yards
Brooklyn, NY

recent projects 2022-01

New York, NY 10014

Dormitory Authority of the State of NY
515 Broadway
Albany, NY 12207

Tishman Construction Company
100 Park Avenue, 5th FI.
New York, NY 10017

Tishman Construction Company
100 Park Avenue, 5th FI.
New York, NY 10017

Spaxel Builders LLC
5 West 37th Street, 12th Floor
New York, NY 10018

Skanska USA Building Inc.
350 Fifth Avenue

32nd Floor

New York, NY

Central Park Conservancy
14 E. 60th Street
New York, NY 10022

Tishman Construction Company
100 Park Avenue, 5th FI.
New York, NY 10017

Metro-North Commuter Railroad
420 Lexington Avenue
New York, NY 10170

Tishman Construction Company
100 Park Avenue, 5th FI.
New York, NY 10017

Brookfield Properties

3 World Financial Center
200 Vesey Street

New York, NY 10281

MTA/NYCT
2 Broadway
New York, NY 10004

Paul Welsing
212-739-7055

Paul Welsing
212-739-7055

Jorge Paiva
646-630-5295

Seamus Henchey
917-856-0138

Robert Edelman
917-440-1671

James Harrington
212-499-4416

Paul Welsing
212-739-7055

Henry Caso
212.417.7170

Chris Velenovsky
718.643.1954
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$10,417,500.00 MNR Contract #98425 General Contractor Feb-20 Metro-North Commuter Railroad John Kruk
D-B 3rd Avenue Bridge Bridge Replacement Sep-21 420 Lexington Avenue 917-502-4546
Replacement, Mt. Vernon, NY New York, NY 10170
$13,826,479.00 American Museum of Excavation and Concrete Jun-19 Tishman Construction Company Paul Welsing
Natural History - Gilder Center Foundation Sep-21 100 Park Avenue, 5th FI. 212-739-7055
200 Central Park West New York, NY 10017
New York, NY
$15,048,831.00 Manhattan West SE Tower  Excavation and Concrete Dec-19  Brookfield Properties Henry Caso
401 W 31st St. Foundation / Aug-21 3 World Financial Center 212.417.7170
New York, NY Superstructure Concrete 200 Vesey Street
Phase 1 New York, NY 10281
$13,097,611.00 City View Tower - MTA Subway Entrance Feb-19  New Line Structures Hugh Kelly
23-15 44th Drive Jun-21 512 Seventh Ave., 6th Floor 646.942.4737
Long Island City, NY 11101 New York, NY 10018
$22,290,053.00 730 Fifth Avenue Excavation and Concrete May-18  Gilbane/Ant Yapi Joint Venture LLC ~ Sara Cicerone
Crown Building Foundation Apr-21 88 Pine Street, 27th Floor 646.235.4807
New York, NY 10019 New York, NY 10005
$62,132,605.00 Contract No. HBK1201 General Contractor Jul-17 NYC Department of Transportation ~ Hui Yang
Rehabilitation of the Atlantic  Bridge Rehabilitation Aug-21 NYC DOT, Division of Bridges 212-839-4653
Avenue Bridge over the LIRR 59 Maiden Lane, 36" Floor
Brooklyn, NY New York, NY 10038
$31,930,824.00 Manhattan West SE Tower  Excavation and Concrete Jul-17 Brookfield Properties Henry Caso
401 W 31st St. Foundation May-20 3 World Financial Center 212.417.7170
New York, NY 200 Vesey Street
New York, NY 10281
$10,451,591.00 147-151 E 86th St Subway Entrance Jul-16 Gilbane Residential Construction LLC Melissa Steeves
New York, NY 10028 Oct-19  Wall Street Plaza 917.337.4459
88 Pine Street, 27th Floor
New York, NY 10005
$28,776,135.00 DVA Flood Perimeter Wall General Contractor Nov-14  Department of Veterans Affairs Adrian Anderson
No. VA101F-14-C-0020 Excavation annd Concrete ~ Dec-19  Office of Construction Facilities Mgmt 202-713-4008
Foundation 8380 Colesville Rd., 420
Silver Spring, MD 20910
$3,822,280.00  Spence School Excavation and Concrete May-18  Gilbane Building Company Nada Cheiban
22 East 91st Street Foundation Sep-19 88 Pine Street, 27th Floor 917.703.6560
New York, NY 10128 New York, NY 10005
$10,062,013.00 MNR Contract 71479 General Contractor Sep-17  Metro-North Commuter Railroad Dinesh Pandya
Design-Build 14th Ave. Bridge Bridge Rehabilitation Sep-19 420 Lexington Avenue 914.667.9200
Mount Vernon, NY New York, NY 10170
$4,633,289.00 MNR Contract #67485 Rock Slope Remediation Feb-17  Metro-North Commuter Railroad Tom Triano
Metro North - Rock Slope Nov-19 420 Lexington Avenue 646-335-6947
Remediation - West of Hudson New York, NY 10170
$3,223,556.00 MNR Contract #67484 Rock Slope Remediation Dec-16  Metro-North Commuter Railroad Tom Triano
Metro North - Rock Slope Nov-19 420 Lexington Avenue 646-335-6947

Remediation - East of Hudson

recent projects 2022-01

New York, NY 10170
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$4,328,795.00 Brookfield MW NW Tower Excavation and Concrete Jan-18  Brookfield Properties Henry Caso
442 W. 33rd St Foundation Aug-19 3 World Financial Center 212.417.7170
New York, NY 10001 200 Vesey Street
New York, NY 10281
$2,444671.00  Cornell Tech Excavation and Concrete Oct-17  Barr & Barr, Inc. Tom LePage
Verizon Executive Ed Center Foundation Jan-19 460 W 34th St 212.563.2330
34 North Loop Road New York, NY 10001
Roosevelt Island, NY 10044
$4,850,000.00 Cornell Graduate Hotel Excavation and Concrete Sep-17  Hunter Roberts Construction Group  Alex Craig
1 North Loop Road Foundation Nov-18 2 World Financial Center, 6th Fi.
Roosevelt Island, NY 10044 New York, NY 10281
$11,056,000.00 The Turkevi Center Excavation and Concrete Sep-17  Tishman Construction Company Gary Betour El Zoghbi
821 First Ave, aka Foundation Sep-18 100 Park Avenue, 5th Fl. 917.576.0783
821 United Nations Plaza New York, NY 10017
342 and 344 E 41st St
New York, NY 10017
$1,242,000.00  NYU Rogers Hall Excavation and Concrete Jan-18  Skanska USA Building Inc. Peter Hoer
6 Metrotech Center Foundation Sep-18 350 Fifth Avenue 973.620.0759
Brooklyn, NY 11201 32nd Floor
New York, NY
$8,016,335.00 767 Fifth Ave Retail Redevelof Excavation and Concrete Feb-17  Turner Construction Company Bryan Reynolds
767 Fifth Ave Foundation Mar-18 375 Hudson Street 646-532-9277
New York, NY New York, NY 10010
$5,345,617.00 Museum of Modern Art (MoMA) Expansion Feb-16  Turner Construction Company Bill Overbaugh
25 W 53rd St Excavation and Concrete ~Mar-18 375 Hudson Street 212.229.6393
New York, NY Foundation New York, NY 10010
$6,292,814.00 99 Church St. Transit Improvements Apr-15 Tishman Construction Company Eric Schisler
New York, NY Feb-18 100 Park Avenue, 5th FI. 212.708.6800
New York, NY 10017
$4,835,725.00 147-151 E 86th St Excavation and Concrete Jul-16 Gilbane Residential Construction LLC Melissa Steeves
New York, NY 10028 Foundation and Subway Feb-18  Wall Street Plaza 917.337.4459
Entrance 88 Pine Street, 27th Floor
New York, NY 10005
$48,812,000.00 One Vanderbilt Excavation and Concrete May-16  Tishman Construction Company Paul Welsing
New York, NY 10017 Foundation Feb-18 100 Park Avenue, 5th FI. 212-739-7055
New York, NY 10017
$1,509,004.00 Midwood HS Athletic Field Shoring, Concrete Repair Nov-16  lannelli Construction Co. Inc. Scot Binder
SCA No.: C000014360 & Misc Foundations Dec-18 9723 Third Avenue 718-836-2000
1124 east 17th Street Brooklyn, NY 11209
Brooklyn, NY
$9,480,765.00 505 W 43rd St Excavation and Concrete Jul-16 New Line Structures Anthony Mulloy
New York, NY Foundation Mar-18 512 Seventh Ave., 6th Floor 347-228-7737
New York, NY 10018
$4,760,060.00 57th St. & 7th Ave Transit Improvements Sep-15  Lend Lease (US) Construction LMB In Rafael Russo
Subway Entrance Apr-17 200 Park Ave. 212-592-6800
New York, NY New York, NY 10166
$8,020,493.00 WVR Triangle Park General Contractor Work Nov-14  Turner Construction Company Robert Hubner
76 Greenwich Ave Dec-17 375 Hudson Street 516-523-1975

New York, NY 10011

recent projects 2022-01

New York, NY 10010
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$22,853,605.00 Brookfield NE Tower Excavation and Concrete May-15  Tishman Construction Company Roger Cettina
401 Ninth Avenue Foundation Dec-17 100 Park Avenue, 5th FI. 917-337-7051
New York, NY 10001 New York, NY 10017
$1,757,714.00 Brookfield NW Lot Excavation and Concrete Apr-16  Brookfield Properties Henry Caso
401 Ninth Avenue Foundation Dec-16 3 World Financial Center 212.417.7170
New York, NY 10001 200 Vesey Street
New York, NY 10281
$6,200,000.00 200 E 59th St. Excavation and Concrete Oct-15  Gilbane Residential Construction LLC Vincenzo Sinopoli
New York, NY 10022 Foundation Sep-16  Wall Street Plaza 203.996.3908
88 Pine Street, 27th Floor
New York, NY 10005
$3,025,000.00 36 E 57th St. Excavation and Concrete Sep-15  Lend Lease (US) Construction LMB In Neil Clark
New York, NY Foundation Sep-16 200 Park Ave. 212-592-6824
New York, NY 10166
$14,991,745.00  Dyer Ave. Dyer Avenue Apr-15  Brookfield Properties Henry Caso
New York, NY Bridge Reconstruction Oct-16 3 World Financial Center 212.417.7170
200 Vesey Street
New York, NY 10281
$6,359,344.00 Cornell Tech Excavation and Concrete Apr-15 Turner Construction Company Cliff Goldsmith
Co-Location Project Foundation Oct-16 375 Hudson Street 646.335.8619
New York, NY 10010
$3,497,989.00 Cornell Tech Excavation and Concrete Apr-15 Monadnock Construction Inc. Raul Ontaneda
Residential Builing Foundation Oct-16 155 34d St. 718-576-3661
1 East Loop Road Brooklyn, NY 11231
Roosevelt Island, NY
$8,303,199.00  Cornell Tech Excavation and Concrete Mar-15  Tishman Construction Company Tim Croke
Central Utility Plan Foundation Oct-16 100 Park Avenue, 5th FI. 917-682-6207
1 Main Street New York, NY 10017
Roosevelt Island, NY 10044
$11,143,262.00  Cornell NYC Tech FAB Excavation and Concrete Feb-15 Barr & Barr, Inc. Tom LePage
Roosevelt Island, NY Foundation Oct-16 480 W 34th St 212.563.2330
New York, NY 10001
$2,681,815.00 PS 56X Excavation and Concrete Jul-14 lannelli Construction Co., Inc. Scott Binder
341 East 207th Street Foundation Sep-16 9723 Third Ave. 718.836.2000
Bronx, NY Brooklyn, NY 11209
$21,745580.00 NYULMC Science Building Excavation and Concrete Apr-14  Turner Construction Company Erick Karlic
NYU Medical Center Foundation, Site Utilities Sep-16 375 Hudson Street 917-335-2316
New York, NY New York, NY 10010
$10,817,598.00  Manhattan West SW Residential Oct-14 Hunter Roberts Construction Group,LL Henry Caso
W 31st St & Dyer Ave. Excavation and Concrete Sep-16 2 World Financial Center, 6th Fl. 212.417.7170
New York, NY Foundation New York, NY 10281
$22,646,000.00 NYPH ACC Koch Building Excavation and Concrete Jul-14 Turner Construction Company Joe O'Connor
1283 York Ave. Foundation Sep-16 375 Hudson Street 212-746-9144
New Yark, NY 10065 New York, NY 10010
$6,229,943.00 400 Park Avenue South Transit Improvements Apr-14  Lend Lease (US) Construction LMB In Jordan Crouse
New York, NY Oct-16 386 Park Avenue South, Suite 518 646 957 6128
New York, NY 10016
$1,537,000.00 JP Morgan Chase Vaults Excavation and Sitework Apr-13 Hunter Roberts Construction Group ~ Chris Hughes
One Chase Manhattan Plaza Sep-16 2 World Financial Center, 6th Fl. 212.321.6800

New York, NY

recent projects 2022-01

New York, NY 10281
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$15,539,117.00 605 West 42nd Street Excavation and Concrete Feb-13  Tishman Construction Company Mike Carriero
New York, NY Foundation Jun-15 100 Park Avenue, 5th FI. 646.545.3556
New York, NY 10017
$47,446,441.00 Manhattan West Platform Excavation and Concrete Sep-12  Brookfield Properties Henry Caso
9th Ave b/n W 33rd St & Foundation Jan-16 3 World Financial Center 212.417.7170
W. 31st St 200 Vesey Street
New York, NY New York, NY 10281
$9,910,447.00 400 W 42nd St. Excavation and Concrete May-14  Jekman Assoc. Lou Katsos
New York, NY Foundation Aug-15 777 Third Ave. 212.750.8098
New York, NY
$2,232,598.00 WVR Triangle Park Demolition & Abatement Nov-14  Turner Construction Company Robert Hubner
76 Greenwich Ave Jun-15 375 Hudson Street 516-523-1975
New York, NY 10011 New York, NY 10010
$2,320,000.00  Greenpoint Landing Sewer Relocation Jul-14 Turner Construction Company Craig Zegler
CSO Relocation Jun-15 375 Hudson Street 212.229.6000
Brooklyn, NY New York, NY 10010
$1,387,391.00 NYPH AED Excavation and Concrete Apr-14 Gilbane Building Company Chris Roca
620 W. 168th St. Foundation Apr-15  Wall Street Plaza 212.312.1659
New York, NY 10032 88 Pine Street, 27th Floor
New York, NY 10005
$4,551,000.00 Manhattan West Platform /  Concrete Work Jan-14 Rizzani de Eccher USA Inc. Andrea Travani
Cast-in-Place Concrete Works Jan-15 1111 Kane Concourse, Ste. 200 212.564.0949
9th Ave b/n W 33rd St & W 31st St Bay Harbor Islands, FL 33154
New York, NY
$16,500,000.00  NYULMC Energy Building Excavation and Concrete Apr-12 Turner Construction Company Bill Overbaugh
NYU Medical Center Foundation, Site Utilities, Jan-15 375 Hudson Street 212.229.6393
New York, NY Flood Walls New York, NY 10010
$3,807,396.00 34 E 51st Street Excavation and Concrete Oct-12  Sciame Construction LLC David Shone
New York, NY Foundation Dec-13 14 Wall Street, 2nd Floor 212.709.2641
New York, NY 10005
$1,505,000.00 NYPH Allen Pavilion MRI Excavation and Concrete Mar-13  Turner Construction Company Aldan Maragoto
5141 Broadway Foundation Dec-13 375 Hudson Street 212.299.6086
New York, NY 10034 New York, NY 10010
$6,272,000.00  AY B2 Residential Excavation and Concrete Dec-12  Skanska USA Building Inc. John J. Dolan
461 Dean St. Foundation Dec-13 350 Fifth Ave., 32nd Floor 917.438.4500
Brooklyn, NY 11217 New York, NY 10118
$2,355,000.00  NYULMC Hurricane Recovery Excavation and Concrete Oct-12  Turner Construction Company Bill Overbaugh
NYU Medical Center Foundation Dec-13 375 Hudson Street 212.229.6393
New York, NY New York, NY 10010
$55614,969.00 Dyckman Street General Contractor Aug-10 NYCT Brian Liona
New York, NY Station Rehabilitation Aug-14 2 Broadway 347-423-4126
New York, NY 10004
$62,423,290.00 Brooklyn Arena General Contractor Jun-10 Forest City Ratner Greg Lowe
Subway Station Transit Improvements May-13  One MetroTech Center 718.923.8407
Brooklyn, NY Brooklyn, New York 11201
$801,850.00 Hudson Yards-Demo Packge Excavation and Aug-12  Tishman Construction Company Jeff Levy
501-555 W 30th St. Soil Remediation Oct-12 100 Park Avenue, 5th FI. 212.399.3662

New York, NY

recent projects 2022-01

New York, NY 10017
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$508,394.65 AY T2 Modular Early Start Excavation and Concrete Jul-12 Forest City Ratner Greg Lowe
461 Dean St. Foundation Aug-12  One MetroTech Center 718.923.8407
Brooklyn, NY 11217 Brooklyn, New York 11201
$861,615.00 NYPH - Coal Vault Demo Sitework Jul-12 Turner Construction Company Alden Maragoto
115 Ft Washington Ave Dec-12 375 Hudson Street 212.229.6086
New York, NY New York, NY 10010
$1,665,000.00 330 Hudson Street Excavation and Concrete Mar-12  Pavarini McGovern Marc DePaul
New York, NY Foundation Sep-12 770 Broadway, 10th Floor 212.490.1864
New York, NY 10003
$600,000.00 NYU Smilow Oxygen Foundation and Sitewark Jan-12  Turner Construction Company Ty Clanton
NYU Medical Center Jun-12 375 Hudson Street 212.229.6021
New York, NY New York, NY 10010
$2,089,500.00 Fordham University Excavation, Concrete May-11  Tishman Construction Company Lawrence Bourguet
Hughes Hall Foundation and Underpinni ~ Jul-12 666 Fifth Avenue 718.817.0545
New York, NY New York, NY 10103
$6,565,000.00  EDC Heritage Field Excavation and Concrete Jun-10  Turner Construction Company Michael McCormack
Bronx, NY Foundation Aug-11 375 Hudson Street 646.302.5041
New York, NY 10010
$2,484,000.00 Decatur Ave. Retaining Wall  Retaining Wall Nov-10 NYC DDC Franco Mesiti
Contract RWX-002 Oct-11 Infrastructure Division 718-391-1044
30-30 Thompson Ave.
Long Island City, NY 11101
$529,359.00 Parkville Charter School Excavation and Concrete May-10  Turner Construction Company George Kalomeres
Brookiyn, NY Foundation Oct-10 375 Hudson Street 646.210.5241
New York, NY 10010
$524,235.00 NYU Bookstore Excavation and Concrete Jan-10  Turner Construction Company John Griffin
Work May-10 375 Hudson Street 917.559.0795
New York, NY 10010
$9,864,871.00  Citigroup LIC I Subway Station Dec-09  Turner Construction Company Brouck Amerga
Subway Improvements Improvements and Siteworl  Nov-10 375 Hudson Street 718.472.3105
New York, NY 10010
$1,232,000.00 LT.234.054 Heavy Construction Feb-10  Port Authority of New York and NJ Manuel Ortega
Lincoln Tunnel Replacment of Roadway Oct-11 233 Park Ave South, 7th Floor 212.502,2526
and Sump Ceiling New York, NY 10013
$3,190,000.00 PS/IS 277 Excavation and Dec-09  Turner Construction Company Ralph Dillon
Queens, NY Foundation Aug-11 375 Hudson Street 718.739.1999
New York, NY 10010
$793,000.00 Shepard Hall Bell Tower 9 Sitework and Feb-10  Gem Construction & Restoration Corp.  Dan Lusterman
Arch Reconstruction Oct-11 723 15th Street 201.867.7673
Union City, NJ 07087
$3,750,000.00  44th Street Hotel-MTA Subway Elevator and Apr-09  Tishman Construction Company Pete Hardecker
New York, NY Entrance Construction Aug-10 666 Fifth Avenue 212.399.3600
New York, NY 10103
$10,300,000.00  Javits Center Excavation and Jul-11 Tishman Construction Company Roy Barnaby
New York, NY Foundation Dec-12 666 Fifth Avenue 212.695.1169

recent projects 2022-01

New York, NY 10103
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$9,284,871.00  Citigroup General Conditions - Jun-08  Turner Construction Company Brouck Amerga
Subway Alteration Sep-11  44-47 23rd Street 718.472.3105
LIC, NY 11101
$1,488,066.00  Rockefeller University - LARC Excavation and Apr-08  Turner Construction Company Joe O'Connor
New York, NY Foundation Nov-09 375 Hudson Street 212.327.6921
New York, NY 10010
$358,718.00 4 East 75th Street Excavation and Jul-08 The | Grace Company Tom Barrett
New York, NY Foundation Sep-08 403 East 91st Street 212.987.1900
New York, NY 10128
$2,893,750.00 Learning Spring School Excavation and Aug-08  Cauldwell Wingate John Kennedy
New York, NY Foundation Mar-09 380 Lexington Avenue 212.983.7150
New York, NY 10168
$2,578,944.00 330 Hudson Street Excavation and May-08  Pavarini McGovern Jorge Ampano
New York, NY Foundation Aug-10 352 Park Avenue South, 14th Floor  212.907.0900
New York, NY 10010
$14,696,253.00  44th Street Hotel Excavation and Feb-08  Tishman Construction Company Pete Hardecker
New York, NY Foundation Jan-10 666 Fifth Avenue 212.399.3600
New York, NY 10103
$1,488,066.00 Rockefeller University - LARC Excavation, Concrete Apr-08  Turner Construction Company Joe O'Connor
New York, NY and Sitework Nov-08 375 Hudson Street 212.327.6921
New York, NY 10010
$235,000.00 Lincoin Center - Package 5  Excavation Jul-09 Commadore Construction Corp. Jim Piernot
Aug-09 230 South Fifth Avenue 212.874.7403
Mount Vernon, NY 10550
$3,656,673.40 New York Hospital Queens Excavation and May-07 Barr & Barr, Inc. Tom LePage
Foundation May-08 460 West 34th Street 212.563.2330
New York, NY 10001
$2,298,399.00 Alianza Dominicana Excavation and Jan-08 Ibex Construction Bill Jefferson
New York, NY Foundation Apr-09 1372 Broadway, 15th Floor 646.366.6200
New York, NY 10018
$3,623,040.00 57th & 7th Avenue Subway  Subway Station Jun-07 161 West 57th Street LLC Rich Coleman
New York, NY Improvements Apr-09 805 3rd Avenue, 7th Floor 212.592.6700
New York, NY 10022
$8,126,709.00 Columbia University Excavation and Mar-07  Turner Construction Company Charlie Whitney
New York, NY Foundation Apr-09 375 Hudson Street 212.229.6000
New York, NY 10014
$2,893,750.00 Learning Spring School Excavation and Aug-08  Cauldwell Wingate John Kennedy
New York, NY Foundation Mar-09 380 Lexington Avenue 212.983.7150
New York, NY 10168
$1,937,492.00 15651 Broadway Excavation and Jan-08 Tishman Construction Joe Cento
New York, NY Foundation Mar-09 666 Fifth Avenue 212.399.3600
New York, NY 10103
$3,440,351.00 Cornell Weill Excavation, Foundation Nov-07  Tishman Construction Jon Lyons
New York, New York and Sitework Nov-08 666 Fifth Avenue 212.399.3600
New York, NY 10103
$358,718.00 4 East 75th Street Excavation and Jul-08 The | Grace Company Tom Barrett
New York, NY Foundation Sep-08 403 East 91st Street 212.987.1900

recent projects 2022-01

New York, NY 10128
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$2,888,940.00 131-8th Avenue Excavation and Nov-07  Sweet Construction Keith Hoovler
New York, New York Foundation Sep-08 5 Hanover Square, 5th Floor 212.929.2100
New York, NY 10004
$6,150,850.00  45th Street Hotel Excavation and Aug-07  Pavarini McGovern Drew Hazen
70 West 45th Street Foundation Jul-08 352 Park Avenue South, 14th Floor  212.907.0900
New York, NY New York, NY 10010
$7,902,253.00  Memorial Sloan Kettering Excavation and Aug-07  Turner Construction Company Tom Stahowiak
Research Building Foundation Jul-08 375 Hudson Street 212.229.6000
New York, NY 10014
$775,274.00 Avery Fisher Hall Excavation and Sep-07  Turner Construction Company Mike Handler
New York, NY Foundation Jul-08 140 West 65th Street 212.229.6000
New York, NY 10023
$6,825,906.00  Lincoln Center Excavation and Jul-06 Turner Construction Company Charles Murphy
Alice Tully Hall Foundation Jul-08 140 West 65th Street 212.229.6000
New York, NY 10023
$260,670.00 Barnard College - Nexus Bldg Excavation and Aug-07  Bovis Lend Lease Van Gibson
3009 Broadway Ave Foundation Feb-08 200 Park Avenue 212.592.6700
New York, NY New York, NY 10166
$4,269,144.00 206 East 86th Street Excavation and Nov-06  Bovis Lend Lease Michael lannello
New York, NY Foundation Nov-07 200 Park Avenue 212.592.6700
New York, NY 10166
$2,050,000.00 Hilton Grand Vacation Excavation and May-07  Tishman Construction Corp of NY Frank Degenaro
102 West 57th Street Foundation Oct-07 666 Fifth Avenue 212.399.3600
New York, NY New York, NY 10103
$29,576,890.56  Mott Haven School Site Remediation Aug-06  NYC School Construction Authority ~ Ray Carrion
Bronx, NY and Shoring Oct-07  30-30 Thomson Ave 718.401.6751
LIC, NY 11101
$4,844,092.82 Brooklyn Navy Yard - Perry Av Excavation and Sep-07  TDX Construction Corp Prakash Shah
Brooklyn, NY Foundation Oct-07 345 Seventh Ave -12th Floor 212.279.1981
New York, NY 10001
$3,100,000.00 PS261 Sitework Jun-06  NYS Construction Authority Arthur Umebuani
Brooklyn, NY and Concrete Sep-07  30-30 Thompson Avenue 718.472.8973
LIC, NY
$1,946,501.00 HIP Excavation and Nov-06  Cauldwell Wingate Susan Berotti
Brooklyn, NY Foundation Jul-07 380 Lexington Avenue 212.983.7150

recent projects 2022-01

New York, NY 10168
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ANDY MONTONI
EXPERIENCE
1984-PRESENT John Civetta & Sons, Inc. Bronx, NY

Vice President / Project Executive / Senior Project Manager

Extensive experience working with the MTA NYCT and other government agencies including the following:

NYC DOT HBK-1201 — Rehabilitation of the Atlantic Avenue Bridge over the LIRR. $63,000,000. Rehab. of
the Atlantic Avenue Viaduct over LIRR (2-24356-9), along with cross brace and transverse transfer beam
retrofits to increase the seismic capacity of the structure. Project entailed the complete removal and
restoration of the roadway concrete deck slab and barriers, rehabilitation and restoration of structural steel
and stone masonry fagade, upgrading and retrofitting steel columns and foundations at the LIRR track level,
and new roadway lighting, traffic controls and striping as required for viaduct rehabilitation.

Partial Demolition and Reconstruction of the 31st St Viaduct over Amtrak. $15 million. Demolition and
recanstruction of the West 31st Street Viaduct over Amtrak’s lay-up tracks located at 31st Street, between 9"
Avenue and Dyer Avenue in New York.

Court Square — MTA Improvements — $13 million. New subway entrance

147-151 East 86th St.— $15.3 million. Foundation, new subway entrance and installation of passenger
elevator.

99 Church Street - MTA NYCT. $6.3 million. New Elevator

400 Park Avenue South — New subway entrance and installation of passenger elevator

57th Street & 7th Avenue — MTA Improvements — new subway station entrance

Dyer Avenue Bridge — Bridge Reconstruction. $15 million. Design-Build project. Full concrete deck
replacement, steel repairs, abatement and painting of the Dyer Avenue Bridge over the western approach to
Penn Station in New York City. The project also included shielding over sixteen active Amtrak and LIRR main
line tracks and overhead catenary lines

NYCT A-36065 — Rehabilitation of Dyckman St. Station plus five other stations. $55,600,000. Full
replacement of the Dyckman St. Station and the component steel repairs to five other stations north of
Dyckman on the #1-IRT Line. It also included structural steel and concrete repairs to the elevated NYCT
stations, raising of the precast platforms, lead abatement and overcoat painting and the removal of asbestos-
contaminated materials, and the removal and replacement of elevated structure metal stairs and canopies.
Barclays Center / MTA Improvements — $62,423,290. Construction of subway entrance and installation of
escalators and elevator at the Atlantic Avenue / LIRR subway station adjacent to the Barclays Arena. Project
involved high capacity deep foundations to support the extensive underground infrastructure network; the
work involved construction of an intricate temporary bridge deck and Support of Excavation system under the
congested intersection of Flatbush and Atlantic Avenues and along-side the MTA subway tunnels and
platforms, which remained active throughout construction. This project also entailed furnishing and installing
ADA compliant escalators and elevator.

Courthouse Square Station Flushing Line, LIC — MTA NYCT Connection to Cross-town line

44th Street Hotel - MTA NYCT Elevator and Entrance Reconstruction

57th Street & 7th Avenue Carnegie Hall - NYCT New Elevator

Metro North Contract 2285 — GCT Perimeter Bollards

MTA NYCT Contract A-35929 — 125st St ADA Compliance

Whitehall Ferry Terminal — MTA NYCT Vent/Station Reconstruction

32 Old Slip — MTA NYCT Station Entrance & Construction @ Broad Street

Franklin Street — MTA NYCT Station Rehabilitation

Union Square East — MTA NYCT Station Rehabilitation & Construction

Marble Hill = MTA Metro North Track & Sea wall reconstruction

Brewster North — MTA Metro North Elevators & Track Overpass

EDUCATION, LICENSES & AFFILIATIONS

= 1984 Bachelor of Science - New York Institute of Technology.
= 1981 Associates in Applied Sciences — SUNY Farmingdale

= 30 Hour OSHA

=  NYCT/LIRR/MNR Track Trained



EXPERIENCE

1985-Present  John Civetta & Sons, Inc. Bronx, NY
2011-Present Vice-President

JOHN G. CIVETTA

Project Executive / Project Manager

Project Executive / Project Manager with 37 years of experience overseeing all phases of muilti-
million-dollar heavy construction and infrastructure projects.

Extensive experience working on Projects for governmental agencies including MTA C&D
NYCT, MTA Metro-North Railroad, NYCSCA, NYCDDC, NYCEDC, PANYNJ, NYCHHC, etc.

Extensive experience working on Institutional and Commercial Projects for various entities
including NYU Langone Medical Center, Memorial Sloan Kettering, Cornell Weill, Montefiore
Medical Center, Albert Einstein College of Medicine, NY Hospital, Columbia University,
Tishman Speyer, Durst Rudin Management, Tishman Construction Turner Construction, etc.

Projects include the following:

Design-Build MNR 14" Avenue Bridge, Mount Vernon, NY, MNR Contract #71479 -
$9,300,000. MTA Metro-North Railroad. Design-build project for the replacement of the 14t
Avenue Bridge over the Metro-North train lines

Design-Build MNR 3™ Avenue Bridge, Mount Vernon, NY, MNR Contract #98425 -
$10,417,500. MTA Metro-North Railroad. Design-build project for the replacement of the 3
Avenue Bridge over the Metro-North train lines.

These design-build projects involve the complete demolition and reconstruction of the bridge
structures over the extremely active MNR New Haven Line rail corridor in the City of Mount
Vernon — the 14" Avenue Bridge (completed) and the 3™ Avenue Bridge.

NYC DOT HBK-1201 - Rehabilitation of the Atlantic Avenue Bridge over the LIRR -
$63,000,000. Rehabilitation of the Atlantic Avenue Viaduct over the Long Island Rail Road (2-

24356-9), along with cross brace and transverse transfer beam retrofits to increase the seismic
capacity of the structure.

MTA-NYCT C-48706 — Structural Repairs of Retaining Wall and Overpass, Livonia Yards,
Eastern Parkway Line, Brooklyn, NY - $18,765,000. Structural repairs of the retaining walls,
abutments and columns supporting the Livonia Car Maintenance Facility & the bridge overpass
above Linden Boulevard.

American Museum of Natural History Gilder Center - $13,738,768.00. Excavation and
concrete foundation work including design and installation of drilled pile system.

Department of Veterans Affairs (DVA) Flood Perimeter Wall, NYC #VA10114R0004,
Manhattan VA Hospital, New York, NY - $ 28,776,135, Construction of a 1300 If floodwall
protection system at the perimeter of the Veteran Affairs Medical Center Manhattan, New York.

MNR Contract #67485 and MNR Contract #67484 — Rock Slope Remediation, East and West
of Hudson. $ 4,633,289 and $3,223,556, respectively.

Cornell Tech Campus, Roosevelt Island. Excavation and concrete foundation for six
buildings on the new Cornell Tech Campus. $35,994,000.

EDUCATION, LICENSES & AFFILIATIONS

= 1983 Bachelor of Science in Electrical Engineering — Rensselaer Polytechnic Institute,
Troy, NY

s General Contractors Association of NY Executive Committee
= Member of the Moles — Membership Committee
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CERTIFICATE OF LIABILITY INSURANCE

DATE (MM/DD/YYYY)
71212021

THIS CERTIFICATE IS ISSUED AS A MATTER OF INFORMATION ONLY AND CONFERS NO RIGHTS UPON THE CERTIFICATE HOLDER. THIS
CERTIFICATE DOES NOT AFFIRMATIVELY OR NEGATIVELY AMEND, EXTEND OR ALTER THE COVERAGE AFFORDED BY THE POLICIES
BELOW. THIS CERTIFICATE OF INSURANCE DOES NOT CONSTITUTE A CONTRACT BETWE
REPRESENTATIVE OR PRODUCER, AND THE CERTIFICATE HOLDER.

EN THE ISSUING INSURER(S), AUTHORIZED

IMPORTANT: If the certificate holder is an ADDITIONAL INSURED, the policy(ies) must have ADDITIONAL INSURED provisions or be endorsed.
If SUBROGATION IS WAIVED, subject to the terms and conditions of the policy, certain policies may require an endorsement. A statement on
this certificate does not confer rights to the certificate holder in lieu of such endorsement(s).

Seione LG B reans st 5
124 Adams Sireet é’r.?m'f_o Ext] : 201-351-0036 : (AIC, No): 201-351-0036
Suite 104 ADDRESS: lisakova@gorettinobre.com i .
Newark NJ 07105 INSURER(S) AFFORDING COVERAGE NAIC #
INSURER A : Starr Indemnity & Liability Company 38318
INSURED JOHNCIV-01| \\surer B : Markel American Insurance Company 28932
jgm g:ngg g;%??dé{?gn Corp. INSURER C : Liberty Insurance Underwriters, Inc. 19917
1123 Bronx River Ave INSURER D : Zurich American Insurance Company 16535
Bronx NY 10472 INSURERE :
INSURERF ;

COVERAGES

CERTIFICATE NUMBER: 131712148

REVISION NUMBER:

THIS IS TO CERTIFY THAT THE POLICIES OF INSURANCE LISTED BELOW HAVE BEEN
INDICATED. NOTWITHSTANDING ANY REQUIREMENT,
CERTIFICATE MAY BE ISSUED OR MAY PERTAIN, THE
EXCLUSIONS AND CONDITIONS OF SUCH POLICIES. LIMITS SHOWN MAY HAVE BEEN REDUCED BY PAID CLAIMS

TERM OR CONDITION OF ANY CONTRACT OR OTHER
INSURANCE AFFORDED BY THE POLICIES DESCRIBE

ISSUED TO THE INSURED NAMED ABOVE FOR THE POLICY PERIOD

DOCUMENT WITH RESPECT TO WHICH THIS
D HEREIN IS SUBJECT TO ALL THE TERMS,

INSR

ADDL[SUBR POLICY EFF | POLICY EXP
LTR TYPE OF INSURANCE INSD | WVD POLICY NUMBER (MM/DD/YYYY) [Ma'f-DDNYYY] LimMITS
A | X | COMMERCIAL GENERAL LIABILITY 1000025802211 71112021 71112022 | EACH OCCURRENGE $2,000,000
DAMA RENTED =]
—[ CLAIMS-MADE OCCUR PREM%EET,O(Ea occurrence) | $300,000
| - MED EXP (Any one person) $5,000
PERSONAL & ADV INJURY | $ 2,000,000 ]
| GEN'L AGGREGATE LIMIT APPLIES PER: GENERAL AGGREGATE $4,000,000
poLicy | X | RBS: Loc PRODUCTS - COMP/OP AGG | § 4,000,000
OTHER: $
COMBINED SINGLE LIMIT
A w:rouoslus LIABILITY 1000198682211 7/1/2021 TNI2022 | (£ accident) $1,000,000
X | ANY AUTO BODILY INJURY (Per person) | §
OWNED SCHEDULED : F
| AuTosonLY | AUTOS BODILY INJURY (Per accident) | $
X | HIRED % | NON-OWNED PROPERTY DAMAGE $
| * | AUTOS ONLY AUTOS ONLY | (Per accident)
]
B UMBRELLA LIAB X | occur MKLM1EUL101609 71112021 7/1/2022 EACH OCCURRENCE $ 3,000,000
X | EXCESS LIAB CLAIMS-MADE AGGREGATE $3,000,000
DED , J RETENTION § $
A |WORKERS COMPENSATION 1000004260 72021 | rizez2 X [BRRpe [ TEF
AND EMPLOYERS' LIABILITY YIN S
ANYPROPRIETOR/PARTNER/EXECUTIVE E.L. EACH ACCIDENT § 1,000,000
OFFICER/MEMBER EXCLUDED? [Il N/A
(Mandatory in NH) E.L. DISEASE - EA EMPLOYEE| § 1,000,000
If yes, describe under
DESCRIPTION OF OPERATIONS below E.L. DISEASE - POLICY LIMIT | $ 1,000,000
A | Excess Second Layer $10MX3M 1000587215211 71112021 711/2022 Each Occ/Aggregate 10,000,000
C | Excess Third Layer $10MXS13M 1000307449-04 71112021 7/1/2022 | Each Occ/Agrregate 10,000,000
D | Excess Fourth Layer $2MX$23M AEC 9969515-03 7/1/2021 7/1/2022 | Each Occ Aggregate 2,000,000

terms and conditions.

DESCRIPTION OF OPERATIONS / LOCATIONS / VEHICLES

* Third Layer Excess Liability $10M over $8M - Carrier: (American Guarantee & Liberty Insurance Company), NAI
Period 07/01/2020-07/01/2021 *

& Waiver of Subrogation

(ACORD 101, Additional Remarks Schedule, may be attached if more space is required)
Pollution/Prof Liability; Carrier (Tokio Marine Specialty Insurance Company) NAIC #23850 Policy # PPK2297619:
Each Occ/Gen Agg $5,000,000

Fourth Layer Excess Liability $7M over $18M - Carrier: (Navigators Insurance Company)
NY20EXCZ02DVYIV; Policy Period 07/01/2020-07/01/2021 Primary & Non Contributory

Policy Period : 07/01/2021-07/01/2022 Limits:

C #26247 - Policy # AEC 9969515-02; Palicy
, NAIC #42307 - Policy #
available. Cancellation Notice as per policy

CERTIFICATE HOLDER

CANCELLATION

|

Evidence of Insurance

SHOULD ANY OF THE ABOVE D

THE EXPIRATION DATE THEREOF, NOTICE WILL BE DELIVERED IN
ACCORDANCE WITH THE POLICY PROVISIONS.

ESCRIBED POLICIES BE CANCELLED BEFORE

AUTHORIZED REPRESENTATIVE
Fa syt

ACORD 25 (2016/03)

©1988-2015 ACORD CORPORATION. All rights reserved.

The ACORD name and logo are registered marks of ACORD



NOTE: The bids shall be sworn to by the person signing them, in one
of the following forms:

(Form of affidavit where Bidder is a corporation)
STATE OF NEW YORK )

BRONX )ss.:
COUNTY OF NASSAU )

John G. Civetta Being duly sworn, deposes and says:
That he resides at 44 Milburn St. Street,
in the City of Bronxville, NY that he is the Vice President of

John Civetta & Sons, Inc.
the corporation described 1in and which executed the foregoing

instrument; that he knows the seal of said corporation; that the seal
affixed to the said instrument is such corporate seal and was affixed
by order of the Board of Directors of said corporation; that he signed
his name thereto by 1like order; and that he has knowledge of the
several matters therein stated and they are in all respects true.
Subscribed and sworn to before me

i NIE GATTI
this 29th day of March tha%%l e o o )
No. 02GA6222310 CZ’LL‘
Qualified in New York County Notary

Commission Expires May 24, 202

(Form of Affidavit where Bidder is a firm)
STATE OF NEW YORK )
1884
COUNTY OF NASSAU )

Being duly sworn, deposes and says:

That he is a member of

the firm described in and which executed the foregoing bid; that he
duly subscribed the name of the firm hereunto on behalf of the firm;
and that the several matters therein stated are in all respects true.
Subscribed and sworn to before me

this day of ; 20

Notary

(Form of Affidavit where Bidder is an individual)
STATE OF NEW YCORK )
)ss.:
COUNTY OF NASSAU )

Being duly sworn, deposes and says:
That he is the person described in and who executed the foregoing bid
and that the several matters therein stated are in all respects true.
Subscribed and sworn to before me
this day of , 20

Notary |

Page 12
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r U.S. DEPARTMENT OF JUSTICE _
OFFICE OF JUSTICE PROGRAMS
OFFICE OF THE COMPTROLLER

Certification Regarding
Debarment, Suspension, Ineligibility and Voluntary Exclusion
Lower Tier Covered Transactions
(Sub-Recipient)

This certification is required by the regulations implementing Executive Order 12549, Debarment
and Suspension, 28 CFR Part 67, Section 67.510, Participants' responsibilities. The regulations
were published as Part Vil of the May 26, 1988 Federal Register (pages 19160-19211).
(BEFORE COMPLETING CERTIFICATION, READ INSTRUCTIONS ON REVERSE)

(1) The prospective lower tier participant certifies, by submission of this proposal, that neither it
nor its principals are presently debarred, suspended, proposed for debarment, declared
ineligible, or voluntarily excluded from participation in this transaction by any Federal
department of agency.

(2) Where the prospective lower tier participant is unable to certify to any of the statements in
this certification, such prospective participant shall attach an explanation to this proposal.

John G. Civetta, Vice President 3/28/2022
Name an e of/ Authorized Representative midlyy
%) 3/28/2022
ignature Date

é é;etta & Sons, Inc.
Name of Organization

1123 Bronx River Ave., Bronx NY 10472
Address of Organization

mosmae OJP FORM 4061/1 (REV. 2/89) Previous editions are obsolete

Nassau County DPW Page 93 of 617 Contract No. H63036-01G
PIN 0761.19



Instructions for Certification

1. By signing and submitting this proposal, the prospective lower tier participant is providing the
certification set out below.

2. The certification in this clause is a material representation of fact upon which reliance was placed when
this transaction was entered into. If it is later determined that the prospective lower tier participant
knowingly rendered an erroneous certification, in addition to other remedies available to the Federal
Government, the department or agency with which this transaction originated may pursue available
remedies, including suspension and/or debarment.

3. The prospective lower tier participant shall provide immediate written notice to the person to which this
proposal is submitted if at any time the prospective lower tier participant learns that its certification was
erroneous when submitted or has become erroneous by reason of changed circumstances.

4. The terms "covered transaction," "debarred," "suspended,” "ineligible,” "lower tier covered transaction,”
"participant," "person," "primary covered transaction,” "principal,” "proposes,” and "voluntarily excluded," as
used in this clause, have the meanings set out in the Definitions and Coverage sections of rules
implementing Executive Order 12549.

5. The prospective lower tier participant agrees by submitting this proposal that, should the proposed
covered transaction be entered into, it shall not knowingly enter into any lower tier covered transaction with
a person who is debarred, suspended, declared ineligible, or voluntarily excluded from participation in this
covered transaction, unless authorized by the department or agency with which this transaction originated.

6. The prospective lower tier participant further agrees by submitting this proposal that it will include the
clause titled, "Certification Regarding Debarment, Suspension, [neligibility and Voluntary Exclusion — Lower
Tier Covered Transaction," without modification in all lower tier covered transactions and in all solicitations
for lower tier covered transactions.

7. A participant in a covered transaction may rely upon a certification of a prospective participant in a lower
tier covered transaction that it is not debarred, suspended, ineligible, or voluntarily excluded from the
covered transaction, unless it knows that the certification is erroneous. A participant may decide the
method and frequency by which it determines the eligibility of its principals. Each participant may check the
Nonprocurement List.

8. Nothing contained in the foregoing shall be construed to require establishment of a system of reports in
order to render in good faith the certification required by this clause. The knowledge and information of a
participant is not required to exceed that which is normally possessed by a prudent person in the ordinary
course of business dealings.

9. Except for transactions authorized under paragraph 5 of these instructions, if a participant in a covered
transaction knowingly enters into a lower tier covered transaction with a person who is suspended,
debarred, ineligible, or voluntary excluded from participation in this transaction, in addition to other
remedies available to the Federal Government, the department or agency with which this transaction
originated may pursue available remedies, including suspension and/or debarment.

Nassau County DPW Page 94 of 617 Contract No. H63036-01G
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NASSAU COUNTY DEPARTMENT OF PUBLIC WORKS

CONSULTANT/ CONTRACTOR DETAILED DBE/MBE/WBE UTILIZATION PLAN

Part 1- General Information:

Consultant/Contractor Name: John Civetta & Sons, Inc

Address (street/city/state/zip code): 1123 Bronx River Ave, Bronx, NY 10472

Authorized Representative (name/title): John G. Civetta. Vice President

Authorized Signature: %ﬁ (-—,-,/ e

Contract Number: H63036-01G Pin: 761.19
Contract/Project Name: H63036-01G Cutter Mill Rd/ Bayview Ave Bridge over LIRR
Contract/Project Description: Reconstruction of the Cutter Mill Rd/Bayview Ave Bridge over LIRR

Part 2- Projected DBE/MBE/WBE Contract Summary:

Amount ($) Percentage (%)

Total Dollar Value of the Prime Contract | $7,279,500.00

Total DBE Dollar Amount $805,000.00 DBE Contract Percentage 11
Total MBE Dollar Amount MBE-Contract Percentage
Total WBE Dollar Amount WBE Contract Percentage

Total Combined D/M/WBE Dollar Amount $805,000.00 Combined D/M/WBE Contract Percentage 11

19



Part 3- DBE Information (use additional blank sheets as necessary):

Description of Work Projected DBE Contract DBE Contract Scheduled Start
DBE Firm (DBE) Amount($) and Award Date Date and Completion Date
Name: ponderosa Fence Enterprises Inc Fencing Amount ($): §360,000.00 Start Date: g,
Address:110 Stewart Avenue
City: Hicksville
State/Zip Code: NY/11801 Award Date: g Completion Date: TBD
Authorized Representative:catherine Gannett
Telephone No. 516-433-9471
Name: RMD Electric Electrical Amount ($): $100,000.00 Start Date:

Address:  218-26 Hempstead Avenue

City: Queens Village

State/Zip Code:NY 111429

Authorized Representative: Vsishal Dipchand

Telephone No.  718-217-1400

TBD

Award Date: TBD

Completion Date: TBD

Name: Northeast Structural Steel

Address: 661 Hillside Road

City: Pelham Manor

State/Zip Code: NY/10803

Authorized Representative: Danielle Delfine

Telephone No. 914-699-9900

Structural Steel

Amount (8): ¢785 (00.00

Start Date:
TBD

Award Date: TBD

Completion Date: TBD

20



Part 3- DBE Information (use additional blank sheets as necessary):

Description of Work Projected DBE Contract DBE Contract Scheduled Start
DBE Firm (DBE) Amount($) and Award Date Date and Completion Date
Name: LB Consulting Inc Scheduling Amount ($): $60,000 Start Date: -

Address: 594 Sport Hill Road

City: Easton
State/Zip Code: CT/06611
Authorized Representative:[ aura Boffa

Telephone No.  203-373-1195

Award Date: TBD

Completion Date: TBD

Name:

Address:

City:

State/Zip Code:
Authorized Representative:

Telephone No.

Amount ($):

Start Date:

Award Date:

Completion Date:

Name:

Address:

City:

State/Zip Code:
Authorized Representative:

Telephone No.

Amount ($):

Start Date:

Award Date:

Completion Date:

20
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