
Certified: 

NIFS ID:CFPW21000015    Department: Public Works

Capital: X
SERVICE: On-Call Building Design-B90406-01DC

Contract ID #:CFPW21000015 NIFS Entry Date: 23-APR-21 Term: from  to 

New

Time Extension: 

Addl. Funds:

Blanket Resolution: 

RES# 

1) Mandated Program: N

2) Comptroller Approval Form
Attached:

Y

3) CSEA Agmt. § 32 Compliance
Attached: Y

4) Material Adverse Information
Identified? (if yes, attach memo): N

5) Insurance Required Y

Vendor Info:

Name: Cashin Associates P.C. Vendor ID#: 
Address: 1200 Veterans Memoria

Highway

Hauppage, NY 11788

Contact Person:  

Phone: 

Department:

Contact Name: Robert LaBaw

Address: NCDPW

1194 Prospect Avenue

Westbury, NY  11590

Phone: 516 / 571-6812

Routing Slip

Department NIFS Entry: X 23-APR-21 -- LDIONISIO

Department NIFS Approval: X 23-APR-21 -- RD'ALLEVA

DPW Capital Fund Approved: X 23-APR-21 -- RDALLEVA

OMB NIFA Approval: X 28-APR-21 -- CNOLAN

OMB NIFS Approval: X 23-APR-21 -- NGUMIENIAK

County Atty. Insurance Verification: X 23-APR-21 -- AAMATO

County Atty. Approval to Form: X 23-APR-21 -- NSARANDIS

E-82-21

Filed with the Clerk of the
Nassau County Legislature
May 3, 2021 12:15pm



 

CPO Approval: X 30-APR-21 -- KOHAGEN

DCEC Approval: X 30-APR-21 -- JCHIARA

Dep. CE Approval: X 30-APR-21 -- BSCHNEIDER

Leg. Affairs Approval/Review: X 03-MAY-21 -- JSCHANTZ

Legislature Approval: 

Comptroller Deputy:  

NIFA NIFA Approval: 

Contract Summary

Purpose: This is an agreement with Cashin Associates to provide on-call building design services for DPW's building construction 

group in emergency/time sensitive situations or whenever special expertise is required.

Method of Procurement: RFP was issued 7/2/19 - 12 proposals were received

Procurement History: A RFP was publicized and made available to consulting firms for a period of three (3) weeks.  The opening of 

the consultants technical and cost proposals took place on September 12, 2019.  Twelve (12) firms submitted responses to the RFP.

The top five (5) firms in ranking of the technical proposals are local firms.

Description of General Provisions: Cashin Associates will provide on-call building design services for DPW's building construction 

group in emergency/time sensitive situations, whenever special expertise is required,

Impact on Funding / Price Analysis: Maximum contract cap is One Million Dollars ($1,000,000.00). Project 90406.

Change in Contract from Prior Procurement: None.

Recommendation: (approve as submitted) Approve as submitted.

Advisement Information

BUDGET CODES
Fund: CAP
Control: 00
Resp: CAP
Object: 00002
Transaction: CF
Project #: 90406
Detail: 000

RENEWAL
% 

Increase
% 

Decrease

FUNDING
SOURCE AMOUNT

Revenue 
Contract:
County $ 0.00
Federal $ 0.00
State $ 0.00
Capital $ 0.01
Other $ 0.00

TOTAL $ 0.01

LINE
INDEX/OBJECT 

CODE AMOUNT

1
PWCAPCAP/90406/
00002/000

$ 0.01

$ 0.00

$ 0.00

$ 0.00
$ 0.00
$ 0.00

TOTAL $ 0.01



RULES RESOLUTION NO.      – 2021 
 
 
 
 

 
 
            A RESOLUTION AUTHORIZING THE COUNTY EXECUTIVE TO 

EXECUTE A PERSONAL SERVICES AGREEMENT BETWEEN THE 

COUNTY OF NASSAU, ACTING ON BEHALF OF THE NASSAU COUNTY 

DEPARTMENT OF PUBLIC WORKS AND CASHIN ASSOCIATES P.C. 

 

 

 

WHEREAS, the County has negotiated a personal services agreement with 

Cashin Associates P.C. for “On-Call” Building Design Services: Division of 

Engineering, a copy of which is on file with the Clerk of the Legislature; now, 

therefore, be it 

  

 RESOLVED, that the Rules Committee of the Nassau County Legislature 

authorizes the County Executive to execute the said agreement with Cashin 

Associates P.C. 



       NIFA Nassau County Interim Finance Authority

Contract Approval Request Form (As of January 1, 2015)

1. Vendor: Cashin Associates P.C.

2. Dollar amount requiring NIFA approval: $1000000

Amount to be encumbered:   $.01

This is a New

If new contract - $ amount should be full amount of contract
If advisement ? NIFA only needs to review if it is increasing funds above the amount previously approved by NIFA 
If amendment - $ amount should be full amount of amendment only

3. Contract Term: 2 Years with a possible 2 year extension
     Has work or services on this contract commenced? N  

If yes, please explain: 

4. Funding Source:

  General Fund (GEN)  Grant Fund (GRT)
X  Capital Improvement Fund (CAP) Federal %  0
  Other State % 0

County %   0

Is the cash available for the full amount of the contract?   N

If not, will it require a future borrowing? Y

Has the County Legislature approved the borrowing? Y

Has NIFA approved the borrowing for this contract? N

5. Provide a brief description (4 to 5 sentences) of the item for which this approval is requested:

The Department of Public Works requested proposals from firms to provide "On-Call" Building Design Services for DPW's Building Construction Group in 
emergency&#x2F;time sensitive situations, whenever special expertise is required, or when the scope of projects is such that a separate RFP for 
professional services is not warranted.

6. Has the item requested herein followed all proper procedures and thereby approved by the:

Nassau County Attorney as to form Y 

Nassau County Committee and/or Legislature

Date of approval(s) and citation to the resolution where approval for this item was provided:

7. Identify all contracts (with dollar amounts) with this or an affiliated party within the prior 12 months:

Contract ID Date Amount



AUTHORIZATION

To the best of my knowledge, I hereby certify that the information contained in this Contract Approv
al Request Form and any additional information submitted in connection with this request is true an
d accurate and that all expenditures that will be made in reliance on this authorization are in confor
mance with the Nassau County Approved Budget and not in conflict with the Nassau County Multi-
Year Financial Plan. I understand that NIFA will rely upon this information in its official deliberation
s.

   CNOLAN   28-APR-21

Authenticated User Date

COMPTROLLER'S OFFICE

To the best of my knowledge, I hereby certify that the information listed is true and accurate and is
in conformance with the Nassau County Approved Budget and not in conflict with the Nassau Cou
nty Multi-Year Financial Plan.

Regarding funding, please check the correct response:

  I certify that the funds are available to be encumbered pending NIFA approval of this contract.

If this is a capital project:
  I certify that the bonding for this contract has been approved by NIFA.

 Budget is available and funds have been encumbered but the project requires NIFA bonding authorization

  
Authenticated User Date

NIFA

Amount being approved by NIFA:  

Payment is not guaranteed for any work commenced prior to this approval.

  

Authenticated User Date

NOTE: All contract submissions MUST include the County's own routing slip, current NIFS pri
ntouts for all relevant accounts and relevant Nassau County Legislature communication docu
ments and relevant supplemental information pertaining to the item requested herein.

NIFA Contract Approval Request Form MUST be filled out in its entirety before being su
bmitted to NIFA for review.

NIFA reserves the right to request additional information as needed.























































7. Compliance with Law. 
 
(e) Prohibition of Gifts.  In accordance with County Executive Order 2-2018, the 

Contractor shall not offer, give, or agree to give anything of value to any County employee, 
agent, consultant, construction manager, or other person or firm representing the County (a 
“County Representative”), including members of a County Representative’s immediate family, in 
connection with the performance by such County Representative of duties involving 
transactions with the Contractor on behalf of the County, whether such duties are related to this 
Agreement or any other County contract or matter.  As used herein, “anything of value” shall 
include, but not be limited to, meals, holiday gifts, holiday baskets, gift cards, tickets to golf 
outings, tickets to sporting events, currency of any kind, or any other gifts, gratuities, favorable 
opportunities or preferences.  For purposes of this subsection, an immediate family member 
shall include a spouse, child, parent, or sibling.  The Contractor shall include the provisions of 
this subsection in each subcontract entered into under this Agreement.  

 
(f) Disclosure of Conflicts of Interest.  In accordance with County Executive Order 2-

2018, the Contractor has disclosed as part of its response to the County’s Business History 
Form, or other disclosure form(s), any and all instances where the Contractor employs any 
spouse, child, or parent of a County employee of the agency or department that contracted or 
procured the goods and/or services described under this Agreement.  The Contractor shall have 
a continuing obligation, as circumstances arise, to update this disclosure throughout the term of 
this Agreement.  
 

(g) Vendor Code of Ethics.  By executing this Agreement, the Contractor hereby certifies 
and covenants that:   
                                 

(i) The Contractor has been provided a copy of the Nassau County Vendor 
Code of Ethics issued on June 5, 2019, as may be amended from time to 
time (the “Vendor Code of Ethics”), and will comply with all of its 
provisions; 
 

(ii) All of the Contractor’s Participating Employees, as such term is defined in 
the Vendor Code of Ethics (the “Participating Employees”), have been 
provided a copy of the Vendor Code of Ethics prior to their participation 
in the underlying procurement; 
 

(iii) All Participating Employees have completed the acknowledgment 
required by the Vendor Code of Ethics; 
 

(iv) The Contractor will retain all of the signed Participating Employee 
acknowledgements for the period it is required to retain other records 
pertinent to performance under this Agreement; 
 

(v) The Contractor will continue to distribute the Vendor Code of Ethics, 
obtain signed Participating Employee acknowledgments as new 
Participating Employees are added or changed during the term of this 
Agreement, and retain such signed acknowledgments for the period the 
Contractor is required to retain other records pertinent to performance 
under this Agreement; and 



The Contractor has obtained the certifications required by the Vendor Code of Ethics from any 
subcontractors or other lower tier participants who have participated in procurements for work 
performed under this Agreement.  
 
 
 
 
_______________________________________________________ 
Signature 
 
 
 
 
________________________________________________________ 
Printed Name and Title 
 
 
 
 
 
_________________________________________________________ 
Date 
 

Francis J. Cashin, III, PE, Executive Vice President

February 18, 2021
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Jack Schnirman   
Comptroller      
 
     
   
 
        

                                                                                OFFICE OF THE COMPTROLLER 
                                                                              240 Old Country Road 
                              Mineola, New York 11501   
  
  

COMPTROLLER APPROVAL FORM FOR PERSONAL, 
PROFESSIONAL OR HUMAN SERVICES CONTRACTS 

 Attach this form along with all personal, professional or human services contracts, contract renewals, extensions  
and amendments.   

 
CONTRACTOR NAME:        
 
CONTRACTOR ADDRESS:   
  
FEDERAL TAX ID  #:          
 

 
Instructions: Please check the appropriate box (“”) after one of the following 
roman numerals, and provide all the requested information.  
 
I.  The contract was awarded to the lowest, responsible bidder after advertisement 
for sealed bids. The contract was awarded after a request for sealed bids was published 
in____________________________________ [newspaper] on ____________________               
[date].  The sealed bids were publicly opened on ____________________ [date]. ________  [#] of 
sealed bids were received and opened. 
 
II.  The contractor was selected pursuant to a Request for Proposals.  
The Contract was entered into after a written request for proposals was issued on 
____________________ [date].  Potential proposers were made aware of the availability of the RFP by 
advertisement in  [newspaper], posting on industry websites, via 
email to interested parties and by publication on the County procurement website. Proposals were due 
on ____________________ [date].   ___________ [state #] proposals were received and evaluated. The 
evaluation committee consisted of: _____________________________________________________ 
____________________________________________________________________________________
___________________________________________________________________ (list # of persons on 
committee and their respective departments).  The proposals were scored and ranked. As a result of the 
scoring and ranking, the highest-ranking proposer was selected. 

Cashin Associates, P.C.

1200 Veterans Memorial Highway / Hauppage, NY  11788

11-2325811

✔

July 2, 2019

Newsday, NYS Contract Reporter,  

July 31, 2019 Twelve (12)

Rakhal Maitra, Deputy Commissioner, Joseph Amerigo, Project Manager IV, Valiant 

Yeung, Architect III, and Robert LaBaw, Architect IV, Project Manager
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III.  This is a renewal, extension or amendment of an existing contract.  
The contract was originally executed by Nassau County on __________________________[date]. This is a 
renewal or extension pursuant to the contract, or an amendment within the scope of the contract or RFP 
(copies of the relevant pages are attached). The original contract was entered into 
after__________________________________________________________________________________
______________________________________________________________________________________
_______________________________________________________________________ [describe 
procurement method, i.e., RFP, three proposals evaluated, etc.] Attach a copy of the most recent evaluation 
of the contractor’s performance for any contract to be renewed or extended. If the contractor has not 
received a satisfactory evaluation, the department must explain why the contractor should nevertheless be 
permitted to continue to contract with the county. 
 
IV.  Pursuant to Executive Order No. 1 of 1993, as amended, at least three 
proposals were solicited and received. The attached memorandum from the 
department head describes the proposals received, along with the cost of each 
proposal.  
 
  A. The contract has been awarded to the proposer offering the lowest cost proposal; OR: 
  
  B.  The attached memorandum contains a detailed explanation as to the reason(s) why the 

contract was awarded to other than the lowest-cost proposer.  The attachment includes a specific 
delineation of the unique skills and experience, the specific reasons why a proposal is deemed 
superior, and/or why the proposer has been judged to be able to perform more quickly than other 
proposers.  

 
V.  Pursuant to Executive Order No. 1 of 1993 as amended, the attached 
memorandum from the department head explains why the department did not 
obtain at least three proposals.  
 
 A. There are only one or two providers of the services sought or less than three providers 

submitted proposals. The memorandum describes how the contractor was determined to be the 
sole source provider of the personal service needed or explains why only two proposals could be 
obtained. If two proposals were obtained, the memorandum explains that the contract was 
awarded to the lowest cost proposer, or why the selected proposer offered the higher quality 
proposal, the proposer’s unique and special experience, skill, or expertise, or its availability to 
perform in the most immediate and timely manner.  

 
 B.  The memorandum explains that the contractor’s selection was dictated by the terms of a 

federal or New York State grant, by legislation or by a court order. (Copies of the relevant 
documents are attached). 

 
 C. Pursuant to General Municipal Law Section 104, the department is purchasing the services 

required through a New York State Office of General Services contract 
no._______________________, and the attached memorandum explains how the purchase is 
within the scope of the terms of that contract.  
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 D. Pursuant to General Municipal Law Section 119-o, the department is purchasing the services     
required through an inter-municipal agreement. 

VI.  This is a human services contract with a not-for-profit agency for which a
competitive process has not been initiated.  Attached is a memorandum that explains the reasons 
for entering into this contract without conducting a competitive process, and details when the department 
intends to initiate a competitive process for the future award of these services. For any such contract, where 
the vendor has previously provided services to the county, attach a copy of the most recent evaluation of 
the vendor’s performance. If the contractor has not received a satisfactory evaluation, the department must 
explain why the contractor should nevertheless be permitted to contract with the county. 

In certain limited circumstances, conducting a competitive process and/or completing performance 
evaluations may not be possible because of the nature of the human services program, or because of a 
compelling need to continue services through the same provider. In those circumstances, attach an 
explanation of why a competitive process and/or performance evaluation is inapplicable. 

VII.  This is a public works contract for the provision of architectural, engineering
or surveying services.  The attached memorandum provides details of the department’s compliance 
with Board of Supervisors’ Resolution No. 928 of 1993, including its receipt and evaluation of annual 
Statements of Qualifications & Performance Data, and its negotiations with the most highly qualified 
firms.  

Instructions with respect to Sections VIII, IX and X: All Departments must check the box for VIII. 
Then, check the box for either IX or X, as applicable. 
VIII.  Participation of Minority Group Members and Women in Nassau County
Contracts. The selected contractor has agreed that it has an obligation to utilize best efforts to hire
MWBE sub-contractors. Proof of the contractual utilization of best efforts as outlined in Exhibit “EE”
may be requested at any time, from time to time, by the Comptroller’s Office prior to the approval of
claim vouchers.

IX.  Department MWBE responsibilities. To ensure compliance with MWBE requirements
as outlined in Exhibit “EE”, Department will require vendor to submit list of sub-contractor
requirements prior to submission of the first claim voucher, for services under this contract being
submitted to the Comptroller.

X. Vendor will not require any sub-contractors.

In addition, if this is a contract with an individual or with an entity that has only one or two employees:  a review of the 
criteria set forth by the Internal Revenue Service, Revenue Ruling No. 87-41, 1987-1 C.B. 296, attached as Appendix A to the 
Comptroller’s Memorandum, dated February 13, 2004, concerning independent contractors and employees indicates that the 
contractor would not be considered an employee for federal tax purposes.  

_________________________________ 
Department Head Signature 

_______________ 
            Date 

NOTE: Any information requested above, or in the exhibit below, may be included in the county’s “staff summary” form 
in lieu of a separate memorandum. 
Compt. form Pers./Prof. Services Contracts: Rev. 01/18 



✔



Certificate of No Change Form

All fields must be filled. 
A materially false statement willfully or fraudulently made in connection with this certification, and/or the failure to 
conduct appropriate due diligence in verifying the information that is the subject of this certification, may result in 
rendering the submitting entity non-responsible for the purpose of contract award. 
A materially false statement willfully or fraudulently made in connection with this certification may subject the person 
making the false statement to criminal charges. 

I, frank cashin state that I have read and understand all the items contained in the 
disclosure documents listed below and certify that as of this date, these items have not changed. I further certify 
that, to the best of my knowledge, information and belief, those answers are full, complete, and accurate; and that, 
to the best of my knowledge, information, and belief, those answers continue to be full, complete, and accurate.

In addition, I further certify on behalf of the submitting vendor that the information contained in the principal 
questionnaire(s) have not changed and have been verified and continue, to the best of my knowledge, to be full, 
complete and accurate.

I understand that Nassau County will rely on the information supplied in this certification as additional inducement to 
enter into a contract with the submitting entity.

Vendor Disclosures
This refers to the vendor integrity and disclosure forms submitted for the vendor doing business with the County.

 Name of Submitting Entity: Cashin Associates, P.C

Vendor's Address: 1200 Veteran's Memorial Highway Hauppauge NY US 11788

 Vendor's EIN or TIN: 11-2325811

 Forms Submitted:

Political Campaign Contribution Disclosure Form: 
02/18/2021 02:20:08 PM

Lobbyist Registration and Disclosure Form: 
02/18/2021 01:50:20 PM

Business History Form certified: 
04/08/2021 01:40:24 PM

Consultant's, Contractor's, and Vendor's Disclosure Form: 
02/18/2021 02:25:28 PM



Principal Questionnaire(s)
This refers to the most recent principal questionnaire submissions.
 

Principal Name Date Certified
Francis Cashin [FCASHIN@CA-PC.COM] 04/08/2021 01:50:26 PM
Alfred Angiola [AANGIOLA@CA-PC.COM] 02/18/2021 02:50:20 PM
Aldo Marletti [AMARLETTI@CA-PC.COM] 02/18/2021 02:34:52 PM
Gregory T. Greene, P.G. [GGREENE@CA-PC.COM] 02/18/2021 02:42:54 PM
James Gladysz, P.E. [JGLADYSZ@CA-PC.COM] 02/18/2021 02:39:25 PM
Joseph Iannucci [JIANNUCCI@CA-PC.COM] 02/18/2021 02:45:46 PM
 

I, frank cashin hereby acknowledge that a materially false statement willfully or 
fraudulently made in connection with this form may result in rendering the submitting business entity and/or any 
affiliated entities non-responsible, and, in addition, may subject me to criminal charges.

I further certify that I have read and understand all the items contained in this form; that I supplied full and complete 
answers to each item therein to the best of my knowledge, information and belief; that I will notify the County in 
writing of any change in circumstances occurring after the submission of this form; and that all information supplied 
by me is true to the best of my knowledge, information and belief. I understand that the County will rely on the 
information supplied in this form as additional inducement to enter into a contract with the submitting business entity

CERTIFICATION

A MATERIALLY FALSE STATEMENT WILLFULLY OR FRAUDULENTLY MADE IN CONNECTION WITH 
THIS QUESTIONNAIRE MAY RESULT IN RENDERING THE SUBMITTING BUSINESS ENTITY NOT 
RESPONSIBLE WITH RESPECT TO THE PRESENT BID OR FUTURE BIDS, AND, IN ADDITION, MAY 
SUBJECT THE PERSON MAKING THE FALSE STATEMENT TO CRIMINAL CHARGES."

Francis Cashin FCASHIN@CA-PC.COM
Name 

Executive Vice President
Title 

Cashin Associates, P.C.
Name of Submitting Entity 

04/13/2021 10:33:31 AM
Date 
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COUNTY OF NASSAU

POLITICAL CAMPAIGN CONTRIBUTION DISCLOSURE FORM

1. Has the vendor or any corporate officers of the vendor provided campaign contributions pursuant to the New York 
State Election Law in (a) the period beginning April 1, 2016 and ending on the date of this disclosure, or (b), beginning 
April 1, 2018, the period beginning two years prior to the date of this disclosure and ending on the date of this 
disclosure, to the campaign committees of any of the following Nassau County elected officials or to the campaign 
committees of any candidates for any of the following Nassau County elected offices: the County Executive, the County
Clerk, the Comptroller, the District Attorney, or any County Legislator? 

YES X NO If yes, to what campaign committee?  
CITIZENS FOR SALADINO $500 Jan 2020 ; 
ROMAINE FOR SUPERVISOR $200 Feb 2020;
FRIENDS OF DAN PANICO $150 Feb 2020;
THE SEA CLIFF REPUBLICAN CLUB $150 Feb 2020;
EAST ROCKAWAY REPUBLICAN COMMITTEE $70 March 2020;
TOWN OF BABYLON DEMOCRATIC COMMITTEE $1,000 March 2020; 
FRIENDS OF ANGIE CARPENTER $150 March 2020;
FRIENDS OF DON CLAVIN $500 March 2020;
NASSAU COUNTY REPUBLICAN COMMITTEE $1,000 July 2020;
MASSAPEQUA REPUBLICAN COMMITTEE $500 August 2020;
FRIENDS OF DON CLAVIN $500 October 2020;
FRIENDS OF DON CLAVIN $500 October 2020;

9-12-2019  Friends of James Kennedy ($300.00); 8/14/2019 Citizens for Nicolello ($125); 3/20/2019 Citizens for 
Nicolello ($250); 
1-16-2019  Friends of James Kennedy ($300.00); 2-20-2018 Friends of James Kennedy ($150.00); 5-25-2016 Friends 
of Ed Mangano ($200)

2. VERIFICATION: This section must be signed by a principal of the consultant, contractor or Vendor authorized as a 
signatory of the firm for the purpose of executing Contracts. 

The undersigned affirms and so swears that he/she has read and understood the foregoing statements and they are, to 
his/her knowledge, true and accurate. 

The undersigned further certifies and affirms that the contribution(s) to the campaign committees identified above were 
made freely and without duress, threat or any promise of a governmental benefit or in exchange for any benefit or 
remuneration. 

Electronically signed and certified at the date and time indicated by:
Francis Cashin, III, P.E. [FCASHIN@CA-PC.COM]

Dated: 02/18/2021 02:20:08 PM Vendor: Cashin Associates, P.C

Title: Executive Vice President
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COUNTY OF NASSAU

LOBBYIST REGISTRATION AND DISCLOSURE FORM

1.  Name, address and telephone number of lobbyist(s)/lobbying organization. The term "lobbyist" means any and every
person or organization retained, employed or designated by any client to influence - or promote a matter before - 
Nassau County, its agencies, boards, commissions, department heads, legislators or committees, including but not 
limited to the Open Space and Parks Advisory Committee and Planning Commission. Such matters include, but are not 
limited to, requests for proposals, development or improvement of real property subject to County regulation, 
procurements. The term "lobbyist" does not include any officer, director, trustee, employee, counsel or agent of the 
County of Nassau, or State of New York, when discharging his or her official duties.

None

2.  List whether and where the person/organization is registered as a lobbyist (e.g., Nassau County, New York State):

None

3.  Name, address and telephone number of client(s) by whom, or on whose behalf, the lobbyist is retained, employed 
or designated:

None

4.  Describe lobbying activity conducted, or to be conducted, in Nassau County, and identify client(s) for each activity 
listed. See the last page for a complete description of lobbying activities.

None

5.  The name of persons, organizations or governmental entities before whom the lobbyist expects to lobby:

None

6.  If such lobbyist is retained or employed pursuant to a written agreement of retainer or employment, you must attach 
a copy of such document; and if agreement of retainer or employment is oral, attach a written statement of the 
substance thereof. If the written agreement of retainer or employment does not contain a signed authorization from the 
client by whom you have been authorized to lobby. separately attach such a written authorization from the client.
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7.  Has the lobbyist/lobbying organization or any of its corporate officers provided campaign contributions pursuant to 
the New York State Election Law in (a) the period beginning April 1, 2016 and ending on the date of this disclosure, or 
(b), beginning April 1, 2018, the period beginning two years prior to the date of this disclosure and ending on the date of
this disclosure, to the campaign committees of any of the following Nassau County elected officials or to the campaign 
committees of any candidates for any of the following Nassau County elected offices: the County Executive, the County
Clerk, the Comptroller, the District Attorney, or any County Legislator?

YES NO X If yes, to what campaign committee?  If none, you must so state:

I understand that copies of this form will be sent to the Nassau County Department of Information Technology ("IT") to 
be posted on the County's website.

I also understand that upon termination of retainer, employment or designation I must give written notice to the County 
Attorney within thirty (30) days of termination.

VERIFICATION: The undersigned affirms and so swears that he/she has read and understood the foregoing 
statements and they are, to his/her knowledge, true and accurate.

The undersigned further certifies and affirms that the contribution(s) to the campaign committees listed above were 
made freely and without duress. threat or any promise of a governmental benefit or in exchange for any benefit or 
remuneration.

Electronically signed and certified at the date and time indicated by:
Francis Cashin, III, P.E. [FCASHIN@CA-PC.COM]

Dated: 02/18/2021 01:50:20 PM Vendor: Cashin Associates, P.C.

Title: Executive Vice President
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The term lobbying shall mean any attempt to influence: any determination made by the Nassau County Legislature,
or any member thereof, with respect to the introduction, passage, defeat, or substance of any local legislation or 
resolution; any determination by the County Executive to support, oppose, approve or disapprove any local legislation 
or resolution, whether or not such legislation has been introduced in the County Legislature; any determination by an 
elected County official or an officer or employee of the County with respect to the procurement of goods, services or 
construction, including the preparation of contract specifications, including by not limited to the preparation of requests 
for proposals, or solicitation, award or administration of a contract or with respect to the solicitation, award or 
administration of a grant, loan, or agreement involving the disbursement of public monies; any determination made by 
the County Executive, County Legislature, or by the County of Nassau, its agencies, boards, commissions department 
heads or committees, including but not limited to the Open Space and Parks Advisory Committee, the Planning 
Commission with respect to the zoning, use, development or improvement of real property subject to County regulation,
or any agencies, boards, commissions, department heads or committees with respect to requests for proposals, 
bidding, procurement or contracting for services for the County; any determination made by an elected county official or
an officer or employee of the county with respect to the terms of the acquisition or disposition by the county of any 
interest in real property, with respect to a license or permit for the use of real property of or by the county, or with 
respect to a franchise, concession or revocable consent; the proposal, adoption, amendment or rejection by an agency 
of any rule having the force and effect of law; the decision to hold, timing or outcome of any rate making proceeding 
before an agency; the agenda or any determination of a board or commission; any determination regarding the 
calendaring or scope of any legislature oversight hearing; the issuance, repeal, modification or substance of a County 
Executive Order; or any determination made by an elected county official or an officer or employee of the county to 
support or oppose any state or federal legislation, rule or regulation, including any determination made to support or 
oppose that is contingent on any amendment of such legislation, rule or regulation, whether or not such legislation has 
been formally introduced and whether or not such rule or regulation has been formally proposed.

The term "lobbying" or "lobbying activities" does not include: Persons engaged in drafting legislation, rules, 
regulations or rates; persons advising clients and rendering opinions on proposed legislation, rules, regulations or rates,
where such professional services are not otherwise connected with legislative or executive action on such legislation or 
administrative action on such rules, regulations or rates; newspapers and other periodicals and radio and television 
stations and owners and employees thereof, provided that their activities in connection with proposed legislation, rules, 
regulations or rates are limited to the publication or broadcast of news items, editorials or other comment, or paid 
advertisements; persons who participate as witnesses. attorneys or other representatives in public rule-making or rate-
making proceedings of a County agency, with respect to all participation by such persons which is part of the public 
record thereof and all preparation by such persons for such participation; persons who attempt to influence a County 
agency in an adjudicatory proceeding, as defined by § 102 of the New York State Administrative Procedure Act.
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Business History Form

The contract shall be awarded to the responsible proposer who, at the discretion of the County, taking into 
consideration the reliability of the proposer and the capacity of the proposer to perform the services required by the 
County, offers the best value to the County and who will best promote the public interest.

In addition to the submission of proposals, each proposer shall complete and submit this questionnaire. The 
questionnaire shall be filled out by the owner of a sole proprietorship or by an authorized representative of the firm, 
corporation or partnership submitting the Proposal.

NOTE: All questions require a response, even if response is "none" or "not-applicable." No blanks.

(USE ADDITIONAL SHEETS IF NECESSARY TO FULLY ANSWER THE FOLLOWING QUESTIONS).

Date: 04/08/2021

1) Proposer's Legal Name: Cashin Associates, P.C.

2) Address of Place of Business: 1200 Veteran's Memorial Highway

   City: Hauppauge State/Province/Territory: NY Zip/Postal Code: 11788

Country: US

Address: 80 SW 8th Street, Suite 2809
City: Miami State/Province/Territory: FL Zip/Postal Code: 33130
Country:
Start Date: End Date:

3) Mailing Address (if different):

   City: State/Province/Territory: Zip/Postal Code:

Country:

  Phone:

  Does the business own or rent its facilities? Rent If other, please provide details:

4) Dun and Bradstreet number: 065952335

5) Federal I.D. Number: 11-2325811

6) The proposer is a: Corporation  (Describe)

7) Does this business share office space, staff, or equipment expenses with any other business?

    YES X NO If yes, please provide details:
    Cashin Technical Services use same address however no office or staff is allocated solely to them.

8) Does this business control one or more other businesses?
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YES X NO If yes, please provide details:
Cashin Technical Services, Inc.  has common ownership. Messrs. Marletti, Greene, Angiola and Cashin all 
have ownership of, or officer status at, Cashin Technical Services.  Accordingly, Cashin Technical Services is 
an affiliated company of Cashin Associates, PC

9) Does this business have one or more affiliates, and/or is it a subsidiary of, or controlled by, any other business?
YES X NO If yes, please provide details:
Cashin Technical Services is an affiliated company of Cashin Associates, PC

10) Has the proposer ever had a bond or surety cancelled or forfeited, or a contract with Nassau County or any 
other government entity terminated?
YES NO X If yes, state the name of bonding agency, (if a bond), date, amount of bond 
and reason for such cancellation or forfeiture: or details regarding the termination (if a contract).

11) Has the proposer, during the past seven years, been declared bankrupt?
YES NO X If yes, state date, court jurisdiction, amount of liabilities and amount of assets

12) In the past five years, has this business and/or any of its owners and/or officers and/or any affiliated business, 
been the subject of a criminal investigation and/or a civil anti-trust investigation by any federal, state or local 
prosecuting or investigative agency? And/or, in the past 5 years, have any owner and/or officer of any affiliated 
business been the subject of a criminal investigation and/or a civil anti-trust investigation by any federal, state or
local prosecuting or investigative agency, where such investigation was related to activities performed at, for, or
on behalf of an affiliated business.
YES NO X If yes, provide details for each such investigation, an explanation of the 
circumstances and corrective action taken.

13) In the past 5 years, has this business and/or any of its owners and/or officers and/or any affiliated business 
been the subject of an investigation by any government agency, including but not limited to federal, state and 
local regulatory agencies? And/or, in the past 5 years, has any owner and/or officer of an affiliated business 
been the subject of an investigation by any government agency, including but not limited to federal, state and 
local regulatory agencies, for matters pertaining to that individual's position at or relationship to an affiliated 
business.
YES NO X If yes, provide details for each such investigation, an explanation of the
circumstances and corrective action taken.

14) Has any current or former director, owner or officer or managerial employee of this business had, either before 
or during such person's employment, or since such employment if the charges pertained to events that 
allegedly occurred during the time of employment by the submitting business, and allegedly related to the 
conduct of that business:
a) Any felony charge pending?
YES NO X If yes, provide details for each such investigation, an explanation of the
circumstances and corrective action taken.
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b) Any misdemeanor charge pending?
YES NO X If yes, provide details for each such investigation, an explanation of the
circumstances and corrective action taken.

c) In the past 10 years, you been convicted, after trial or by plea, of any felony and/or any other crime, an 
element of which relates to truthfulness or the underlying facts of which related to the conduct of business?
YES NO X If yes, provide details for each such investigation, an explanation of the
circumstances and corrective action taken.

d) In the past 5 years, been convicted, after trial or by plea, of a misdemeanor?
YES NO X If yes, provide details for each such investigation, an explanation of the
circumstances and corrective action taken.

e) In the past 5 years, been found in violation of any administrative, statutory, or regulatory provisions?
YES NO X If yes, provide details for each such investigation, an explanation of the
circumstances and corrective action taken.

15) In the past (5) years, has this business or any of its owners or officers, or any other affiliated business had any 
sanction imposed as a result of judicial or administrative proceedings with respect to any professional license 
held?
YES NO X If yes, provide details for each such investigation, an explanation of the
circumstances and corrective action taken.

16) For the past (5) tax years, has this business failed to file any required tax returns or failed to pay any applicable 
federal, state or local taxes or other assessed charges, including but not limited to water and sewer charges?
YES NO X If yes, provide details for each such year. Provide a detailed response to all 
questions checked 'YES'. If you need more space, photocopy the appropriate page and attach it to the 
questionnaire.

17 Conflict of Interest:
a) Please disclose any conflicts of interest as outlined below. NOTE: If no conflicts exist, please expressly 

state "No conflict exists."
(i) Any material financial relationships that your firm or any firm employee has that may create a conflict 
of interest or the appearance of a conflict of interest in acting on behalf of Nassau County.
No conflicts exists
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(ii) Any family relationship that any employee of your firm has with any County public servant that may 
create a conflict of interest or the appearance of a conflict of interest in acting on behalf of Nassau 
County.
No conflicts exists

(iii) Any other matter that your firm believes may create a conflict of interest or the appearance of a 
conflict of interest in acting on behalf of Nassau County.
No conflicts exists

b) Please describe any procedures your firm has, or would adopt, to assure the County that a conflict of 
interest would not exist for your firm in the future.
CA is a professional service consulting firm. Our staff consists of licensed professionals and support 
staff. The CA staff is well aware of the need to avoid conflicts of interest, as well as the appearance of 
such conflicts. We hold weekly staff meetings with our managers, at which time any activities possibly 
associated with potential conflicts are discussed before being acted on.

A. Include a resume or detailed description of the Proposer's professional qualifications, demonstrating extensive 
experience in your profession. Any prior similar experiences, and the results of these experiences, must be 
identified. 

Have you previously uploaded the below information under in the Document Vault?
YES NO X

Is the proposer an individual?
YES NO X Should the proposer be other than an individual, the Proposal MUST include:

i) Date of formation;
07/01/1959

ii) Name, addresses, and position of all persons having a financial interest in the company, including 
shareholders, members, general or limited partner.  If none, explain.

No individuals with a financial interest in the company have been attached..

 1 File(s) Uploaded: Stockholders (2) - no stockholders add.pdf 

iii) Name, address and position of all officers and directors of the company. If none, explain.

No officers and directors from this company have been attached. 

 1 File(s) Uploaded: Stockholders (2) - no stockholders add.pdf 

iv) State of incorporation (if applicable);
NY

v) The number of employees in the firm;
50

vi) Annual revenue of firm;
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4000000

vii) Summary of relevant accomplishments
See Proposal

 1 File(s) Uploaded: Full Technical Proposal.pdf 

viii) Copies of all state and local licenses and permits.

 1 File(s) Uploaded: CA - NYS Authorization License 2021-23.pdf 

B. Indicate number of years in business.
60

C. Provide any other information which would be appropriate and helpful in determining the Proposer's capacity 
and reliability to perform these services.
See Proposal

D. Provide names and addresses for no fewer than three references for whom the Proposer has provided similar 
services or who are qualified to evaluate the Proposer's capability to perform this work.

Company Suffolk County Department of Parks
Contact Person Philip Berdolt, P.E., Commissioner
Address 335 Yaphank Avenue
City Yaphank State/Province/Territory NY
Country US
Telephone (631) 852-4010
Fax # (631) 852-4150
E-Mail Address philip.berdolt@suffolkcountyny.gov

Company New York State Office of Parks, Recreation & Historic Preservation
Contact Person August Muff
Address 625 Belmont Avenue
City West Babylon State/Province/Territory NY
Country US 
Telephone (631) 321-3533
Fax # (631) 321-3533
E-Mail Address August.muff@parks.ny.gov

Company Town of Oyster Bay, Department of Public Works
Contact Person Mathew Russo, P.E.
Address 150 Miller Place
City Syosset State/Province/Territory NY
Country US
Telephone (516) 677-5719
Fax # (516) 677-5940
E-Mail Address mrusso@oysterbay-ny.gov
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I, Francis Cashin , hereby acknowledge that a materially false statement
willfully or fraudulently made in connection with this form may result in rendering the submitting business entity and/or 
any affiliated entities non-responsible, and, in addition, may subject me to criminal charges.

I, Francis Cashin , hereby certify that I have read and understand all the
items contained in this form; that I supplied full and complete answers to each item therein to the best of my 
knowledge, information and belief; that I will notify the County in writing of any change in circumstances occurring after
the submission of this form; and that all information supplied by me is true to the best of my knowledge, information 
and belief. I understand that the County will rely on the information supplied in this form as additional inducement to 
enter into a contract with the submitting business entity.

CERTIFICATION

A MATERIALLY FALSE STATEMENT WILLFULLY OR FRAUDULENTLY MADE IN CONNECTION WITH THIS 
QUESTIONNAIRE MAY RESULT IN RENDERING THE SUBMITTING BUSINESS ENTITY NOT RESPONSIBLE 
WITH RESPECT TO THE PRESENT BID OR FUTURE BIDS, AND, IN ADDITION, MAY SUBJECT THE PERSON 
MAKING THE FALSE STATEMENT TO CRIMINAL CHARGES.

Name of submitting business: Cashin Associates

Electronically signed and certified at the date and time indicated by:
Francis Cashin [FCASHIN@CA-PC.COM]

Executive Vice President
Title

04/08/2021 01:40:24 PM
Date







 





 













































































 









 









 

FRANCIS J. CASHIN III, P.E. 
Executive Vice President 

Principal 
 

 
 
EDUCATION 
 
•B.C.E., Civil 
Engineering, Stevens 
Institute of Technology 
 
LICENSES/ 

  CERTIFICATIONS 
 

•Professional Registered 
Engineer:  

-New York 
 
 
 
 
 
 
 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

Overview 
With 35 years of experience, Mr. Cashin serves as Executive Vice 
President at the firm, and as principal-in-charge for many of the 
firm's engineering, architectural, environmental, civil engineering, 
site development, construction management, and surety projects.  
His experience helps to ensure the technical accuracy of our 
assessments and design work, the close coordination of the various 
technical disciplines involved, and the completion of assignments 
within schedule and budget.  Projects he has recently been involved 
include building code compliance reviews, solid waste management 
facilities as well as highways, drainage improvements, parks and 
other infrastructure.   
 
Mr. Cashin has directed many construction management projects 
for Nassau and Suffolk Counties and various Long Island 
townships, including the Towns of Oyster Bay, Hempstead, and 
North Hempstead.  As principal-in-charge, he has been responsible 
for overall project coordination, quality control, allocation of 
technical manpower, and client liaison. 
 
In addition to his work for New York State, Mr. Cashin has directed 
ongoing construction management projects for Nassau and Suffolk 
Counties and various Long Island townships, including the Town of 
Oyster Bay, Hempstead, and North Hempstead. As Principal-in-
Charge, he has been responsible for overall project coordination, 
quality control, allocation of technical manpower, and client liaison. 
 
Relevant Project Experience Includes: 
• Code compliance review and inspection services for New York 

State Office of General Services (various projects throughout 
New York State). 

• Code compliance review services and inspections for the Towns 
of Hempstead, North Hempstead, and the City of Glen Cove 

• Code compliance review services for various projects in excess 
of $100 million in construction costs at North Shore Long Island 
Jewish Hospital, New Hyde Park, NY. 

• Construction management for the addition and improvements at 
the Yaphank Correctional Facility for Suffolk Community DPW.  

• Construction management services for new Health Technology 
Complex at Suffolk County Community College, Brentwood, 
NY 



 
 

 
 
 

 
FRANCIS J. CASHIN III, P.E. 

Executive Vice President 
 

 
• Construction management for the 

improvements at the Norfolk Correctional 
Facility, Norfolk, Massachusetts 

• Construction supervision for the new regional 
transportation management center in 
Hauppauge, for NYSDOT 

• Project management for interior renovation 
project for Stony Brook Health Services Center, 
Department of Surgery, and other projects at 
SUNY. 

• Project Management for major projects for 
Battery Park City Authority, including seawall 
restoration and the Irish Hunger Memorial 

• Project management for major renovation of 
United Parcel Service facilities 

• Design of road, drainage and other infrastructure 
improvement projects for the Town of Oyster 
Bay 

• Assessment of county properties for wireless 
communication system installation, Suffolk 
County, Telecommunications Division 

• Communications study to improve/modernize 
municipal communications systems, Town of 
Oyster Bay, NY 

• Construction inspection for reconstruction of 
Sunrise Highway, Nassau County, NY, for 
NYSDOT 

• Construction inspection for rehabilitation of 
parking lot lighting for Nassau County facilities, 
Mineola, New York  

• Construction inspection for roadway 
improvements in the Towns of Hempstead and 
Oyster Bay 

• Construction supervision for improvements to 
Sunrise Highway, Route 25 and Route 25A, 
Nassau County, for New York State Department 
of Transportation 

• Coordination and project management for major 
bridge and highway construction inspection 
projects for NYSDOT 

• Design and construction of Verizon Wireless 
and AT&T transceiver sites, New Jersey and 
New York Metropolitan Region 

 
• Design and construction phase services for 

electrical improvements at various facilities 
for the Port Authority of New York and New 
Jersey 

• Design and construction phase services for 
improvements to roads, walkways, plazas and 
park at SUNY Old Westbury, for the New 
York State University Construction Fund. 

• Design and inspection for lighting and 
electrical improvements for two parks in the 
Town of Hempstead, NY 

• Design and inspection for park and 
recreational facility improvement projects, 
Town of Oyster Bay, NY 

• Design and inspection for road and drainage 
improvements for the Towns of Islip, Oyster 
Bay, Hempstead and North Hempstead 

• Engineering services for alarm/electrical 
upgrades at the World Trade Center for the 
Port Authority of New York and New Jersey 

• Feasibility and planning analysis for major 
renovation and improvement of a Social 
Services facility for Nassau County 

• Planning, design and inspection for 
improvement of extensive street lighting 
systems for the Town of Oyster Bay, NY 

• Project direction for building renovation 
projects for New York Telephone Company 
for the Towns of Smithtown and Brookhaven, 
NY 

• Underground Storage Tank Replacement 
Program for New York State Office of Parks, 
Recreation and Historic Preservation 

• Underground Storage Tank Replacement 
Program for the Town of Oyster Bay, NY 

• Design of modifications and improvements to 
Nassau County Social Services Building, 
Mineola, NY 

 





 
 

 
 

 
 

 
 
 THOMAS LAGUARDIA, P.E., C.E.O. 

Technical Director 
 

 
Municipal Contracts – Over his 25 years with 
Suffolk County, Department of Public Works, Mr. 
LaGuardia has developed, bid and implemented 
hundreds of contracts. This includes annual 
requirements contracts for every conceivable type of 
construction. These contracts continue to be used by 
Suffolk County. The successful development of 
these contracts require a detailed knowledge of the 
construction techniques and materials needed, the 
labor trades involved, and the special provision 
required by the funding sources (Federal, State, 
Local).  
 
Project Labor Agreements (PLAs) – Mr. 
LaGuardia has unparalleled experience in the 
development and use of PLAs.  His experience dates 
back over 20 years, where with the assistance of a 
construction manager, a PLA was negotiated with 
the Nassau/Suffolk Building Trades for the asbestos 
removal and complete renovation of the county’s 
largest building.  The total project cost was $20 
million.  Since then, he has overseen the feasibility 
studies and negotiation of over 15 PLAs, with total 
estimated construction budgets of over $500 million. 
Based on his experience, he has helped negotiate 
significant labor concessions as part of the approved 
PLAs.  These concessions turn into real dollar 
savings for the owner which translates to over $40 
million in savings.  In addition to his experience 
with feasibility studies and development and 
execution of the PLA, Mr. LaGuardia has been 
involved with numerous successful labor dispute 
resolutions in accordance with the alternative 
procedures negotiated as part of the PLA 
development.  Salient projects are noted below. 
 
Commissioning – Working with the Coast Guard 
and the Navy, Mr. LaGuardia developed and 
implemented commissioning documents and 
procedures before the term was used in the building 
industry.  As Chief Engineer for Suffolk County, he 
brought commissioning to Suffolk County where it 
is still a mainstay of their contractor process. 
 
 
 

Marine Engineering – Mr. LaGuardia’s early career 
was as a Naval Architect and Marine Engineer.  As 
such, he oversaw the construction and inspection of 
many types of larger commercial vessels including 
high speed container vessels, tankers, chemical 
carriers, LNG/LPG vessels and off shore drilling 
vessels.   
 
Historic Structures – Working with the Suffolk 
County Parks Department, Mr. LaGuardia shared 
responsibility for over 250 historic structures.  He was 
responsible for the condition surveys, budgeting, 
design improvements, and construction all within State 
and Local historic guidelines. 
 
Roadway Construction – As Chief Deputy 
Commissioner for Suffolk County Department of 
Public Works, Mr. LaGuardia oversaw the Highway 
Design and Operations Division.  The County has over 
400 miles of roads and 74 bridges.  

 
Building Design and Construction – Mr. LaGuardia 
has extensive design, construction and renovation 
experience for many building types, including office 
buildings, jails, nursing homes, medical facilities, 
courts, etc.  During his over 26 years experience with 
Suffolk County, he was responsible for the design, 
renovation, and new construction of over 5 million 
square feet of facilities. 
 
Sewer Districts – As Chief Deputy Commissioner, 
Mr. LaGuardia oversaw the more than 24 sewer 
districts under the Department of Public Works.  This 
included design and upgrades to existing plants, 
creation of new sewer districts, connection to existing 
districts and the operation of the sewer plants. 
 
Environmental/Fuel Storage Tanks – Mr.  
LaGuardia developed Suffolk Counties Program for the 
removal, replacement and upgrade of storage tanks 
containing petroleum and other toxic and hazardous 
materials. This multi- year, multi-phase Program was 
designed to comply with Title 40 of the Federal 
Regulations, 6NYCRR of the New York State 
Regulations and Article 12 of the Suffolk county 
sanitary Code.   

 



 

JOSEPH IANNUCCI, AIA, CEO 
(LEED AP BD+C) 

Vice President, Principal Architect 
 

 
 

EDUCATION 
 
•B.S., Architectural 
Technology, NYIT, 
1981 
•A.A.S., Electrical 
Technology, SUNY 
Farmingdale, 1975 
 
 
LICENSES/ 
REGISTRATIONS/ 
CERTIFICATIONS 
 
•Registered Architect: 

-New York 
•Certified Code 
Enforcement Official 

-New York 
•LEED Accredited 
Professional 
 
 
MEMBERSHIPS 
 
•American Institute of 
Architects – Long Island 
Chapter (President 2007, 
2015 & 2016) 
 

 
 
  
 
 
 

 

Overview 
Mr. lannucci is a Principal Architect involved in the inspection. planning, design 
and construction management of new buildings, building additions, improvements, 
and renovations including cost estimating, constructability and value engineering, 
Building Code, zoning and ADA compliance analysis. Mr. Iannucci is also a 
N.Y.S. Certified Code Enforcement Official (CEO). He is responsible for projects 
involving architectural and engineering review services and design standards 
including building condition inspections and surveys. His responsibilities 
primarily include supervision of design, estimating, and CADD operations for 
architectural design assignments including construction supervision. He is also 
experienced in the design of building electrical systems, telecommunications 
systems, installation of security and fire alarm systems, design of road and storm 
drainage improvements, pump stations, wastewater treatment facilities, ponds and 
site grading. Projects completed under his direction have included municipal, 
residential, commercial and industrial facilities.  
 
Mr. lannucci has completed various major building construction projects for 
numerous clients. He has also provided construction monitoring services, as follow 
up to design, Building Code and zoning compliance review, constructability 
review, schedule and cost reviews. He has served as project architect for building 
projects for various municipal clients. He has provided design, bid and 
construction phase services for building design and improvements for the Towns 
of Oyster Bay, Hempstead, North Hempstead, Babylon, and Islip, and the Village 
of Islandia. Mr. Iannucci has also completed numerous building condition 
inspections/assessments and developed written reports. As a LEED Accredited 
Professional, Mr. lannucci also assists with the design integration and compilation 
of documentation required for projects achieving LEED certification. During some 
of our most recent projects, his knowledge of the United States Green Building 
Council’s Green Building Rating System and sustainable design practices has 
offered our clients the opportunity to participate in the LEED certification process.  
 

CA projects under Mr. lannucci’s supervision include:  
 

Building Code and Zoning Compliance Review Services 
Mr. Iannucci is currently providing building code and local zoning code review 
services for the following municipalities:  

 Town of Hempstead: review and inspection of distressed structures. 
 NYS Office of General Services: CA is currently providing assistance to the 

Department with Building Code and zoning review and inspection services. 
 Village of Islandia: CA currently provides building code compliance and zoning 

code review for the Building Department. Mr. Iannucci also provides inspection 
services for various residential and commercial projects throughout the village. 

 NYS Office of Parks, Recreation and Historic Preservation:  currently provides 
assistance to the Long Island Parks Region with code review and inspection 
services.  

 City of Glen Cove: CA is currently providing assistance to the Building 
Department with Building Code review.  

 Town of North Hempstead: CA provided assistance provided with residence and 
commercial building permit application reviews for the Town’s Building Dept.  



 

JOSEPH IANNUCCI, AIA, CEO 
(LEED AP BD+C) 

Vice President, Principal Architect 
 
 
 
North Shore University Hospital Manhasset, NY – 
Town of North Hempstead 
This project involved the review of various expansion and 
alterations to the facility. Plans and specifications were 
reviewed for compliance with the building code of NYS 
and with the Town of North Hempstead zoning code. The 
review process also involved meeting with the NYS 
Division of Code Enforcement to address various 
design/code compliance issues. 
 
Site Assessments and Building Condition Inspections  
Inspection of commercial, residential and industrial 
properties for banking and real estate investment firms, 
including evaluation of building conditions, 
environmental concerns and associated remediation costs.   
 
Caumsett State Historic Park Building Renovations, 
New York State Office of Parks, Recreation and 
Historic Preservation  
Mr. lannucci provided design, bid, estimating, and 
construction phase services for the slate roof 
rehabilitation of the Marshall Field Residence, Garage 
building and the Polo Stable building.  

 
Hallock State Park Preserve, Jamesport, NY - NYS 
Office of Parks, Recreation & Historic Preservation  
Mr. Iannucci completed design and specifications for a 
new 3,800 sq ft visitor’s center at Hallock State Park, a 
new 275 acre state park in the Long Island region. The 
Visitor’s center was designed to be visibly attractive and 
consistent with the surrounding natural areas, as well as 
energy efficient through solar power, geothermal heating 
and state-of-the art building materials. The building has 
public bathrooms, classroom areas, maintenance/storage 
rooms and outside seating areas. CA has also prepared 
site design for the park including access roads, pathways, 
landscaping, drainage, lightings, signage and all site 
amenities. The park includes one mile of shoreline, 
extensive woodland, a freshwater pond, wetlands and 
frontage on Sound Avenue. This park had its grand 
opening in June 2017. 
 
Jones Beach State Park  for New York State Office of 
Parks, Recreation and Historic Preservation 
Condition and site assessments for major buildings within 
the Jones Beach State Park complex, including historic 
buildings. 

 

ACE Community Center – Roof Replacement, 
Amityville, NY - Town of Babylon  
Mr. lannucci provided engineering/architectural services 
needed to design and develop construction documents for 
the roof replacement work on the existing Community 
Center building. Professional services included: 
1. Conducting an asbestos survey of roofing materials and 
identify abatement needs, including collection and 
analysis of subject materials; 
2. Preparing design drawings, construction documents and 
specifications needed to procure bids from roofing 
contractors; 
3. The project has been completed. CA also monitored the 
contractors process, including shop drawing review, 
payment application review, punch list and close-out. 
 
Animal Shelter Roof Replacement, Wantagh, NY – 
Town of Hempstead 
Mr. lannucci provided Architectural Services needed to 
design and develop construction documents for the roof 
replacement project at the Town’s Animal Shelter 
Facility. Mr. Iannucci evaluated existing conditions with 
regard to roof leaks. Proposed roofing materials were 
evaluated prior to selecting an EDFM roofing system. CA 
also provided construction administration and inspection 
services. This project was completed on-time and on 
budget.   
 
Jones Beach Commissary Building; Asbestos 
Abatement, Roof 
Replacement and Exterior Improvements – NYS 
Office of Parks, Recreation and Historic Preservation. 
Mr. Iannucci is currently providing design phase services 
for the multi-phased building improvements. This 
building was formerly used as a commissary facility and 
will now be re-purposed as a general storage facility. The 
Jones Beach Park Facility is listed on the National 
Register of Historic Places. 
Phase I – Asbestos abatement of the building interior 
(currently in bid phase) 
Phase II – Roof replacement; complete removal and 
replacement of the approximately 12,000 sq. ft. building 
roofing including upgrading to R-30 insulation (currently 
in bid phase). 
Phase III – Exterior improvements; this project includes 
the replacement of all exterior windows and doors, and 
restoration of exterior masonry surfaces (currently in Bid 
Phase). 



 

JAMES A. GLADYSZ, P.E. 
Senior Vice President 

Project Manager  
 
 

 
EDUCATION 
 
•B.C.E., Civil 
Engineering,  
Villanova University, 
1981 
 
 
LICENSES/ 

  CERTIFICATIONS 
 

•Registered Engineer: 
 -New York 
  
 
 
 
 
 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

Overview 
 
Mr. Gladysz has 35 years of experience in Civil Engineering and 
Planning for government agencies. As Senior Vice President of 
the firm, he oversees technical activities and serves as either 
principal-in-charge or quality control advisor on major projects. 
Mr. Gladysz has expertise in a broad range at planning, design, 
permitting and construction, supervision experience in several 
civil engineering disciplines including marine/waterfront 
structures, park construction, municipal buildings, site 
development, road/highway construction and solid waste 
facilities.   He has directed the design and construction 
management of numerous construction projects on Long Island.  

 
Mr. Gladysz has served as Project Manager for engineering, 
planning and construction management projects for 
governmental agencies and authorities in the local, town, county 
and state levels, including the Port Authority of New York and 
New Jersey, New York State Office of Parks, Recreation and 
Historic Preservation, New York State Department of 
Transportation, Battery Park City Authority, Roosevelt Island 
Operating Corporation, Nassau and Suffolk Counties, and the 
Towns of Southampton, Brookhaven, Riverhead, East Hampton, 
Babylon, Islip, Oyster Bay, Hempstead and North Hempstead.  
He has assisted in the preparation of site plans, master plans and 
revitalization/redevelopment plans for numerous municipalities 
on Long Island.   
 
Relevant Project Management Experience Includes: 

 
• Town of Brookhaven Animal Shelter Addition 
• Design and Construction Management for the Town of 

Babylon Animal Shelter 
• Conscience Point Marina Reconstruction, Town of 

Southampton 
• Port Authority Ferry Terminal Upland Utilities 

Construction Management, Battery Park City Authority 
 



 
 
 

 
 
 

 
JAMES A. GLADYSZ, P.E. 

Senior Vice President 
 

• Development and Implementation of Yard 
Waste Program, Town of Oyster Bay, 2009-
2011 

• Town of Brookhaven Landfill Expansions, 
design and construction management 

• Town of Brookhaven Solid Waste Districts 
Analysis 

• Interim Director of Municipal Works, Town 
of Southampton 

• Town of Brookhaven STOP Recycling 
Facility contract administration and project 
management 

• Lincoln Avenue Landfill Capping and 
Closure, Islip, NY 

• Holtsville Landfill Gas Migration Control 
System Design and Construction 
Monitoring, Town of Brookhaven 

• North Sea Landfill Closure Investigation 
and Plan, Town of Southampton 

• "Northern U" Landfill Construction 
Quantities Analysis, Town of Babylon 

• Recycling and Compost Facility Analysis, 
Town of East Hampton 

• Town of Huntington/East Northport Landfill 
Capping and Closure 

• Port Washington L-5 Landfill Capping and 
Closure, Town of North Hempstead 

• Old Bethpage Landfill Post Closure Landfill 
Gas Recovery Supervision, Town of Oyster 
Bay 

• Town of Southampton, Various Studies for 
solid waste business plan/operations 
management plan 

• Timber Seawall Remediation and 
Construction, Battery Park City Authority 

• South Cove and Gateway Seawall 
Restoration, Construction Management, 
Battery Park City Authority 
 

• Lights Little League Field Design and 
Construction Inspection, Woodbury, for 
Town of Oyster Bay 

• North Sea Recreational Park / Southampton 
Youth Services Center Design, Town of 
Southampton 

• Design and Construction Supervision for 
Bulkheads, Docks and Marinas for Towns of 
Brookhaven, Southampton, Oyster Bay and 
Hempstead 

• Beach Planning and Design for Restoration 
and Replacement, Town of Brookhaven 

• Bayshore Marina Bulkhead & Marina 
Improvements, South Clinton Avenue, Bay 
Shore, Town of Islip 

• Davis Park Marina Facility Harbor Masters 
Building, Site Improvements and Dredging, 
Town of Brookhaven 

• Florence Avenue Beach Bulkhead 
Reconstruction, Massapequa, Town of 
Oyster Bay 

• New York State Parks Marina Facilities, 
Dredging Plans and Facility Improvements 
at Various Locations 

• Port Jefferson Marina and Pier 
Reconstruction, Village of Port Jefferson 

• Tiana Beach Marina Bulkhead 
Reconstruction, Town of Southampton 

• Park Improvements at Various Locations, 
Town of Brookhaven 

• Roosevelt Island Operating Corporation, On 
Call Engineering Services for Various 
Projects 

• Buildings Renovation and Infrastructure 
Improvements, Town of Oyster Bay DPW  

• Harborfront Park Design, Village of Port 
Jefferson 

 
 



 

 
JAMES FEENEY, PE, LEED AP BD+C 

Senior Mechanical & Electrical Engineer  
 
 

 
EDUCATION 
 
•M.S., Mechanical 
Engineering, 
Polytechnic University 
•B.S., Mechanical 
Engineering, 
Polytechnic University 

 
LICENSES/ 

  CERTIFICATIONS 
•Professional Engineer, 
NY, NJ, PA, MD, VA, 
FL 
•LEED Accredited 
Professional 
 
MEMBERSHIPS 
•American Society of 
Heating, Refrigeration 
and Air Conditioning 
Engineer, Member 
•National Fire Protection 
Association, Member 
 
 
 

 
 

 
 
 
 
 

 
 

 

Overview 
Mr. Feeney is Vice President and senior electrical/mechanical engineer with 
25 years of experience.  Mr. Feeney performs design and construction 
management of site infrastructure improvements, communications systems, 
and mechanical, electrical and plumbing (MEP) systems for educational, 
municipal, commercial, and industrial facilities.  He is responsible for MEP 
plan review for code compliance and constructability and has an excellent 
working knowledge of state building codes, New York State Mechanical, 
Plumbing and Fuel Gas Code, the National Electrical Code as well as the 
NFPA Life Safety Code, Fire Alarm and Fire Sprinkler Codes.  He is 
experienced in design of power supply and associated equipment for industrial 
and commercial facilities.  Prior to joining CA, Mr. Feeney worked as a 
Senior Engineer at Brookhaven National Laboratory where he provided 
engineering services for facility upgrades and expansions.   
 
Mr. Feeney also has experience performing building inspections and 
engineering condition surveys for multi-unit residential, commercial and 
government buildings throughout Long Island and New York metropolitan 
regions.  He has provided construction monitoring, design, and budget review 
for residential and commercial buildings for many public and private clients 
including Suffolk County National Bank.   Mr. Feeney reviewed municipal 
code requirements for building applications and completed design reviews for 
major commercial development for several municipalities including the 
Village of Islandia and the Town of North Hempstead. Mr. Feeney’s projects 
have included computer modeling, design and permitting of mechanical, 
electrical and plumbing systems for residential facilities, office buildings, 
schools, airports, service stations, marinas, large fleet operations and fuel 
farms.  He has prepared design drawings for building HVAC, fire 
detection/suppression systems, controls, and related support systems.  He is 
proficient in performing design on AutoCad R13-2000. 
 
Relevant Project Experience Includes: 
 
Code Compliance Review Services 
Mr. Feeney provided code compliance review services for the 400 bed 
Amsterdam Nursing and Health Care Facility for the Town of North 
Hempstead. Currently Mr. Feeney is assisting with the code compliance 
review of Garvies Point Facilities for the City of Glen Cove.  
 
Renovation of the Nassau County Juvenile Detention Center (Capital 
Project – 22016) in Westbury, New York, Nassau County DPW– Ongoing 
construction management services for the renovation of juvenile detention 
facility. Services include constructability / value engineering and code 
compliant review, and on-site inspection services.  The construction budget 
for this 30,000 sq. ft. renovation is $10 million. Construction to be phased and 
was scheduled to allow continuous occupancy of the building. Nassau County 
did not proceed to the construction phase. 



 
 
 

 
 
 

 
 

JAMES FEENEY, PE, LEED AP BD+C 
Senior Mechanical & Electrical Engineer 

Installation of Permanent Generator for the 
Meadowmere Park Fire Department, Town of 
Hempstead, NY 
Mr. Feeney assisted in the preparation of the CDBG-DR 
application for funding, the design and bid documents for 
this project. The goal of this project is to purchase and 
install a generator and all appurtenances, enclosure, 
controls/control panels, and fuel sources for the 
Meadowmere Park Fire Department. The TOH applied for 
a HUD Community Development Block Grant–Disaster 
Recovery (CDBG-DR) funding for disaster recovery 
projects. Funding will be delivered through the NY Rising 
Community Reconstruction (NYRCR) Program, within 
the New York State Governor’s Office of Storm Recovery 
(GOSR). The design included one diesel generator on an 
elevated platform above the FEMA base flood elevation. 
Mr. Feeney received a Variance from NYS Department of 
State for distance of the diesel tank to the property line, 
HUD’s approval for Acceptable Separation Distance 
(ASD) for the diesel tank, DASNY approval, Nassau 
County Health Department tank permit and Building 
department permit.  
 
Utility Center Upgrade for Jackson Memorial 
Hospital, Miami, Florida 
CA provided MEP services for a major rehabilitation of 
the Utility Center for the hospital complex.  The work 
included installation of two 2-megawatt dual fuel 
generators, and related controls, ventilation, electrical 
service connections, structural improvements, fuel storage 
tank upgrades, and site/building modifications.  The $2.3 
million project is a major component of the hospital’s 
modernization program. 
 
Hewlett Point Park, Town of Hempstead 
This project involved the MEP design of an 
administration building, bathhouse, and garage as part of 
an overall improvement to the park through a master plan 
agreement with the Town of Hempstead.  Mr. Feeney 
served as MEP engineer. 
 
Westhampton Community Center, Town of 
Southampton  
This project involved design services for a new 10,000 s f. 
community center building.  Work items included the 
design of a new fire sprinkler system, 200 kw natural gas 
emergency generator and associated electrical equipment, 
as well as all mechanical, electrical, and plumbing 
systems associated with the new facility. Mr. Feeney 
served as MEP engineer.   

 

Three Mile Harbor Mobile Home Park Improvements, 
Town of East Hampton  
This project involved improvements that included a new 
raised lateral septic system and lift station as well as new 
electric and water service.  Mr. Feeney served as MEP 
engineering responsible for the design and inspection 
primary and secondary electrical distribution system. 

 
Bayshore Marina, Town of Islip 
This project involved the design and construction of major 
marina improvements, including reconstruction of the 
bulkhead along the interior side of the facility from the boat 
ramp to the southwest corner of the concession area.  Mr. 
Feeney served as MEP engineer responsible for the design 
of primary electrical distribution system for shore and 
floating dock power, and water distribution systems. 
 
Vehicle Repair and Maintenance Facility, Battery Park 
City Authority 
This project involved the rehabilitation of a vehicle repair 
and maintenance facility at Site 19A.  Mr. Feeney served as 
MEP engineer responsible for MEP system design. 
 
Forest Road Elementary School, Valley Stream Union 
Free School District 
This project involved the design of building ventilation 
improvements including retrofitting the existing building 
with a specialized system to provide improved air exchange 
and moisture reduction in the schools crawl space.  Mr. 
Feeney served as MEP engineer. 
 
Suffolk County Social Services Building, Building 159, 
Suffolk County Department of Public Works, 
Hauppauge 
This project involved renovation of a 16,000 s.f. municipal 
office building.  Work included interior space planning; new 
HVAC, electrical and alarm systems; upgrades to the 
boiler/heating system and new finishes for use as offices for 
the alcohol substance abuse, physically handicapped 
children, and public health/sanitation groups.   
 
North Lindenhurst Bath House, Town of Babylon 
Provided Whole Building Energy modeling and 
Commissioning Authority services to obtain LEED silver 
rating for the new 3,000 sq. ft. pool building at the Town’s 
North Lindenhurst Pool Complex. 
 
Village of Port Jefferson Village Center Project  
Mr. Feeney served as MEP project engineer for the design 
of site water, electrical and sanitary service and design of 
site lighting improvements. 



 

GRACIELA CARRILLO, AIA, CEO  
(NCARB, LEED AP BD+C) 

Architect 
 

 
 
EDUCATION 
 
•M.S. Urban Environmental 
Systems Management, 
 Pratt Institute 
•Bachelor of Architecture, 
Architecture,  
Pontificia Universidad 
Javeriana (Bogota, 
Colombia) 
 
LICENSES/ 
REGISTRATIONS 

  CERTIFICATIONS 
 

•Registered Architect:  
-New York 
-Colombia 

•Certified Code Enforcement   
  Official 
          - New York 
 •LEED Accredited    
  Professional 

 
MEMBERSHIPS 
 
•American Institute of 
Architects, Board Member, 
Long Island Chapter 
•United States Green 
Building Council, Member, 
Long Island Chapter 
 
 
 
 

 
 

 

Overview 
As an Architect at CA with 17 years of experience, Ms. Carrillo is 
involved in the plan reviews, building code compliance reviews, 
condition assessments, design, LEED services and inspection of 
municipal public work projects. Ms. Carillo is also a N.Y.S. Certified 
Code Enforcement Official (CEO). She has been responsible for 
preparing architectural designs of new and existing facilities 
(renovations and alterations); preparing construction documents, 
drawings, specifications; completing space needs studies; conducting 
environmental assessment of properties (Phases I and II); completing 
property condition assessments; and providing technical assistance to 
planning studies.  She has also assisted in assessing building code, 
LEED and regulatory compliance for municipal and private facilities.   
 
Ms. Carrillo’s experience in the public sector includes five years as 
project coordinator at the Bogota’s Institute of Urban Development 
(IDU), a Government owned institution in charge of city planning and 
infrastructure construction for Bogotá, As a project coordinator, she 
directed studies, designs and construction of sidewalks, public space 
and bicycle paths throughout the city, and bus stations and roads for 
Bogota’s Bus Rapid Transit System - TransMilenio. 
 
As a LEED Accredited Professional, Ms. Carrillo also assists with the 
design integration and compilation of documentation required for 
projects achieving LEED certification.  She is currently providing 
training on the U.S. Green Building Council (USGBC) LEED rating 
system for Cashin’s employees.  During some of our most recent 
projects, her knowledge of the United States Green Building Council’s 
Green Building Rating System and sustainable design practices has 
offered our clients the opportunity to participate in the LEED 
certification process. 
 
Ms. Carrillo’s varied project experience includes review of plans, 
condition assessment, code compliance, site planning/layout, 
inspection and ADA compliance for numerous governmental and 
municipal clients including: State University Construction Fund, New 
York State Office of Parks, Recreation & Historic Preservation, Islip 
Resource Recovery Agency, Suffolk County Department of Public 
Works, Town of Babylon, Town of Southampton, Town of 
Brookhaven, Town of Islip, Town of North Hempstead, Town of 
Hempstead, Town of Oyster Bay, Village of Lake Grove, Village of 
Port Jefferson. 
 
 



 
 
 
 
 
 
 

 
 

 
 

 
GRACIELA CARRILLO, RA, AIA  

(NCARB, LEED AP BD+C) 
 Architect 

 

Relevant Project Experience Includes: 

Code Compliance Review 
 
NYS Office of General Services 
CA is currently providing assistance to the Department 
with Building Code review and inspection services.  

 
City of Glen Cove 
CA is currently providing assistance to the Building 
Department with Building Code review.  
 
Town of North Hempstead – Building Code 
Compliance and Zoning Reviews  
CA provided general assistance to the municipality 
regarding proposed projects and their compliance to site 
grading and drainage, zoning, environmental, and building 
code requirements. 
 
Town of Islip - Building Department Code Compliance 
Plan Review 
CA reviewed plans for Building Code compliance and 
made recommendations to the Town of Islip for application 
of building permits. 

 
Design & Construction Management Services 

 
Hallock State Park Preserve (NYSOPRHP) - The 
project is a new New York State Park site located in 
Riverhead, NY.  The park is a passive recreational facility 
that will allow beach access to a remote section of the 
Long Island Sound shoreline.  The project includes 
construction of a visitor center building, access roads and 
parking areas along with multiuse paths through the site as 
well as trails to the beach and an extensive timber 
boardwalk to provide beach access between the cliffs.  All 
development will include revegetation of disturbed areas 
with native plant species.   

 
Milburn Creek Boat Basin (Nassau County DPW) 
Ms. Carrillo assisted with the architectural design services 
for the Milburn Creek Boat Basin located in Baldwin, New 
York.  CA provided a detail assessment of damage and 
repair needs not only focusing on the bulkhead and boat 
ramp but also addressed the need for drainage in the 
parking lot to prevent direct runoff from entering the creek.  
Ms.Carrillo provided design services for a new concession 
building, parking and plaza areas that enables the County 
to provide a new amenity for its residents, such as a new 
boardwalk along the waterfront, as well as a display of low 
impact development processes.  

Caumsett State Park - New York State Office of Parks, 
Recreation & Historic Preservation 
Inspection services for the slate roof demolition and roof 
replacement for the Marshall Field Residence, the Marshall 
Field Garage Building, and the Polo Stable Building.  
 
Town of Babylon Super-Storm Sandy Damage 
Assessment and Valuation  
Ms. Carrillo provided evaluation and assessment services 
of the damage to all the Town of Babylon Facilities. 
Services included inspection of the facilities, evaluation of 
damages, preparation of report and estimating repair of 
damages. 
 
Battle Row Campground, Nassau County Department 
of Public Works, NY 
Design phase and construction inspection services for the 
construction of an administration building at Battle Row 
Campground in Old Bethpage. Services included 
calculations, site design, construction documents, estimates 
and construction schedule. 
 

LEED and Commissioning Services 
 

Head Start Educational Facility, Town of Babylon, NY 
Provided LEED Certification services, Whole Building 
Energy modeling and Commissioning Authority services to 
obtain LEED certification rating for the new 7,122 sq. ft. 
Educational Facility in Wyandanch, NY for the Town of 
Babylon. 
 
New York Avenue Retail Building, Huntington, NY 
Provided LEED oversight services and commissioning 
services to obtain LEED Core & Shell certification for the 
new 5,000 sq. ft. retail building for the Heatherwood 
Communities. 
 
North Lindenhurst Bath House, Town of Babylon, NY 
Provided LEED oversight services and commissioning 
services to obtain LEED silver rating for the new 3,000 sq. 
ft. pool building at the Town’s North Lindenhurst Pool 
Complex.  
 
Tanner Park, Town of Babylon, NY 
Provided LEED oversight services and commissioning 
services to obtain LEED silver rating for the new 6,000 sq. 
ft. concession building at tanner Park in Copiague, NY.  



 

JAMES MEURER, P.E. 
 Chief MEP Engineer 

(LEED AP BD+C) 
 
 

 
EDUCATION 
 
•M.S.  Mechanical 
Engineering, 
Polytechnic University 
•B.S. Mechanical 
Engineering, 
Polytechnic University 
•A.S. Engineering 
Science, 
State University of New 
York at Farmingdale 

 
LICENSES/ 

  CERTIFICATIONS 
 
•Professional Engineer: 
 -New York 
•LEED Accredited 
Professional 
 
MEMBERSHIPS 
 
•American Society of 
Heating, Refrigeration 
and Air Conditioning 
Engineering, Member 
 
 
 
 
 
 
 
 

 
 

Overview 
Mr. Meurer is a licensed professional engineer with has over 20 years 
of experience.  He is proficient with evaluating the condition of 
existing equipment (HVAC, plumbing, lighting, power systems, 
emergency power systems, fire alarms, etc) and designing appropriate 
upgrades required to make these systems functional, reliable, and code 
compliant. He has designed upgrades of mechanical and electrical 
systems for a variety of municipal buildings, commercial buildings and 
school districts throughout New York State.  As project manager, Mr. 
Meurer has delivered these projects on time and within budget.  His 
experience working with various stakeholders to get the job done is an 
invaluable asset at CA. 
 
Mr. Meurer is particularly talented providing services at 
occupied/operational facilities.  His attention to detail, high regard for 
safety, and ability to keep a project on a tight schedule is much 
appreciated by our clients.  For example, Mr. Meurer designed and 
oversaw the installation of over 800 smoke and fire/smoke dampers at 
Nassau County Medical Center – one of the county’s only regional 
trauma centers.  Continuous operation and safety were paramount.  
This project was delivered on time, within budget, and without 
incident. 
 
As a LEED Accredited Professional, Mr. Meurer also assists with the 
design integration and compilation of documentation required for 
projects achieving LEED certification.   During some of our most 
recent projects, his knowledge of the United States Green Building 
Council’s Green Building Rating System and sustainable design 
practices has offered our clients the opportunity to participate in the 
LEED certification process. 
 
Relevant Project Experience Includes: 
 
Code Compliance Review Services 
Mr. Meurer is currently providing code compliance review services for 
the City of Glen Cove’s Garvies Point Complex. Mr. Meurer has also 
assisted with code compliance review services for the Towns of 
Hempstead and North Hempstead. Mr. Meurer’s focus is on MEP 
portions of each project.  
 
 
 
 



 
 
 
 
 
 

 
JAMES MEURER, P.E.  

Chief MEP Engineer 
(LEED AP BD+C) 

 
Installation of Permanent Generator for the 
Meadowmere Park Fire Department, Town of 
Hempstead, NY 
Mr. Meurer assisted in the preparation of the CDBG-
DR application for funding, the design and bid 
documents for this project. The goal of this project is to 
purchase and install a generator and all appurtenances, 
enclosure, controls/control panels, and fuel sources for 
the Meadowmere Park Fire Department. The TOH 
applied for a HUD Community Development Block 
Grant–Disaster Recovery (CDBG-DR) funding for 
disaster recovery projects. Funding will be delivered 
through the NY Rising Community Reconstruction 
(NYRCR) Program, within the New York State 
Governor’s Office of Storm Recovery (GOSR). The 
design included one diesel generator on an elevated 
platform above the FEMA base flood elevation. Mr. 
Meurer received a Variance from NYS Department of 
State for distance of the diesel tank to the property line, 
HUD’s approval for Acceptable Separation Distance 
(ASD) for the diesel tank, DASNY approval, Nassau 
County Health Department tank permit and Building 
department permit. The project is going out to bid and 
CA and its W/MBE sub consultants will be providing 
construction administration and management services. 
 
Construction Management Services to facilitate 
Renovations of the Nassau County Juvenile 
Detention Center 
Mr. Meurer served as the primary reviewer for the 
proposed HVAC, electrical, plumbing, fire protection, 
and security systems upgrades to the building.  The 
estimated cost of the proposed work was 
approximately $10 million 
 
Architectural and Engineering Design and 
Construction Management Services required for 
the Nassau County Fire Service Academy, Burn 
Buildings “C” & “D” 
Mr. Meurer prepared a comprehensive plumbing, 
electrical and thermal protection designs to replace the 
two existing burn building. Unique to the design was 
the requirement to protect the structure from live burn 
Class A fires. He was also involved in preparing the 
Risk Analysis associated with having basement fire 
training. 
 

Architectural and Engineering Design for the 
Milburn Creek Boat Basin Bulkhead Replacement 
and site Improvements 
This project involved repair of damage to the site’s 
bulkhead, boat ramp and parking infrastructure caused by 
Hurricane Sandy. Mr. Meurer prepared a comprehensive 
HVAC, plumbing, electrical and site lighting plans for 
the proposed precast building and site improvements. 

 
New York State Public School System – Various 
School Districts 
School districts and facilities included:  Connetquot 
Central School District, Glen Cove City School District, 
Half Hollow Hills Central School District, Bayport-Blue 
Point School District, William Floyd Middle School, 
Syosset Public Library and the Plainedge Union Free 
School District, Massapequa, NY. 

 
Mr. Meurer served as project manager for the MEP 
components of all of these projects. He oversaw the 
design and installation of upgrades of mechanical, 
plumbing and electrical systems for a variety of school 
districts throughout New York State in accordance to the 
requirements of the State Education Department.  
Projects involved building condition surveys and 
renovations and additions to cafeterias, gymnasiums, 
concession stands, classrooms, and libraries.  Under his 
management, each of these projects was delivered on 
time for the first day of school and within budget.   All 
MEP installations were designed and installed in 
accordance with the Seismic requirements of the NYS 
Building Code.  

 
Riverhead County Center, Riverhead, NY – Suffolk 
County DPW 
Construction throughout this legislative complex 
involved extensive MEP work ($10,000,000), including 
the conversion of high temperature hot water to low 
temperature hot water via heat exchangers.  New 
sprinkler and stand pipe system, bathrooms upgrades, 
administrative offices, record storage, central data room, 
electrical systems upgrade, extension of data systems, 
extension of communication systems, theatrical lighting 
and sound for the legislator auditorium, and extension of 
fire suppression systems are being also installed 
throughout.  All work was in accordance with SCDPW 
and LIPA’s Commercial Construction Program’s 
requirements. 



 

NANCY LENZ, R.L.A. 
Assistant Vice President, Landscape Architect 

 
 
 

 
EDUCATION 
 
•B.L.A., Landscape 
Architecture, SUNY, 
College of Environmental 
Science and Forestry 
•B.S., Environmental 
Science, Syracuse 
University 
•A.A.S., Ornamental 
Horticulture, SUNY, 
Farmingdale 
 
 
LICENSES/ 

  CERTIFICATIONS 
 
•Registered Landscape 
Architect: 
 -New York 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

Overview 
Ms. Lenz is a Registered Landscape Architect at CA responsible for the 
site planning, landscape design, and environmental aspects of CA’s 
engineering and environmental projects. Her responsibilities include all 
aspects of site plan development including program planning, schematic 
design, layout, grading, drainage, landscape, design details, construction 
documents, non-point source pollution abatement, and construction cost 
estimates for recreational and environmental sites, municipal facilities, 
and commercial development.  She also prepares environmental studies 
including stormwater planning reports, watershed management plans, 
habitat restoration plans, and visual impact assessments.  Recent projects 
include the development of the planning studies for improvements to 
recreational facilities at Sunken Meadow State Park, construction 
documents for Hallock State Park Preserve a new State facility in 
Riverhead, design plans for Mill Creek Stormwater and Habitat 
Improvements in Port Jefferson, and the development of construction 
documents for pollution discharge abatement and habitat restoration at 
Scudder’s Pond in the Village of Sea Cliff. Currently, Ms. Lenz is working 
on the design of the Town of Hempstead September 11 Memorial at 
Point Lookout Town Park and the design of a new recreational park for 
the Town of North Hempstead. 

 

Project Experience Includes: 
• Conceptual design and assessment of the North Ponds in Hempstead Lake 

State Park under The Rebuild by Design Living with the Bay Program 
directed by the Governor’s Office of Storm Recovery, for NYS Office of 
Parks, Recreation and Historic Preservation. CA is providing ongoing 
professional services to NYSOPRHP for the development of the North 
Ponds as a filtering system to improve water quality of storm runoff that is 
carried into Hempstead Lake.  Services provided include preliminary 
analysis of the existing conditions of the park land surrounding the ponds 
and the ponds themselves, and development of preliminary concepts to 
improve the filtering ability of the pond system and restore the habitat 
surrounding the ponds, as well as the development of a work plan for 
completing the work and applying for grant monies. (2016) 

• Mill Creek Restoration and Water Quality Improvements at Barnum 
Avenue and Brook Road, Village of Port Jefferson, NY.  As a result of the 
Mill Creek WM&HRP completed by CA for the Village in 2010 the Village 
was able to secure Water Quality Improvement Project (WQIP) funding to 
construct several of the recommended improvements included in the plan.  
The recently installed design includes restoration of the creek shoreline, 
removal of invasive species, installation of water quality units to reduce 
sediment loads and improvements to increase infiltration in existing creek 
segments with seasonal and storm flow. (2016) 



 
 
 

 
 
 

 
       NANCY LENZ, R.L.A. 

        Assistant Vice President, Landscape Architect 
 

• Mill Pond at Deerfield Road Stormwater 
Improvement Study, Town of Southampton, NY.  
This project included analysis the drainage area 
discharging along Deerfield Road into Mill pond.  
Recommendations for improvements include 
vegetated filtering swales and bioswales along with 
sediment traps at agricultural properties and 
recommendations for removal of sediment from 
existing infiltration structures to restore system 
capacity. (2014) 

• Scudder’s Pond Improvements, Sea Cliff, NY.  
This completed project included all phases of 
design and construction from conceptual plans, 
and public meetings through final design, 
environmental permitting and construction 
oversight for improvements including removal of 
sediment using water quality units, replacement of 
overflow weirs, removal of invasive plant species, 
pond   dredging   and shoreline erosion and 
restoration of wetland edges along the pond 
perimeter and inflow creek to improve filtering of 
the water entering the pond.  (2014) 

• Inventory and Analysis of Stormwater Drainage to 
the Long Island Sound, Mt. Sinai west to Town 
line, Town of Brookhaven, NY.  Completed in 
two phases, this project first entailed mapping the 
watersheds, outfalls and drainage infrastructure 
contributing runoff to the Long Island Sound 
from the northern portion of the Town and 
reviewed Town lands for potential for mitigation 
recommendations and identified five critical 
abatement projects.  The second phase of the 
project identified additional management and 
mitigation measures and included preparation of a 
final report outlining all recommendations.  (2011) 

• Hallock State Park Preserve (NYSOPRHP) – 
Currently under construction, this project is a new 
New York State Park located in Riverhead, NY.  The 
facilities include an education center and passive 
recreational facility that will allow beach access to a 
remote section of undisturbed Long Island Sound 
shoreline.  The project includes access roads and 
parking areas along with multiuse trails through the 
site and to beach access. The design includes the use 
of pervious pavements, bioretention basins, and 
infiltration swales designed in accordance with the 

NYS Stormwater Design Manual and revegetation of 
disturbed areas with native plant species. (2015) 

• Glenwood Road/Powerhouse Drain Pollution 
Abatement Plan, Hempstead Harbor Protection 
Committee.  This project to improve water quality 
discharged into in Hempstead Harbor entailed storm 
drainage infrastructure mapping, pollutant loading 
analysis and development of recommendations for best 
management practices and non-point source control 
measures.  The plan includes pollution source reduction 
measures for neighborhood stewardship, hotspot 
pollution prevention, and municipal good housekeeping, 
as well as target structural abatement recommendations.   

• Stony Brook Creek Shoreline Restoration and 
Stabilization Project, Town of Brookhaven, NY.  For 
this project, construction documents were prepared 
for stabilization of an eroding shoreline along a 
popular public waterfront parking area.  Pollution 
mitigation measures installed to reduce pollutant loads 
in parking lot runoff included an infiltration swale and 
a water quality unit.  (2010) 

• Conscience Bay and Setauket Harbor Stormwater 
Management Plan, Town of Brookhaven, NY.  This 
project to improve water quality in two 
environmentally sensitive waterbodies entailed 
watershed delineation, storm drainage infrastructure 
mapping, pollutant loading analysis and development 
of recommendations for management strategies and 
non-point source control measures.  The plan includes 
target projects that will result in an improvement in 
water quality discharges to the waterbodies.  (2009) 

• Storm Water Runoff Impact Analysis Procedures 
Manual, Nassau County Department of Public Works – 
The project developed a procedures manual to provide 
an assessment of watersheds within the county.  The 
manual includes procedures to conduct a watershed 
vulnerability analysis, map storm drainage infrastructure 
system, and identify and assess candidate sites for 
remediation actions.  As part of the process, CA 
conducted the stormwater runoff impact analysis for a 
series of watershed on the north and south shore on the 
county.  (2007) 

• Swan River Watershed Management Plan and 
Stormwater Infrastructure Mapping and Assessment, 
Town of Brookhaven, NY. 

• Green’s Creek and Brown’s River Watershed 
Management Plan and Stormwater Infrastructure 
Mapping and Assessment, Town of Islip, NY.   



 

VU LY 
Senior Civil Engineer 

 
 

   
  EDUCATION 

 
•B.S., Civil and 
Environmental  
Engineering, 
Pratt Institute, NY 
 
LICENSES/ 

  CERTIFICATIONS 
 

•SWPPP Certified 
•Engineer In Training 
 
 
 
 
     
 
 
 
 
 
 
 
 
 
 
 
 
 

 
 
 
 
 

Overview 
 
Civil Design Engineer with more than two decades of broad experience 
in civil/site engineering, roadway reconstruction design, highway 
engineering, cost estimating and permitting. Mr. Ly’s experience 
encompasses the design and preparation of engineering plans, erosion 
control, hydraulic analysis, SWPP preparation, and storm/sanitary 
sewer design. His experience also includes proficiency with the use of 
computer software such as AutoCAD 2014, Microstation SE, 
Hydraflow Storm Sewers, AutoTurn, StormCAD, TR55, Microsoft 
Works, Cogo 4.0 and CorelDraw 7.0. 
 
Mr. LY has served as part of project teams for local roadway 
rehabilitation projects for municipal clients through design, bid, and 
construction management phases.  These projects include 
improvements to pavement, curbs, sidewalks, drainage systems, guide 
rails, retaining walls, fencing, traffic signals, and related infrastructure.  
Project objectives have included increasing safety and operational 
efficiency, improving roadway drainage, and meeting the needs of the 
environment, local residents, and business communities. He has served 
as Civil Engineer for roadway, drainage, and infrastructure 
improvement projects for Nassau and Suffolk Counties, Towns of 
Oyster Bay, Huntington, North Hempstead, Brookhaven, and 
Smithtown, New York State Department of Transportation, Port 
Authority of NY & NJ, and various incorporated villages. 
 
Relevant CA Project Experience Includes: 
 
Planning and Design for the Restoration of Hempstead and 
Northeast Ponds, Hempstead Lake State Park, Nassau County, NY 
for the New York State Office of Parks, Recreation & Historic – 
Mr. Ly is presently assisting with engineering design of major 
improvements to the north ponds at Hempstead Lake State Park, 
including analysis and design of wetland restoration, water treatment 
systems, floatables collection systems, dredging and other site 
enhancement. The work is being done as part of the Rebuild by 
Design: Living with the Bay Program administered by the Governor’s 
Office of Storm Recovery (GOSR) for the Hempstead Lake and Mill 
River watershed. The goal of the north pond restoration is to increase 
community recreational opportunities, improve environmental 
conditions, and provide greater degree of coastal resiliency for the 
waterway system.  



 

 

VU LY 
Senior Civil Engineer 

 
 
 
Previous Project Experience Includes:   
 
Route 25 Reconstruction Study Report, 
(Assistant Project Manager), NYSDOT  
Mr. LY assisted in tasks including traffic pattern 
layout, roadway alignment, traffic counts, 
roadway/intersection geometry, field inspection, 
properties research, business research, cost 
estimate, Microstation for the proposed road 
layout, and environment impact study. 
 
CR35 Park Avenue, Huntington, NY, (Civil 
Engineer), Suffolk County DPW 
Mr. LY assisted in providing engineering 
services including pavement, safety, traffic and 
pedestrian improvements and rehabilitation of 
Park Avenue CR35 from Greenlawn to 
Huntington for approximately 3 miles. Scope of 
work on this high volume road included survey, 
pavement analysis, traffic improvements, ADA 
adherence, drainage improvements, pedestrian 
safety upgrades, pavement striping/signage 
upgrades, bid plans/specifications, permitting, 
utility adjustments/coordination and construction 
support. 
 
CR21 Yaphank Road, Middle Island, NY, 
(Civil Engineer), Suffolk County DPW 
Mr. LY assisted in providing engineering 
services for pavement, safety, traffic and 
pedestrian improvements and rehabilitation of 
Yaphank-CR21 from SR 25A to Huntington for 
approximately 1 miles. Daily activities included 
survey, pavement analysis, traffic 
improvements, ADA adherence, drainage 
improvements, pedestrian safety upgrades, bid 
plans/specifications, permitting, and 
construction support. 
 
Brewster Road Reconstruction, New York 
(Civil Engineer), Port Authority of NY & NJ 
Project Engineer for proposed roadway 
pavement marking, roadway barrier, signs, 
maintenance and protection of traffic during 
reconstruction, permitting and construction 
staging. 

 
Construction Inspection, LIE Expressway 
Exit 41 to Exit 51/Route 27A, Village of 
Lindenhurst and Copiague, NY, NYSDOT 
Mr. LY provided Construction/roadway 
Inspection for proposed mill and fill. Inspected 
core samples, pavement condition rating, 
roadway settlement, roadway clearance, storm 
drain, guide rail, fence, and traffic signal loops. 
 
Traffic Impact Statement & Preliminary 
Offsite Highway Improvements (LIE 
NYSDOT – RT 495 & CR 46), Yaphank, NY 
(Assistant Project Manager), AVR Realty 
Assistant Project Manager for new traffic impact 
statement to analyze proposed PPD Meadows 
Smart Growth Development Project in Yaphank. 
Project involves preparing new traffic impact 
statement to meet the requirements of Suffolk 
County DPW, NYSDOT and Town of 
Brookhaven including build and no build 
analysis of adjacent parcels and include new 
traffic counts. Work also includes preparing 
traffic signal warrant analysis, and preliminary 
layouts of offsite roadway improvements to 
NYSDOT Rt. 495, and County Road Rt. 46 
based upon the new project and the 
determination of the new traffic impact 
statement. 
 
Rt. 25 Bridge Rehabilitations, Riverhead, NY 
(Design Engineer), NYSDOT 
Design Engineer for rehabilitation of State Rt. 
25 over Long Island Expressway and for 
rehabilitation of State Rt. 25 over CR58, both in 
Town of Riverhead. Work includes bridge 
rehabilitation and roadway upgrades; 
preliminary and final design of selected 
alternative. 
 
Parks On-Call Services, Nissequogue River 
State Park (Civil Engineer), New York State 
Office of Parks, Recreation & Historic  
Assisted in coordination and preparation of new 
parking lot design plans of the site alternatives 
for a condition assessment. 



 

KEVIN MORGENSTERN, E.I.T. 
Civil Engineer 

 
 
 

 
   

EDUCATION  
   

•B.S. Civil Engineering, 
University of Hartford  

 
   

 
 LICENSES/ 

  CERTIFICATIONS 
 

•Engineer in Training 
(EIT) certified 
 
•10 Hour OSHA 
 
•SWPPP Certified 
 

Overview 
 

Present: CA Civil Engineer 

Mr. Morgenstern, E.I.T. is currently a Civil Engineer that 
specializes in providing design, inspection and survey services. 

 

Project experience includes: 
 
• Roadway, drainage, utility, streetscape, lighting, parks and 

recreational field design 
• Sanitary Systems 
• Site planning 
• Construction inspection and management 
• Estimating construction costs 
• Proficient in using Civil 3D, AutoCAD and Microstation 
• Forensic engineering and traffic accident reconstruction 

analysis 
• Signal timing 
• Traffic counter placement and analysis 
• GIS 
• Topographic survey and basemapping 
 
Relevant Project Experience Includes: 

Provided construction inspection and resident engineer services 
for: 
• Suffolk County Water Authority – Mr. Morgenstern served 

as Field Inspector for Authority pipeline and road restoration 
projects, conducted at night in NYSDOT ROW’S at SCWA 
service areas in Huntington and Babylon. This project also 
including ACI Concrete and AGS concrete inspections. 

• Town of Islip on the reconstruction of Shore Road and the 
surrounding roadway network 

• NYSDOT Hurricane Sandy clean up 



 

                                 
KEVIN MORGENSTERN, E.I.T. 

Civil Engineer 
 

 

 

Performed topographic survey, 
basemapping, design, and estimating for: 

 
• Town of Port Washington, Essex 

Court and the surrounding area 
• Town of Oyster Bay, Juneau 

Boulevard and the surrounding area 
• Town of Oyster Bay, Forest Avenue 

and the surrounding area 
• Town of Oyster Bay, Florence 

Avenue and the surrounding area 
• Town of Oyster Bay, Cypress Avenue 

and the surrounding area 
• Town of Hempstead, Kopf Road and 

the surrounding area 
• Town of Hempstead, Sunnyside 

Boulevard and the surrounding area 
• Town of Hempstead, Arthur Street 

and the surrounding area 
• Town of Hempstead, Broadway 

streetscape in Woodmere 
• Town of Hempstead, Sanitary sewer 

connection at Veteran’s Memorial 
Park 

• Nassau County, South Oyster Bay 
Road 

• Suffolk County, CR-80  
• Village of Massapequa Park, Various 

roads for a requirements contract 
• Village of Port Jefferson, Main Street 
      (NYS 25A) and Broadway 

 

 
• Westchester County, Egress Road and security 

checkpoints at Westchester County Airport 
• Westchester County, Water line replacement at 

Westchester County Airport 
• Westchester County, I-287 and Tappan Zee 

corridor study 
• New York State Parks, Sanitary sewer upgrades at 

Belmont lake, Robert Moses, Jones Beach, 
Caumsett, Sunken Meadow, Wildwood, Captree, 
Planting Fields, Orient Beach, Connetquot, and 
Hither Hills State Parks 

• Friends of the Highline, Phase III  
• Suffolk County Water Authority water main 

replacement and restoration 
• Village of Islandia, Repaving of Sampson Avenue 

and Witmer Court 
• Town of Smithtown, Redesign of Lake Avenue  
• Deer Park Fire Department, Parking lot redesign 

and training facility expansion 
 

 



 

ROSARIO TERRACINA, EIT 
Assistant Civil Engineer 

 
 
 

 
EDUCATION 
 
•B.S. in Environmental 
Engineering from 
University of Colorado, 
Boulder, CO 
 
 
 
 
LICENSES/ 

  CERTIFICATIONS 
 

• Engineer in Training 
(EIT) certified, CO. 
 
  
 
 
 
 
 
 
 

 

 
Overview 
Mr. Terracina is an engineer at CA primarily involved in design projects 
involving site infrastructure and utility improvements for municipal 
clients. He is presently assisting with the preparation of design and 
construction documents for on-site sanitary system improvements 
including, innovative nitrogen reducing systems.  
 
He has served as Assistant Civil Engineer for infrastructure improvement 
projects for Suffolk County, Towns of Smithtown Oyster Bay, 
Hempstead, North Hempstead, Babylon and the  New York State Office 
of Parks. Mr. Terracina is proficient in AutoCad, Microsoft Office and 
various engineering programs.   
 
Mr. Terracina’s related academic courses included: Water/Wastewater 
Treatment, Fluid Mechanics, Environmental Engineering Design, 
Engineering Hydrology, Statics and Structures, Engineering Economics, 
and Materials & Energy Balance. 
 
Recent Project Experience Includes: 
Various “Innovative and Alternative Wastewater Treatment 
Systems” at Various County Parks for Suffolk County Department of 
Public Works. Design services for the installation of innovative nitrogen 
reducing technology for on-site sanitary systems at major county parks 
including Smith Point, Cupsogue, Timber Point amongst others.  
 
Lake Avenue Rehabilitation, Smithtown, NY – Town of Smithtown, 
NY -- Design services associated with the reconstruction of Lake 
Avenue, including coordination of overhead facilities modifications with 
local utility companies, decorative lighting design and photometric 
analysis, and design of pedestrian crosswalk signalizations. 
 
Nissequogue River State Park - Construction Documents for Marina 
Reconstruction, Site and Utility Improvements for the New York 
State Office of Parks, Recreation & Historic Preservation.  Design 
services include sanitary pump station and force main installation, new 
domestic water and fire service main designs, double check valve and 
reduced pressure zone (RPZ) valve installations, and the design of 
primary and secondary electric service to the marina facility. 



 

JASON CECERE 
Environmental Scientist / Asbestos  

Inspector-Monitor 
 
 

 
EDUCATION 
 
•B.S. Environmental 
Science, 
State University of New 
York at Binghamton 
 
LICENSES/ 

  CERTIFICATIONS 
 

•NYSDOL Licensed Air 
Sampling Technician, NY 
•NYSDOL Licensed 
Asbestos Project Monitor, 
NY 
•NYSDOL Licensed 
Asbestos Inspector, NY 
•PDI Radiation Safety 
Training & Radiation 
Safety Officer (RSO) for 
PSI-NYC 
•AutoCADD 2000 
Professional Level I 
(Pratt Institute) 
•RMD XRF Lead Paint 
Inspection System 
Training 
•40 Hour OSHA 
Certification 
•USEPA Lead Based 
Paint Inspection 
Certification 
 
 
 
 

 

Overview 
 
With over 15 years of experience, Mr. Cecere serves as an 
environmental scientist and health and safety specialist at Cashin 
and is responsible for projects involving environmental site 
assessments, asbestos abatement, health/safety compliance, 
hazardous materials management, and site remediation.  He has 
prepared numerous site assessments, asbestos testing, and 
investigations for educational, municipal, commercial, industrial, 
and residential properties.  He is experienced in field supervision 
aspects of projects, as well as with the preparing remediation 
plans, ensuring regulatory compliance, and reporting for both 
public and private clients.  He is thoroughly familiar with the 
requirements of ASTM Standards for the preparation of Phase I 
and II environmental site assessments, as well as State and 
Federal asbestos requirements. 
 
Relevant Project Experience Includes: 
Asbestos Inspector and Project Monitor, Various Public and 
Private Clients 
Mr. Cecere conducts asbestos inspections and surveys, including 
bulk sampling.  He provides oversight of client and/or contractor 
compliance to applicable New York State Department of Labor, 
New York City Department of Environmental Protection, and 
OSHA abatement regulations through on-site sampling and 
regulation enforcement. Clients include New York City School 
Construction Authority, New York City Board of Education, 
KeySpan, Consolidated Edison, Dormitory Authority of the State 
of New York, Roosevelt Island Operating Corporation, and 
Washington Mutual (now Chase Manhattan) Bank. 
 
Asbestos Inspector and Project Monitor, New York State 
Office of Parks, Recreation and Historic Preservation 
Mr. Cecere conducted asbestos surveys and monitored abatement 
during renovation of historic buildings at Caumsett State Historic 
Park, including roof replacements. 
 



 
 
 

 
 
 

 
JASON CECERE 

Environmental Scientist / Asbestos  
Inspector-Monitor 

Asbestos Inspector and Project Monitor, State 
University of New York at Stony Brook 
Mr. Cecere is responsible for asbestos surveys and 
monitoring of abatement for demolition of cooling 
towers at one of the University’s power plants. 
 
Health and Safety Compliance Program, Town 
of Oyster Bay, NY 
Mr. Cecere has been assisting the Town of Oyster 
Bay in a health and safety compliance program for 
municipal workers, involving site inspections, 
training and reporting relating to hazardous 
materials management, workplace safety, and 
OSHA compliance at over 25 Town facilities with 
approximately 1,200 employees.  
 
Health and Safety Compliance Plans 
Mr. Cecere has assisted the New York State 
Department of Transportation with the preparation 
of health and safety plans for three major 
NYSDOT highway reconstruction projects in 
Nassau and Suffolk Counties.  
 
Environmental Regulatory Compliance 
Mr. Cecere has completed compliance 
inspections, drinking water sampling, soil 
sampling during UST excavation, storm water 
run-off monitoring, mold and paint inspections, 
assistance with OSHA compliance audit, 
OSHA/NYSDOL employee training, weather data 
collection, facility inspections and critical 
observation of worker activities.  He has utilized 
his technical writing skills generating client 
reports. Clients include Cablevision, the 
Triborough Bridge and Tunnel Authority, Aon 
Risk, Dormitory Authority of the State of New 
York, Town of Oyster Bay, and Washington 
Mutual (now Chase Manhattan) Bank. 
 
Underground Tank Removal 
Mr. Cecere has provided field oversight of 
subsurface remediation, underground tank 
removal projects, and sampling for various 
corporate clients, Nassau and Suffolk Counties. 

 
Indoor Air Quality Investigations 
Mr. Cecere has completed investigation of client 
health concerns through consultation with 
occupant groups and a variety of sampling 
approaches.  Sampling utilized real-time data-
logging instruments, VOC / SVOC screening, 
airborne and swab sampling of mold and bacteria 
and HVAC capacity and performance assessment. 
All projects were addressed guidelines and 
references to determine sampling methodologies, 
review of sampling results and report generation.  
Clients include Cablevision, Bell Atlantic, 
Reuters, and Battery Park City Authority. 
 
Industrial Hygiene Technician 
Mr. Cecere has completed site inspections and 
appropriate sampling after determination of 
method.  He has provided health and safety 
training and critical observation of worker 
activity.  He has reviewed sampling results and 
provided reports.  He had provided oversight of 
Respiratory Protection Program and Field 
Equipment Requirements for field staff.  Clients 
include Graphite Metallizing, Gasser & Sons. 
 
Lead Based Paint Services 
Mr. Cecere is a USEPA-Trained Lead Based Paint 
Inspector and has completed XRF lead inspections, 
bulk sampling, abatement air monitoring and 
clearance wipe testing, TCLP-lead sampling, high 
volume TSP/PM10 monitoring and abatement 
contractor oversight.  Responsible for review of 
sampling results, comparison to applicable 
regulatory guidelines, and report generation. Clients 
include New York City Board of Education, New 
York City Housing Authority, and the United States 
Coast Guard. 



 

 
MARC T. CALIFANO, P.G. 

Environmental Scientist 
 

 
 
EDUCATION 
 
•B.S., Environmental 
Science, 
State University of New 
York at Oneonta 

 
LICENSES/ 

  CERTIFICATIONS 
 

 
•Professional Geologist 
Licensed in New York 
•40-Hour OSHA Training 
•OSHA (HAZWOPER) 
Safety Certification 
•Amtrak On-Track Safety 
Certification 
•EPA Radar Training and 
Certification 
•Environmental Data 
Resources –ASTM  Due 
Diligence Update - 2006 
•New AAI Standard 
MTA New York City 
Transit - Track Safety 
Training 
 
 
 
  
 
 
 
 
 
 

Overview 
As an Environmental Scientist with 20 years of experience, Mr. Califano 
serves as an environmental scientist and inspector at CA for site 
investigations, building investigations and facility compliance reports and 
health/safety compliance reviews.  Areas of expertise include Phase I and 
Phase II environmental site assessments under ASTM standards that have 
included site reconnaissance to gather any visible evidence of contaminants or 
potential contamination from tanks, drums, garbage or debris of any kind, and 
offer environmental and safety hazards.  He performs land use history of the 
site through interviews with local government officials, the owner, and 
neighbors and prepares written requests under the Freedom of Information Act 
to disclose any adverse environmental impacts associated with the subject 
property including monitoring or enforcement activities conducted on or near 
the site.  He also assesses the regulatory compliance status of sites and 
associated facilities through review of code and regulatory requirements. 
 
Additional experience includes environmental permit applications, site 
remedial cleanups, site investigations, technical report writing, and regulatory-
agency negotiations.  He has prepared permit applications, engineering 
reports, operation and maintenance manuals, drawing sets, renewals and 
modifications for New York State Department of Environmental Conservation 
(NYSDEC) 6 NYCRR Part 360 Solid Waste Transfer Station Facilities.  He 
has also prepared permit applications and engineering reports for the New 
York City Department of Sanitation (NYCDOS) for putresible solid waste, 
construction and demolition debris, and clean fill material waste transfer 
stations.  Other agencies for which Mr. Califano has prepared applications 
include the New York City Department of Protection (NYCDEP) and the New 
Jersey Department of Protection (NJDEP) where he prepared air permit 
applications which included regulatory forms, emission calculations, and 
emission point plot plans. 
 
RELAVANT EXPERIENCE INCLUDES: 
Town of Brookhaven - Phase III Remediation of Domestic and Animal 
Sanitary Systems  
Mr. Califano supervised the remediation of two on-site sanitary systems 
(animal and domestic) at the Town's Animal Shelter.  The remediation 
included removal of over 22,000 gallons of liquid and sludge wastes from the 
sanitary septic and leaching pools.  CA performed collection of end-point 
samples, and permit and remediation compliance with the Suffolk County 
Department of Health Services. 
 
Town of North Hempstead DPW- Fueling Facility Spill Remediation 
Mr. Califano performed a Phase II Investigation and Phase III remediation of 
a fuel tank leak at the Town's main DPW fueling facility.  The investigation 
included soil borings and sampling to determine the extent of the fuel spill, 
and preparation of a remediation plan for the approval of the New York State 
Department of Environmental Conservation (NYSDEC).  



 
 
 
 
 
 

 

 
 

MARC T. CALIFANO, P.G. 
Environmental Scientist

Site Re-development and Remedial Cleanup Projects, 
Suffolk County Department of Health Services 
Mr. Califano served as project manager during two site re-
development remedial cleanup projects:  a shopping center in 
Deer Park and a Walgreen’s Pharmacy in Patchogue.  His 
responsibilities included budget planning and tracking, project 
forecasting, preparation and approval of pre-bills and invoices, 
client communications, work plan and report preparation, and 
managing and training field personnel.  All storm water and 
sanitary systems, AST and UST tanks were remediated in 
cooperation with the SCDHS and NYSDEC.  Mr. Califano 
coordinated the disposal of contaminated and hazardous soils 
by interrupting analytical data with approved regulated 
disposal facilities.    
 
New York State Department of Environmental 
Conservation and Suffolk County Department of Health 
Services 
Mr. Califano was active with site re-development remedial 
cleanup activities in connection with the Suffolk County 
Department of Health Services (SCDHS) and the NYSDEC.  
He assisted the NYSDEC Spills 
Department with emergency spill calls, site visits, supervised 
tank pulls and tank abandonment and spill cleanups.  His 
responsibilities there included preparation of health and safety 
plans, contaminated material handling plans, field organic 
vapor monitoring plans, sampling plans, and disposal plans for 
NYSDOT contract documents.  He prepared and implemented 
remedial investigation work plans and closed numerous 
NYSDEC spill cases.  Mr. Califano also developed proposals 
and budgets which required client and regulatory interaction to 
assure quality and profitability of work.  

  
Redevelopment of a 21 acre Trailer Park in North 
Amityville, New York (Grey Barn) – Sampling, 
Remediation and Closure of 600 Cesspool Systems - R 
Squared, LLC. 
As project manager/lead Environmental Scientist, Mr. 
Califano performed the sampling, remediation and closure of 
600 cesspools systems associated with Section 1, Section 2, 
Section 3, and Section 4 of a 21 acre trailer park which is 
currently being re-developed into a mixed-use property. Mr. 
Califano collected initial sludge samples from select cesspool 
and stormwater structures to determine background levels of 
contaminants associated with bottom sediments from sanitary 
and stormwater discharges. In accordance with Article 12 of 
the Suffolk County Standard Operating Procedure (SOP) 9-95 
“Pumpout and Soil Cleanup Criteria”. 

Subsurface Soil Vapor Intrusion Studies at Active and 
Former Dry Cleaning Facilities – Bayville Village 
Cleaners, Bayville, NY; Central Cleaners, North 
Bellmore, NY; and Miller Place Cleaners, Miller Place, 
NY 
As lead Environmental Scientist, Mr. Califano installed and 
sampled temporary and permanent sub-slab soil vapor gas 
sampling points at several active and former dry cleaning 
facilities to evaluate perchloroethylene (PCE) and 
trichloroethylene (TCE) vapor intrusion from the subsurface 
utilizing Summa Canisters via USEPA TO-15 methodology.  
Mr. Califano also evaluated the building’s indoor air 
quality, and the ambient air quality of the area surrounding 
the facility building.  Based on the levels of sub-slab vapors 
and ambient air samples collected, Mr. Califano determined 
if the subject site required further monitoring/testing or 
remedial measures associated with the design of an active 
sub-slab depressurization system (SSDS) through decision 
matrices published by the New York State Department of 
Health Services (NYSDOH).  Mr. Califano prepared 
Remedial Work Plans, Sampling Plans, Final Engineering 
Reports, Site Management Plans, and yearly 
Inspection/Periodic Review reports; all of which involved 
the testing and analysis of ambient air samples, sub-slab soil 
vapor samples, groundwater samples and monitoring of the 
SSDS system components utilizing a magnehelic 
differential pressure gauge and a PID meter. 
 
Town of North Hempstead Department of Public Works 
Fueling Facility Spill Remediation 
Mr. Califano performed a Phase II Investigation and Phase 
III remediation of a fuel tank leak at the Town's main DPW 
fueling facility.  The investigation included soil borings and 
sampling to determine the extent of the fuel spill, and 
preparation of a remediation plan for the approval of the 
New York State Department of Environmental Conservation 
(NYSDEC).  Mc. Califano oversaw the removal of 
contaminated soil and performed sampling to the 
satisfaction of the NYSDEC. 
 
 
Solid Waste Management Plan (SWMP), Town of 
Oyster Bay, NY 
Mr. Califano is assisting with the preparation of a new ten-
year Solid Waste Management Plan (SWMP) for the Town 
of Oyster Bay.  The plan will be prepared in accordance 
with the requirements of 6NYCRR §360-15.9.   
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COUNTY OF NASSAU

CONSULTANT'S, CONTRACTOR'S AND VENDOR'S DISCLOSURE FORM

1. Name of the Entity: Cashin Associates, P.C.

Address: 1200 Veteran's Memorial Highway

City: Hauppauge State/Province/Territory: NY Zip/Postal Code: 11788

Country: US

2. Entity's Vendor Identification Number: 11-2325811

3. Type of Business: Public Corp (specify)

4. List names and addresses of all principals; that is, all individuals serving on the Board of Directors or comparable 
body, all partners and limited partners, all corporate officers, all parties of Joint Ventures, and all members and 
officers of limited liability companies (attach additional sheets if necessary):

1 File(s) uploaded Stockholders (2).doc 

 No principals have been attached to this form.  

5. List names and addresses of all shareholders, members, or partners of the firm. If the shareholder is not an 
individual, list the individual shareholders/partners/members. If a Publicly held Corporation, include a copy of the 
10K in lieu of completing this section.
If none, explain.
 

 1 File(s) uploaded Stockholders (2).doc 

 No shareholders, members, or partners have been attached to this form.

6. List all affiliated and related companies and their relationship to the firm entered on line 1. above (if none, enter 
"None"). Attach a separate disclosure form for each affiliated or subsidiary company that may take part in the 
performance of this contract. Such disclosure shall be updated to include affiliated or subsidiary companies not 
previously disclosed that participate in the performance of the contract.

Cashin Associates, P.C. has two affiliates: Cashin Technical Services and Plainview Business Supply Corp. 
No affiliates will take part in this contract. 

7. List all lobbyists whose services were utilized at any stage in this matter (i.e., pre-bid, bid, post-bid, etc.). If none, enter
"None." The term "lobbyist" means any and every person or organization retained, employed or designated by any client 
to influence - or promote a matter before - Nassau County, its agencies, boards, commissions, department heads, 
legislators or committees, including but not limited to the Open Space and Parks Advisory Committee and Planning 
Commission. Such matters include, but are not limited to, requests for proposals, development or improvement of real 
property subject to County regulation, procurements. The term "lobbyist" does not include any officer, director, trustee, 
employee, counsel or agent of the County of Nassau, or State of New York, when discharging his or her official duties.

Are there lobbyists involved in this matter?
YES NO X

(a) Name, title, business address and telephone number of lobbyist(s):
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(b) Describe lobbying activity of each lobbyist. See below for a complete description of lobbying activities.

(c) List whether and where the person/organization is registered as a lobbyist (e.g., Nassau County, New 
York State):

8. VERIFICATION: This section must be signed by a principal of the consultant, contractor or Vendor authorized as a 
signatory of the firm for the purpose of executing Contracts.

The undersigned affirms and so swears that he/she has read and understood the foregoing statements and they are, to 
his/her knowledge, true and accurate.

Electronically signed and certified at the date and time indicated by: 
Francis Cashin, III, P.E. [FCASHIN@CA-PC.COM]

Dated: 02/18/2021 02:25:28 PM

Title: Executive Vice President
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The term lobbying shall mean any attempt to influence: any determination made by the Nassau County 
Legislature, or any member thereof, with respect to the introduction, passage, defeat, or substance of any local 
legislation or resolution; any determination by the County Executive to support, oppose, approve or disapprove any 
local legislation or resolution, whether or not such legislation has been introduced in the County Legislature; any 
determination by an elected County official or an officer or employee of the County with respect to the procurement of 
goods, services or construction, including the preparation of contract specifications, including by not limited to the 
preparation of requests for proposals, or solicitation, award or administration of a contract or with respect to the 
solicitation, award or administration of a grant, loan, or agreement involving the disbursement of public monies; any 
determination made by the County Executive, County Legislature, or by the County of Nassau, its agencies, boards, 
commissions, department heads or committees, including but not limited to the Open Space and Parks Advisory 
Committee, the Planning Commission, with respect to the zoning, use, development or improvement of real property 
subject to County regulation, or any agencies, boards, commissions, department heads or committees with respect to 
requests for proposals, bidding, procurement or contracting for services for the County; any determination made by an
elected county official or an officer or employee of the county with respect to the terms of the acquisition or disposition 
by the county of any interest in real property, with respect to a license or permit for the use of real property of or by the
county, or with respect to a franchise, concession or revocable consent; the proposal, adoption, amendment or 
rejection by an agency of any rule having the force and effect of law; the decision to hold, timing or outcome of any 
rate making proceeding before an agency; the agenda or any determination of a board or commission; any 
determination regarding the calendaring or scope of any legislature oversight hearing; the issuance, repeal, 
modification or substance of a County Executive Order; or any determination made by an elected county official or an 
officer or employee of the county to support or oppose any state or federal legislation, rule or regulation, including any 
determination made to support or oppose that is contingent on any amendment of such legislation, rule or regulation, 
whether or not such legislation has been formally introduced and whether or not such rule or regulation has been 
formally proposed.

















U.S. DEPARTMENT OF JUSTICE  
OFFICE OF JUSTICE PROGRAMS  
OFFICE OF THE COMPTROLLER  

Certification Regarding  
Debarment, Suspension, Ineligibility and Voluntary Exclusion 

Lower Tier Covered Transactions  
(Sub-Recipient)  

This certification is required by the regulations implementing Executive Order 12549, Debarment 
and Suspension, 28 CFR Part 67, Section 67.510, Participants' responsibilities. The regulations 
were published as Part VII of the May 26, 1988 Federal Register (pages 19160-19211).  
(BEFORE COMPLETING CERTIFICATION, READ INSTRUCTIONS ON REVERSE)  
(1) The prospective lower tier participant certifies, by submission of this proposal, that neither it
nor its principals are presently debarred, suspended, proposed for debarment, declared
ineligible, or voluntarily excluded from participation in this transaction by any Federal
department of agency.
(2) Where the prospective lower tier participant is unable to certify to any of the statements in
this certification, such prospective participant shall attach an explanation to this proposal.

__________________________________________________________________________ 
Name and Title of Authorized Representative  

_______________________________________________________        __________ 
Signature       Date  

___________________________________________________________________________ 
Name of Organization  

___________________________________________________________________________ 
Address of Organization  
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Instructions for Certification  
 
 

1.  By signing and submitting this proposal, the prospective lower tier participant is providing the       
certification set out below.  
 
2.  The certification in this clause is a material representation of fact upon which reliance was placed when 
this transaction was entered into. If it is later determined that the prospective lower tier participant 
knowingly rendered an erroneous certification, in addition to other remedies available to the Federal 
Government, the department or agency with which this transaction originated may pursue available 
remedies, including suspension and/or debarment.  
 
3.  The prospective lower tier participant shall provide immediate written notice to the person to which this 
proposal is submitted if at any time the prospective lower tier participant learns that its certification was 
erroneous when submitted or has become erroneous by reason of changed circumstances. 
 
4.  The terms "covered transaction," "debarred," "suspended," "ineligible," "lower tier covered transaction," 
"participant," "person," "primary covered transaction," "principal," "proposes," and "voluntarily excluded," as 
used in this clause, have the meanings set out in the Definitions and Coverage sections of rules 
implementing Executive Order 12549.  
 
5.  The prospective lower tier participant agrees by submitting this proposal that, should the proposed 
covered transaction be entered into, it shall not knowingly enter into any lower tier covered transaction with 
a person who is debarred, suspended, declared ineligible, or voluntarily excluded from participation in this 
covered transaction, unless authorized by the department or agency with which this transaction originated.  
 
6.  The prospective lower tier participant further agrees by submitting this proposal that it will include the 
clause titled, "Certification Regarding Debarment, Suspension, Ineligibility and Voluntary Exclusion – Lower 
Tier Covered Transaction," without modification in all lower tier covered transactions and in all solicitations 
for lower tier covered transactions.  
 
7.  A participant in a covered transaction may rely upon a certification of a prospective participant in a lower 
tier covered transaction that it is not debarred, suspended, ineligible, or voluntarily excluded from the 
covered transaction, unless it knows that the certification is erroneous. A participant may decide the 
method and frequency by which it determines the eligibility of its principals. Each participant may check the 
Nonprocurement List.  
 
8.  Nothing contained in the foregoing shall be construed to require establishment of a system of reports in 
order to render in good faith the certification required by this clause. The knowledge and information of a 
participant is not required to exceed that which is normally possessed by a prudent person in the ordinary 
course of business dealings.  
 
9.  Except for transactions authorized under paragraph 5 of these instructions, if a participant in a covered 
transaction knowingly enters into a lower tier covered transaction with a person who is suspended, 
debarred, ineligible, or voluntary excluded from participation in this transaction, in addition to other 
remedies available to the Federal Government, the department or agency with which this transaction 
originated may pursue available remedies, including suspension and/or debarment.  
 






