



Certified: --

B-3-24

FILED WITH THE NASSAU COUNTY CLERK OF THE
LEGISLATURE APRIL 1ST, 2024
4:42 PM

NIFS ID: B90401-04E

Capital: X

Contract ID #: B90401-04E

NIFS Entry Date:

Department: Public Works

Service: Building Construction Requirements Contract-
Electrical-B90401-04E-B03-24

Term: 730 days From NTP

Contract Delayed:

Slip Type: New		
CRP:		
Blanket Resolution:		
Revenue:	Federal Aid:	State Aid:
Vendor Submitted an Unsolicited Solicitation:		

1) Mandated Program:	No
2) Comptroller Approval Form Attached:	No
3) CSEA Agmt. & 32 Compliance Attached:	Yes
4) Significant Adverse Information Identified? (if yes, attach memo):	No
5) Insurance Required:	No

Vendor/Municipality Info:	
Name: E-J Electric Installation Co	ID#:135672226
Main Address: 46-41 Vernon Blvd Long Island City, NY 11101	
Main Contact: Alan Lang	
Main Phone: (631) 459-1311	

Department:
Contact Name: Michael Puleo
Address: NCDPW 1194 Prospect Ave. Suite 183 Westbury NY 11590
Phone: (516) 571-6917
Email: ldionisio@nassaucountyny.gov,CPetrucci@nassaucountyny.gov,Ekobel@nassaucountyny.gov,MPuleo@nassaucountyny.gov

Contract Summary

Purpose: This contract will provide funding for the “on-call” to the County for various Electrical Construction projects and in response to emergency repairs at various County facilities and buildings.
Procurement History: The contract was advertised on July 19, 2023. The bids were received and opened August 22, 2023. Six (6) bids were received . Upon examination, the bid submitted by E-J Electric Installation Co. with a markup on labor of 28.33% and a markup on material of nine (9%) percent is acceptable as the lowest responsible bidder.
Description of General Provisions: This contract will provide funding for the “on-call” to the County for various Electrical Construction projects and in response to emergency repairs at various County facilities and buildings.
Impact on Funding / Price Analysis: Funding for this contract will be from Capital Project 90401-000. This is a requirements contract, the estimated contract amount is \$3,000,000.00, the initial encumbrance amount is \$200,000.00. The term of this

requirements Contract is two (2) years, with the Department's option to extend the term of the Contract for an additional two (2) year period and an additional cap of \$3,000,000.00, for a total Contract term of four (4) years, and the estimated expenditure under this contract is a total of \$ 6,000,000.00, The current MWBE/SDVOB Utilization is TBD.

Change in Contract from Prior Procurement: N/A

Method of Source Selection:

☒ Formal Sealed Bid awarded to lowest, responsible bidder

Contract #: B90401-04E

Advertised On: 07/19/2023

Advertised In: Bid Board, Newsday, New York State Contract Reporter

Publicly Opened On: 08/22/2023

Number of bids received: 6

MWBE Participation:

☒ Participation of Minority-owned and Women-owned Business Enterprises in Nassau County Contracts: The selected contractor has agreed that it has an obligation to utilize best efforts to hire MWBE sub-contractors. Proof of the contractual utilization of best efforts as outlined in Exhibit EE may be requested at any time by the Comptroller's Office prior to the approval of claim vouchers. [Note: This box must be checked.]

☒ Department MWBE Responsibilities: To ensure compliance with MWBE requirements as outlined in Exhibit EE, Department will require vendor to submit list of subcontractor requirements prior to submission of the first claim voucher for services under this contract being submitted to the Comptroller.

Contractor is a (check all that apply):

☐ MWBE

☐ SDVOB

Recommendation: Approve as Submitted

Advisement Information

Fund	Control	Resp. Center	Object	Index Code	Sub Object	Budget Code	Line	Amount
CAP			00	PWCAPCAP	00004	PWCAPCAP 00004 90401 000	01	\$200,000.00
Project Number		90401						
Project Detail		000						
TOTAL							\$200,000.00	

Additional Info	
Blanket Encumbrance	
Transaction	103
Renewal	
% Increase	
% Decrease	

Funding Source	Amount
Revenue Contract:	
County	\$0.00
Federal	\$0.00
State	\$0.00
Capital	\$200,000.00
Other	\$0.00
Total	\$200,000.00

Routing Slip

Department			
NIFS Entry	Loretta Dionisio	01/29/2024 10:52AM	Approved
NIFS Final Approval	Roseann D'Alleva	01/29/2024 12:53PM	Approved
Final Approval	Roseann D'Alleva	01/29/2024 01:44PM	Approved
DPW			
Capital Fund Approval	Roseann D'Alleva	01/29/2024 01:44PM	Approved
Final Approval	Roseann D'Alleva	01/29/2024 01:44PM	Approved
County Attorney			
RE & Insurance Verification	Grady Farnan	02/16/2024 09:48AM	Approved
Approval as to Form	Salvatore Spezio	01/31/2024 01:50PM	Approved
NIFS Approval	Mary Nori	02/16/2024 09:59AM	Approved
Final Approval	Mary Nori	02/16/2024 09:59AM	Approved
OMB			
NIFS Approval	Nadiya Gumieniak	01/29/2024 02:32PM	Approved
NIFA Approval	Christopher Nolan	02/02/2024 04:30PM	Approved
Final Approval	Christopher Nolan	02/02/2024 04:30PM	Approved
Compliance & Vertical DCE			
Procurement Compliance Approval	Andrew Levey	02/16/2024 10:50AM	Approved
DCE Compliance Approval	Robert Cleary	04/01/2024 03:57PM	Approved
Vertical DCE Approval	Arthur Walsh	04/01/2024 04:19PM	Approved
Final Approval	Arthur Walsh	04/01/2024 04:19PM	Approved
Legislative Affairs Review			
Final Approval	Eleftherios Sempepos	04/01/2024 04:22PM	Approved

Legislature			
Final Approval			In Progress
DPW NIFS Field Entry			
Final Approval			Pending
NIFA			
NIFA Approval			Pending
Comptroller			
Claims Approval			Pending
Legal Approval			Pending
Accounting / NIFS Approval			Pending
Deputy Approval			Pending
Final Approval			Pending

RULES RESOLUTION NO. -2024

A RESOLUTION AUTHORIZING THE COUNTY EXECUTIVE TO AWARD AND EXECUTE A CONTRACT BETWEEN THE COUNTY OF NASSAU ACTING ON BEHALF OF THE NASSAU COUNTY DEPARTMENT OF PUBLIC WORKS AND E-J ELECTRIC INSTALLATION CO.

WHEREAS, in accordance with all Federal, State and Local Law, the County of Nassau on behalf of the NASSAU COUNTY DEPARTMENT OF PUBLIC WORKS [“Department”] has received competitive bids for Contract B90401-04E, for BUILDING CONSTRUCTION REQUIREMENTS CONTRACT – ELECTRICAL CONSTRUCTION, NASSAU COUNTY, NY [“Contract”], as more particularly described in the Contract documents, a copy of which are on file with the Clerk of the Legislature; and

WHEREAS, the Department is representing to the Rules Committee that the term of this requirements Contract is two (2) years, with the Department’s option to extend the term of the Contract for an additional two (2) year period and an additional cap of \$ 3,000,000.00, for a total Contract term of four (4) years, and the estimated expenditure under this contract is a total of \$ 6,000,000.00, and

WHEREAS, the firm of E-J ELECTRIC INSTALLATION CO.

["Vendor"] has submitted the lowest responsible comparison bid for the work described in the Contract in accordance with all Federal, State and Local Law as determined by the Department, and

WHEREAS, the funding for this Contract is from capital funds approved by the Nassau County Legislature and included in the current four year capital plan, and

WHEREAS, the Commissioner of the Department is recommending to the Rules Committee that the Contract be awarded to the vendor; now; therefore, be it

RESOLVED, that the Rules Committee of the Nassau County Legislature, based on the representations of the Department and the recommendation of the Commissioner of the Department, authorizes the County Executive to award and execute the said Contract with the vendor.

BID BOND

FORM OF BID BOND

IMPORTANT The bidder shall instruct the Surety Company to **USE THIS FORM PROVIDED** as the use of **ANY OTHER FORM** may cause rejection of the bid.

KNOW ALL MEN BY THESE PRESENTS,

that we, the undersigned E-J Electric Installation Co., 46-41 Vernon Boulevard, Long Island City, NY 11101
as Principal; and Travelers Casualty and Surety Company of America
One Tower Square, Hartford, CT 06183 as surety, who
is Licensed to do business in the State of New York, are hereby firmly
bound unto the County of Nassau in the penal sum of

Two Hundred Thousand and 00/100 dollars (\$ 200,000.00) for the payment
of which, well and truly to be made, we hereby jointly and severally
bind ourselves, our heirs, executors, administrators, successors and
assigns.

Signed, this 16th day of August, 2023

The conditions of the above obligation is such that whereas the
Principal has submitted to the County of Nassau a certain Bid attached
hereto and hereby made a part hereof, to enter into a contract in
writing for the work under Contract No. B90401-04E for the

Building Construction Requirements Contract Electrical Construction Various Locations in Nassau County, New York

NOW, THEREFORE, the conditions of this obligation are such that if the
Principal shall not withdraw said proposal except by mutual consent of
the County of Nassau within a period of forty-five (45) days after the
opening of bids and in the event of acceptance of the Principal's
proposal, if the Principal shall,

- a. when notified by the County, execute all necessary counterparts of
the contract as set forth in the contract documents in accordance
with the proposal as accepted; and
- b. furnish bonds and other security as specified in the contract
documents for the faithful performance and proper fulfillment of such
contract, which bonds or other security shall be satisfactory in all
respects to the County; and
- c. in all respects, comply with the provisions set forth in the
invitation to bid; or if the County of Nassau shall reject the
aforesaid proposal for a reason other than the Principal's failure
to satisfy the County that he has the necessary skill, experience
and liquid assets required for the contract as stated in the
documents aforesaid, then this obligation shall be null and void;
otherwise to remain in full force and effect.

NO TEXT ON THIS PAGE

Provided, however, that this bond is subject to the following additional conditions and limitations.

a. In the event that the Principal fails to submit a financial statement when required by the County or in the event that an examination of the Principal indicates to the County that the Principal does not meet the financial requirements required by the County, the undersigned will, upon demand, pay to the County of Nassau, as liquidated damages for the Principal's failure to meet such requirements, a sum equal to the amount that would have been required by a certified check if the same were delivered in accordance with the provisions of the contract documents and specifications herein stated.


b. In case the Principal shall default in the performance of any provision the undersigned will upon demand pay to the County of Nassau the full amount of the damages sustained by the County of Nassau by reason of such default, except however, it is expressly understood and agreed that the liability of the surety for any and all claims hereunder shall in no event exceed the amount of this obligation as herein stated.

The Surety, for value received, hereby stipulates and agrees that the obligation of said Surety and its bond shall be in no way impaired or affected by any extension of time within which the County of Nassau may accept such Bid; and said Surety does hereby waive notice of any such extension.

NO TEXT ON THIS PAGE

IN WITNESS WHEREOF, the Principal and the Surety have hereunto set their hands and seals, and such of them as are corporations have caused their corporate seals to be hereto affixed and these presents to be signed by their proper officers, the day and year first set forth above.

E-J Electric Installation Co.
Contractor

by 
Mark W. Jackson Assistant Secretary

(L.S.) (Corporate seal of Contractor
Title if a corporation)

by _____ (L.S.)


Title

by _____ (L.S.)

Title

Travelers Casualty and Surety Company of America

Surety

by  (L.S.)
Title of Officer
Susan Lupski, Attorney-in-Fact

Witness:  (L.S.)
XXXXXXXXXXXXXXXXXXXX

(Corporate seal of Surety)


NO TEXT ON THIS PAGE

(Acknowledgment by Contractor if a corporation)

STATE OF New York)

SS.:
COUNTY OF Richmond)

On this 17th day of August, 2023, before me personally came Mark W. Jackson to me known, who, being by me duly sworn, did depose and say for himself, that he resides in [REDACTED] that he is the President of the E-I Electric Installation Co the corporation described in, and which executed the foregoing instrument; that he knows the seal of said corporation; that the seal affixed to said instrument is such corporate seal; that it was so affixed by order of the Board of Directors of said corporation, and that he signed his name thereto by like order.



[Signature]
Notary Public

(Acknowledgment by Contractor if a partnership)

STATE OF _____)

SS.:
COUNTY OF _____)

On this _____ day of _____, 20____, before me personally came _____ to me known and known to me to be a member of the firm described in and which executed the foregoing bond or obligation, and he acknowledged to me that he subscribed the name of said firm thereto on behalf of said firm for the purpose therein mentioned.

Notary Public

(Acknowledgment by Contractor if an individual.)

STATE OF _____)

SS.:
COUNTY OF _____)

On this _____ day of _____, 20____, before me personally came _____ to me known and known to me to be the person described in and who executed the foregoing instrument, and he duly acknowledged that he executed the same.

Notary Public

NO TEXT ON THIS PAGE

(Acknowledgment by Surety Company)


STATE OF New York)

SS.:

COUNTY OF Nassau)

On this 16th day of August , 2023 , before me personally came Susan Lupski to me Known, who being by me duly sworn, did depose and say that he resides in Nassau County, New York

that he is the Attorney-In-Fact of the Travelers Casualty and Surety Company of America , the corporation described in and which executed the within instrument; that he knows the seal of said corporation; that the seal affixed to said instrument is such corporate seal; that it was so affixed by the order of the Board of Directors of said corporation, and that he signed his name thereto by like order; and that the liabilities of said company do not exceed its assets as ascertained in the manner provided by the laws of the State of New York, and the said Laurajean Murtagh further said that he is acquainted with Susan Lupski and knows him to be the Attorney-In-Fact of said company; that the signature of the said Susan Lupski subscribed to the within instrument is in the genuine handwriting of the said Susan Lupski and was subscribed thereto by like order of the Board of Directors, and in the presence of him, the said Laurajean Murtagh



Notary Public

LAURAJEAN MURTAGH
Notary Public, State of New York
Registration No. 01MU6319758
Qualified in Nassau County
Commission Expires 02/23/2027

NOTES ON THE MAPS OF THE
SOUTHERN PART OF THE
STATE OF NEW YORK
AND THE ADJACENT PARTS OF
THE STATE OF PENNSYLVANIA

NO TEXT ON THIS PAGE

POWER OF ATTORNEY

ATTENTION: Insert the "Power of Attorney" after this page in with your bid submission.



Travelers Casualty and Surety Company of America
Travelers Casualty and Surety Company
St. Paul Fire and Marine Insurance Company

POWER OF ATTORNEY

KNOW ALL MEN BY THESE PRESENTS: That Travelers Casualty and Surety Company of America, Travelers Casualty and Surety Company, and St. Paul Fire and Marine Insurance Company are corporations duly organized under the laws of the State of Connecticut (herein collectively called the "Companies"), and that the Companies do hereby make, constitute and appoint **Susan Lupski** of **UNIONDALE**, **New York**, their true and lawful Attorney(s)-in-Fact to sign, execute, seal and acknowledge any and all bonds, recognizances, conditional undertakings and other writings obligatory in the nature thereof on behalf of the Companies in their business of guaranteeing the fidelity of persons, guaranteeing the performance of contracts and executing or guaranteeing bonds and undertakings required or permitted in any actions or proceedings allowed by law.

IN WITNESS WHEREOF, the Companies have caused this instrument to be signed, and their corporate seals to be hereto affixed, this 21st day of April, 2021.



State of Connecticut

City of Hartford ss.


By: _____

Robert L. Raney, Senior Vice President

On this the 21st day of April, 2021, before me personally appeared **Robert L. Raney**, who acknowledged himself to be the Senior Vice President of each of the Companies, and that he, as such, being authorized so to do, executed the foregoing instrument for the purposes therein contained by signing on behalf of said Companies by himself as a duly authorized officer.

IN WITNESS WHEREOF, I hereunto set my hand and official seal.

My Commission expires the 30th day of June, 2026



Anna P. Nowik, Notary Public

This Power of Attorney is granted under and by the authority of the following resolutions adopted by the Boards of Directors of each of the Companies, which resolutions are now in full force and effect, reading as follows:

RESOLVED, that the Chairman, the President, any Vice Chairman, any Executive Vice President, any Senior Vice President, any Vice President, any Second Vice President, the Treasurer, any Assistant Treasurer, the Corporate Secretary or any Assistant Secretary may appoint Attorneys-in-Fact and Agents to act for and on behalf of the Company and may give such appointee such authority as his or her certificate of authority may prescribe to sign with the Company's name and seal with the Company's seal bonds, recognizances, contracts of indemnity, and other writings obligatory in the nature of a bond, recognizance, or conditional undertaking, and any of said officers or the Board of Directors at any time may remove any such appointee and revoke the power given him or her; and it is

FURTHER RESOLVED, that the Chairman, the President, any Vice Chairman, any Executive Vice President, any Senior Vice President or any Vice President may delegate all or any part of the foregoing authority to one or more officers or employees of this Company, provided that each such delegation is in writing and a copy thereof is filed in the office of the Secretary; and it is

FURTHER RESOLVED, that any bond, recognizance, contract of indemnity, or writing obligatory in the nature of a bond, recognizance, or conditional undertaking shall be valid and binding upon the Company when (a) signed by the President, any Vice Chairman, any Executive Vice President, any Senior Vice President or any Vice President, any Second Vice President, the Treasurer, any Assistant Treasurer, the Corporate Secretary or any Assistant Secretary and duly attested and sealed with the Company's seal by a Secretary or Assistant Secretary; or (b) duly executed (under seal, if required) by one or more Attorneys-in-Fact and Agents pursuant to the power prescribed in his or her certificate or their certificates of authority or by one or more Company officers pursuant to a written delegation of authority; and it is

FURTHER RESOLVED, that the signature of each of the following officers: President, any Executive Vice President, any Senior Vice President, any Vice President, any Assistant Vice President, any Secretary, any Assistant Secretary, and the seal of the Company may be affixed by facsimile to any Power of Attorney or to any certificate relating thereto appointing Resident Vice Presidents, Resident Assistant Secretaries or Attorneys-in-Fact for purposes only of executing and attesting bonds and undertakings and other writings obligatory in the nature thereof, and any such Power of Attorney or certificate bearing such facsimile signature or facsimile seal shall be valid and binding upon the Company and any such power so executed and certified by such facsimile signature and facsimile seal shall be valid and binding on the Company in the future with respect to any bond or understanding to which it is attached.

I, **Kevin E. Hughes**, the undersigned, Assistant Secretary of each of the Companies, do hereby certify that the above and foregoing is a true and correct copy of the Power of Attorney executed by said Companies, which remains in full force and effect.

Dated this 16th day of August, 2023



Kevin E. Hughes, Assistant Secretary

To verify the authenticity of this Power of Attorney, please call us at 1-800-421-3880.
Please refer to the above-named Attorney(s)-in-Fact and the details of the bond to which this Power of Attorney is attached.

NO TEXT ON THIS PAGE

FINANCIAL STATEMENT

ATTENTION: Insert the "Financial Statement" after this page in with your bid submission.

TRAVELERS CASUALTY AND SURETY COMPANY OF AMERICA

HARTFORD, CONNECTICUT 06183

FINANCIAL STATEMENT AS OF DECEMBER 31, 2022

CAPITAL STOCK \$ 6,480,000

ASSETS		LIABILITIES & SURPLUS	
BONDS	\$ 4,788,896,780	LOSSES	\$ 1,985,257,132
STOCKS	102,639,111	LOSS ADJUSTMENT EXPENSES	133,884,803
CASH AND INVESTED CASH	20,110,066	COMMISSIONS	55,458,724
OTHER INVESTED ASSETS	5,881,540	OTHER EXPENSES	49,033,047
SECURITIES LENDING REINVESTED COLLATERAL ASSETS	25,805,872	TAXES, LICENSES AND FEES	18,807,426
INVESTMENT INCOME DUE AND ACCRUED	42,285,766	REINSURANCE PAYABLE ON PAID LOSSES AND LOSS ADJ EXPENSES	(1,738,793)
PREMIUM BALANCES	808,426,453	UNEARNED PREMIUMS	1,394,161,189
REINSURANCE RECOVERABLE	57,854,515	ADVANCE PREMIUM	3,880,400
NET DEFERRED TAX ASSET	68,131,600	POLICYHOLDER DIVIDENDS	18,122,229
CURRENT FEDERAL AND FOREIGN INCOME TAXES RECOVERABLE AND INTEREST	3,250,318	CEDED REINSURANCE NET PREMIUMS PAYABLE	73,928,911
GUARANTY FUNDS RECEIVABLE OR ON DEPOSIT	1,059,482	AMOUNTS WITHHELD / RETAINED BY COMPANY FOR OTHERS	23,688,276
RECEIVABLE FROM PARENTS, SUBSIDIARIES AND AFFILIATES	14,666,600	REMITTANCES AND ITEMS NOT ALLOCATED	5,082,055
OTHER ASSETS	863,374	PROVISION FOR REINSURANCE	6,464,384
		PAYABLE FOR SECURITIES LENDING	25,805,672
		RETROACTIVE REINSURANCE RESERVE ASSUMED	786,441
		OTHER ACCRUED EXPENSES AND LIABILITIES	188,814
		TOTAL LIABILITIES	\$ 3,190,685,707
		CAPITAL STOCK	\$ 6,480,000
		PAID IN SURPLUS	433,803,780
		OTHER SURPLUS	1,809,161,022
		TOTAL SURPLUS TO POLICYHOLDERS	\$ 2,249,444,782
TOTAL ASSETS	\$ 5,440,130,489	TOTAL LIABILITIES & SURPLUS	\$ 5,440,130,489

STATE OF CONNECTICUT)
COUNTY OF HARTFORD) SS.
CITY OF HARTFORD)


MICHAEL J. DOODY, BEING DULY SWORN, SAYS THAT HE IS VICE PRESIDENT - FINANCE, OF TRAVELERS CASUALTY AND SURETY COMPANY OF AMERICA,
AND THAT TO THE BEST OF HIS KNOWLEDGE AND BELIEF, THE FOREGOING IS A TRUE AND CORRECT STATEMENT OF THE FINANCIAL CONDITION OF SAID
COMPANY AS OF THE 31ST DAY OF DECEMBER, 2022.

Michael J. Doody
VICE PRESIDENT - FINANCE

Susan M. Weissleder
NOTARY PUBLIC

SUSAN M. WEISSLEDER
Notary Public
My Commission Expires November 30, 2027

SUBSCRIBED AND SWORN TO BEFORE ME THIS
17TH DAY OF MARCH, 2023



NO TEXT ON THIS PAGE

CERTIFICATE OF SOLVENCY

ATTENTION: Insert the "Certificate of Solvency" after this page in with your bid submission.

**STATE OF NEW YORK
DEPARTMENT OF FINANCIAL SERVICES**

**CERTIFICATE OF SOLVENCY UNDER SECTION 1111 OF THE NEW YORK INSURANCE
LAW**

It is hereby certified that

Travelers Casualty and Surety Company of America
of Hartford, Connecticut

a corporation organized under the laws of Connecticut and duly authorized to transact the business of insurance in this State, is qualified to become surety or guarantor on all bonds, undertakings, recognizances, guaranties, and other obligations required or permitted by law; and that the said corporation is possessed of a capital and surplus including gross paid-in and contributed surplus and unassigned funds (surplus) aggregating the sum of \$2,249,444,782. (Capital \$6,480,000), as is shown by its sworn financial statement for the quarter ending, December 31, 2022, on file in this Department, prior to audit.

The said corporation cannot lawfully expose itself to loss on any one risk or hazard to an amount exceeding 10% of its surplus to policyholders, unless it shall be protected in excess of that amount in the manner provided in Section 4118 of the Insurance Law of this State.



In Witness Whereof, I have here-
unto set my hand and affixed the
official seal of this Department
at the City of Albany, this 28th
day of March 2023.

Adrienne A. Harris
Superintendent

By

Colleen M. Draper
Special Deputy Superintendent

NO TEXT ON THIS PAGE

PROPOSAL

ELECTRICAL CONSTRUCTION

**COUNTY OF NASSAU
STATE OF NEW YORK**

PROPOSAL

FOR

**BUILDING CONSTRUCTION REQUIREMENTS CONTRACT
ELECTRICAL CONSTRUCTION
VARIOUS LOCATIONS IN NASSAU COUNTY, NEW YORK**

CONTRACT NO.: B90401-04E

TO THE COUNTY OF NASSAU:

Pursuant to and in compliance with your Notice to Bidders and the Instructions to Bidders relating thereto, the undersigned hereby proposes to furnish all plant, labor, materials, supplies, equipment and other facilities necessary or proper for or incidental to the above Contract, as required by and in strict accordance with the Plans and Specifications for the amount named in the Proposal hereinafter described.

In making this Proposal the Bidder hereby declares that all provisions of the Addenda which have been issued by the County of Nassau have been complied with in preparing his Bids.

Name of Bidder: E-J Electric Installation Co.
(Individual, Firm or Corporation, as case may be)

Bidder's Address: 46-41 Vernon Blvd. Long Island City NY 11101

Telephone: 718-786-9400 Date: 8/16/2023

Fax Tel.: -N/A- E-MAIL: ALang @ EJ1899.com

NO TEXT ON THIS PAGE

NOTE: IF BIDDER IS A FIRM, FILL IN THE FOLLOWING BLANKS:

Name of Partners

Residence of Partners

NOTE: IF BIDDER IS A CORPORATION, FILL IN THE FOLLOWING BLANKS:

Organized under the laws of the State of: New York

Name of President: Anthony Mann

President's Domicile: [REDACTED]

Name of Vice President: Alan Lang

Vice President's Domicile: [REDACTED]

Corporate Officer: Alan Lang Title: Sr. Vice president

Corporate Officer's Domicile: [REDACTED]

Corporate Officer: Mark Jackson Title: Secretary

Corporate Officer's Domicile: [REDACTED]

NO TEXT ON THIS PAGE

PROPOSAL

ELECTRICAL CONSTRUCTION

THE BIDDER AFFIRMS AND DECLARES:

1. That the above Bidder is of lawful age and the only one interested in this bid; and that no other person, firm or corporation, except those herein named, has any interest in this bid or in the Contract proposed to be entered into.
2. That this bid is made without any understanding, agreement or in connection with any other person, firm or corporation, making a bid for the same Work, and is in all respects fair and without collusion or fraud.
3. That said Bidder is not in arrears to the County of Nassau upon debt or contract, and is not a defaulter, as surety or otherwise, upon any obligation to the County of Nassau.
4. That no officer nor employee of the County of Nassau, or person whose salary is payable in whole or in part from the County Treasury is, shall be, or become interested directly, or indirectly as a contracting party, partner, stockholder, surety or otherwise, in this bid, or in the performance of the contract, or in the supplies, materials, equipment and work or labor to which it relates, or in any portion of the profits thereof.
5. That he has carefully examined the site of the work and that, from his own investigations, has satisfied himself as to the nature and location of the work, the character, quality and quantity of existing materials, all difficulties likely to be encountered, the kind and extent of equipment, other facilities needed for the performance of the work, the general and local conditions, and all other items which may, in any way, affect the work or its performance.
6. The Bidder also declares that he has carefully examined and fully understands all the component parts of this Contract; that he will execute the Contract and will completely perform it in strict accordance with its terms for the following prices.
7. That the Bidder, for allowance items, will make payment to the parties designated by the County when directed by the County in the amount certified by the Engineer for the purposes indicated. It is also understood and agreed that the Final Contract Payment for allowance items will be based upon such actual payments, and not on the approximate amount cited herein.
8. Where the work performed under this Contract involves a trade or occupation licensed in the County of Nassau by the Towns of Hempstead, Oyster Bay, or North Hempstead or by the Cities of Glen Cove or Long Beach, the contractor shall be required to have such a license.

NO TEXT ON THIS PAGE

PROPOSAL

INFORMATION FOR BIDDERS

I. Rejection of Bids.

A. The Commissioner may recommend a reject of bid if:

1. The Bidder fails to furnish any of the information required by the bid documents; or if
2. The bidder misstates or conceals any material fact in the bid, or in the sworn written statement; or if
3. The bid does not strictly conform to law or the requirements of this contract; or if
4. The bid is conditional; or if
5. A determination that the bidder is not responsible is made in accordance with law; or if
6. The bid, in the opinion of the Commissioner, contains unbalanced bid prices, unless the bidder can show that the prices are not unbalanced for the probably required quantity of such items.

B. Rejection of all bids and waiver of informalities.

The Commissioner, however, reserves the right to recommend to reject all bids whenever he deems it in the best interest of the County, and also the right to waive any informalities in a bid.

II. Unit Price Contracts, Comparison of Bids.

Bids on Unit Price Contracts will be compared on the basis of a total bid price, arrived at by taking the sum of the Approximate Quantities of such item multiplied by the corresponding Unit Price, and including any Lump Sum Bid on individual items, in accordance with the items set forth in the bid proposal.

Bidders are warned that the Approximate Quantities of the various items of work and material is estimated only, and is given solely to be used as a uniform basis for the comparison of bids. The quantities actually required to complete the contract work may be more or less than estimated.

III. Lump Sum Contracts, Comparison of Bids.

Bids on lump Sum Contracts will be compared on the basis of the Lump Sum Price bid adjusted for alternate prices bid, if, any.

IV. Apprenticeship Training Program

For all contracts in excess of \$500,000 attach here verification letter regarding your firm's having an approved State of New York Apprenticeship Training Program.

NO TEXT ON THIS PAGE

PROPOSAL

CONTRACT NO. B90401 03E

For all work in accordance with the contract documents:

- I. Labor and Supplemental Benefits at CURRENT New York Department of Labor Schedule of Prevailing Wage Rate or the wage rates and supplemental benefits required by the Contractor's compliance with Nassau County Local Law 9-2002, whichever rate is higher, plus an Overhead and Profit percentage of 28.33% (percentage amount in numbers)

Percentage figure must be written in words:

Twenty-eight and Thirty Three Hundredths Percent

- II. Material Direct Cost Expense plus an Overhead and Profit percentage of 9% (percentage amount in numbers)

Percentage figure must be written in words:

Nine percent

BASIS OF AWARD: Award shall be made based upon the lowest weighted sum of the labor and material expense percentages, weighted as follow:

Labor: Seventy-five (75) percent
Material: Twenty-five (25) percent

NOTES:

1. Prospective bidders are cautioned to carefully review the requirements of Paragraph H, Bid Security, of the Instructions to Bidders.
2. Prospective bidders are cautioned to carefully review the requirements of Section II, Basis of Payment, of the Technical Specifications, especially as it relates to those overhead items which are NOT part of the New York State Schedule of Prevailing Wages and must be factored into the labor overhead and profit percentage.

NO TEXT ON THIS PAGE

PROPOSAL

MacBride Fair Employment Principles

NONDISCRIMINATION IN EMPLOYMENT IN NORTHERN IRELAND:

MACBRIDE FAIR EMPLOYMENT PRINCIPLES

In accordance with Chapter 807 of the Laws of 1992 the bidder, by submission of this bid, certifies that it or any individual or legal entity in which the bidder holds a 10% or greater ownership interest, or any individual or legal entity that holds a 10% or greater ownership interest in the bidder, either: (answer yes or no to one or both of the following, as applicable),


(1) have business operations in Northern Ireland,

Yes ___ No X

if yes:

(2) shall take lawful steps in good faith to conduct any business operations they have in Northern Ireland in accordance with the MacBride Fair Employment Principles relating to nondiscrimination in employment and freedom of workplace opportunity regarding such operations in Northern Ireland, and shall permit independent monitoring of their compliance with such Principles.

Yes ___ No X


(Contractor's Signature)

E-J Electric Installation Co.
(Name of Business)

NO TEXT ON THIS PAGE

PROPOSAL

IRAN DIVESTMENT ACT – CERTIFICATION

Pursuant to New York State Finance Law § 165-a, Iran Divestment Act of 2012, the Office of General Services is required to post on its web site <http://www.ogs.ny.gov/about/regs/docs/ListofEntities.pdf> a list of persons who have been determined to engage in investment activities in Iran ("the List"), as defined in that Act. Under Public Authorities Law § 2879-c, Iranian Energy Sector Divestment, the Authority, may not enter into or award a Contract unless it obtains a certification from a Bidder, who shall check the box and make the certification in Subparagraph a, below, that they are not on the List. If that certification cannot be made, the Authority may consider entering into a Contract, on a case by case basis if the Bidder checks the box and makes the certification in Subparagraph b, below, that their Iran investment is ceasing.

For purposes of this provision, a person engages in investment activities in Iran if: (A) the person provides goods or services of twenty million dollars or more in the energy sector of Iran, including a person that provides oil or liquefied natural gas tankers, or products used to construct or maintain pipelines used to transport oil or liquefied natural gas, for the energy sector of Iran; or (B) the person is a financial institution that extends twenty million dollars or more in credit to another person, for forty-five days or more, if that person will use the credit to provide goods or services in the energy sector in Iran.

The Certification is as follows:

☒ a. **Certification that the Bidder is not on the List:** Each person, where person means natural person, corporation, company, limited liability company, business association, partnership society, trust, or any other nongovernmental entity, organization, or group, and each person signing on behalf of any other party, certifies, and in the case of a joint bid or proposal or partnership each party thereto certifies as to its own organization, under penalty of perjury, that to the best of its knowledge and belief that each person is not on the list created pursuant to paragraph (b) of subdivision 3 of section 165-a of the State Finance Law, or,

☐ b. **Certification that the Bidder's investment in Iran is ceasing:** The person cannot make the certification in Subparagraph a, above, but asks the Authority to consider them for award of the Contract by certifying, under penalty of perjury, that the person's investment activities in Iran were made before April 12, 2012; the person's investment activities in Iran have not been expanded or renewed after April 12, 2012; and the person has adopted, publicized and is implementing a formal plan to cease its investment activities in Iran and to refrain from engaging in any new investments in Iran.

Signature/Date

Alan Lang Sr. Vice President
Print Name and Position

NO TEXT ON THIS PAGE

U.S. DEPARTMENT OF JUSTICE
OFFICE OF JUSTICE PROGRAMS
OFFICE OF THE COMPTROLLER

**Certification Regarding
Debarment, Suspension, Ineligibility and Voluntary Exclusion
Lower Tier Covered Transactions
(Sub-Recipient)**

This certification is required by the regulations implementing Executive Order 12549, Debarment and Suspension, 28 CFR Part 67, Section 87.510, Participants' responsibilities. The regulations were published as Part VII of the May 26, 1988 *Federal Register* (pages 19160-19211).

(BEFORE COMPLETING CERTIFICATION, READ INSTRUCTIONS ON REVERSE)

(1) The prospective lower tier participant certifies, by submission of this proposal, that neither it nor its principals are presently debarred, suspended, proposed for debarment, declared ineligible, or voluntarily excluded from participation in this transaction by any Federal department or agency.

(2) Where the prospective lower tier participant is unable to certify to any of the statements in this certification, such prospective participant shall attach an explanation to this proposal.

Alan Tang SR Vice President 8/16/23
Name and Title of Authorized Representative m/d/yy

Signature

8/16/23
Date

EJ Electric Installation Co.
Name of Organization

46-41 Vernon Blvd LIC NY 11101
Address of Organization

U.S. GPO: 1989 OJP FORM 4061/1 (REV. 2/89) Previous editions are obsolete

Instructions for Certification

1. By signing and submitting this proposal, the prospective lower tier participant is providing the certification set out below.
2. The certification in this clause is a material representation of fact upon which reliance was placed when this transaction was entered into. If it is later determined that the prospective lower tier participant knowingly rendered an erroneous certification, in addition to other remedies available to the Federal Government, the department or agency with which this transaction originated may pursue available remedies, including suspension and/or debarment.
3. The prospective lower tier participant shall provide immediate written notice to the person to which this proposal is submitted if at any time the prospective lower tier participant learns that its certification was erroneous when submitted or has become erroneous by reason of changed circumstances.
4. The terms "covered transaction," "debarred," "suspended," "ineligible," "lower tier covered transaction," "participant," "person," "primary covered transaction," "principal," "proposes," and "voluntarily excluded," as used in this clause, have the meanings set out in the Definitions and Coverage sections of rules implementing Executive Order 12549.
5. The prospective lower tier participant agrees by submitting this proposal that, should the proposed covered transaction be entered into, it shall not knowingly enter into any lower tier covered transaction with a person who is debarred, suspended, declared ineligible, or voluntarily excluded from participation in this covered transaction, unless authorized by the department or agency with which this transaction originated.
6. The prospective lower tier participant further agrees by submitting this proposal that it will include the clause titled, "Certification Regarding Debarment, Suspension, Ineligibility and Voluntary Exclusion – Lower Tier Covered Transaction," without modification in all lower tier covered transactions and in all solicitations for lower tier covered transactions.
7. A participant in a covered transaction may rely upon a certification of a prospective participant in a lower tier covered transaction that it is not debarred, suspended, ineligible, or voluntarily excluded from the covered transaction, unless it knows that the certification is erroneous. A participant may decide the method and frequency by which it determines the eligibility of its principals. Each participant may check the Nonprocurement List.
8. Nothing contained in the foregoing shall be construed to require establishment of a system of reports in order to render in good faith the certification required by this clause. The knowledge and information of a participant is not required to exceed that which is normally possessed by a prudent person in the ordinary course of business dealings.
9. Except for transactions authorized under paragraph 5 of these instructions, if a participant in a covered transaction knowingly enters into a lower tier covered transaction with a person who is suspended, debarred, ineligible, or voluntarily excluded from participation in this transaction, in addition to other remedies available to the Federal Government, the department or agency with which this transaction originated may pursue available remedies, including suspension and/or debarment.



NASSAU COUNTY DEPARTMENT OF PUBLIC WORKS

WICKS EXEMPT LIST OF SUBCONTRACTORS

NOTE: This form is required for "Single-Contract" projects exempt from the Wicks law. Failure to submit this form correctly may render the bidder non responsive.

CONTRACT NO.

Contractor's Name and Address Electric Installation 404 W. 1st St. W. 1101	Project Description: (Project Title, Facility Name and Address):	Bid Date:	Total Contract Amt:
--	--	-----------	---------------------

Indicate ANY work to be self-performed by the contractor in the following categories (check all that apply):

- ☐ Plumbing and Gas Fitting
☐ Steam Heating, Hot Water Heating, Ventilating and AC Apparatus
☒ Electric Wiring and Standard Illuminating Fixtures

If ALL contract work is to be self-performed, i.e. no subcontractors will be used, please check this box ☒ skip to bottom of form, and sign it as required.

Check (✓) only one.

Subcontractor's Name, Address and Federal ID No.	Check (✓) only one.			General Description of Work	Subcontractor's Contract Amt.
	Plumbing and Gas Fitting	Steam Heating, Hot Water Heating, Ventilating and AC Apparatus	Electric Wiring and Standard Illuminating Fixtures		
Federal ID No.	<input type="checkbox"/>	<input type="checkbox"/>	<input type="checkbox"/>		
Federal ID No.	<input type="checkbox"/>	<input type="checkbox"/>	<input type="checkbox"/>		
Federal ID No.	<input type="checkbox"/>	<input type="checkbox"/>	<input type="checkbox"/>		

This form must be filled out completely and legibly signed by a company authorized representative and included in a separate, sealed envelope within the bid envelope. Use and additional page needed.

Failure to complete this form accurately and in its entirety, may result in a non responsive bid determination.

Company Authorized Signature: 

Title: **SR Vice President**

Date: **8/16/23**

NO TEXT ON THIS PAGE

CONTRACTOR CERTIFICATION STATEMENT REGARDING
STORM WATER POLLUTION AT THE WORK SITE


I certify under penalty of the law that I understand and agree to comply with the terms and conditions of the pollution prevention plan for the construction site identified in such plans as a condition of authorization to discharge storm water. I also understand the operator (Nassau County) must comply with the terms and conditions of the New York State Pollution Discharge Elimination System ("SPDES") general permit for storm water discharges from construction activities and that it is unlawful for any person to cause or contribute to a violation of water quality standards. Finally, I understand my contractual obligations in the matter as outlined in the contract documents.

CONTRACTOR'S NAME: E-J Electric Installation Co.

TELEPHONE NUMBER: 718-786-9400

WORK SITE OR FACILITY NAME: VARIOUS LOCATIONS

WORK SITE OR FACILITY ADDRESS OR
OTHER IDENTIFYING DESCRIPTION: VARIOUS LOCATIONS


Signature

8/16/23
Date

Alan Lang Sr. Vice President
Print Name and Title of Signer

NO TEXT ON THIS PAGE

APPENDIX V


VENDOR PORTAL ACKNOWLEDGMENT

Vendor Name: E-J Electric Installation Co.
Contract Title: Building Construction Requirements contract Electrical Construction
Contract Number: B90401-04E Various locations Nassau
Candy NY.

Vendors doing business with Nassau County, including those responding to this solicitation, must register with the County's Vendor Portal in order to submit the mandatory vendor disclosure forms required for an award pursuant to this solicitation. Vendors may register at www.nassaucountyny.gov by clicking the "Vendor Portal Registration" button at the bottom of the webpage. Failure to do so may result in a delay of contract award.

The undersigned hereby acknowledges that he/she has registered and has submitted the required disclosures on the Nassau County Vendor Portal.

Signature



Date

8/16/23

Print Name

Alan Lang.

If you attempted to register via the Portal but were unable to do so, please explain here:


NO TEXT ON THIS PAGE

APPENDIX X

BRUCE A. BLAKEMAN



NASSAU COUNTY EXECUTIVE

NASSAU COUNTY



Vendor Code of Ethics



POLICY/PROCEDURE TITLE: Nassau County Vendor Code of Ethics	DATE ISSUED: June 5 th , 2019
DEPARTMENT ISSUING: Executive – Compliance	AUTHORIZED and SIGNED BY:  Deputy County Executive For Compliance  County Executive

POLICY: The Office of the Nassau County Executive recognizes the importance of the vendor community in helping the County provide necessary services for the residents of Nassau County. It is the policy of the County Executive to ensure that all vendors doing business with Nassau County operate under the highest standards of legal and ethical conduct.

PURPOSE: To set forth a Code of Conduct for vendors to ensure that Nassau County Vendors are conducting their business with integrity, ethics, and compliance with all applicable laws and regulations.

SCOPE: All vendors doing business or seeking to do business with Nassau County as specified in the Code.



Vendor Code of Ethics

TABLE OF CONTENTS

Chapter 1: DEFINITIONS

Chapter 2: LIMITATIONS AND REPORTING OF CONTACTS WITH NASSAU COUNTY

Section 2.01 Designated Point(s) of Contact

Chapter 3: GIFTS OR CONTINGENT FEES

Section 3.01 Zero Tolerance

Section 3.02 Personal Relationships

Section 3.03 Contingent Fees

Chapter 4: NEGOTIATIONS FOR FUTURE EMPLOYMENT

Section 4.01 Restrictions During the Procurement Process

Section 4.02 Restrictions Post Award

Chapter 5: CONFLICT OF INTEREST

Section 5.01 Financial Interest

Section 5.02 Personal Business Dealings

Section 5.03 Disclosure and Cooperation

Section 5.04 Confidential Information

Section 5.05 Prohibition Regarding Bidding by Participants in Procurement Development

Chapter 6: FORMER NASSAU COUNTY EMPLOYEES

Section 6.01 Appearance Before Former Agency-Two Year Bar

Section 6.02 Appearance Before Former Agency-Life Time Bar

Chapter 7: NON-COLLUSION

Section 7.01 Independent Bid Assessment

Section 7.02 Non-Communication of Bid

Section 7.03 Bid Submission

Chapter 8: DISTRIBUTION AND CERTIFICATION

Section 8.01 Distribution of Vendor Code of Ethics and Vendor's Participating Employee Acknowledgements

Section 8.02 Vendor Certifications

Section 8.03 Subcontractor Certifications

Chapter 9: PENALTIES

Section 9.01 Responsibility Determination

Section 9.02 Civil/Criminal Penalties

Chapter 10: REPORTING OBLIGATION

Section 10.01 Reporting Gift Requests

Section 10.02 Reporting Material Changes



Vendor Code of Ethics

Section 10.03 Reporting Violations and Overpayments Chapter 11: PROHIBITION ON RETALIATION Section 11.01 Prohibition



Vendor Code of Ethics

Chapter 1: DEFINITIONS

As used in this Code, the following terms have the following meanings:

Adverse Job-Related Action includes any material alteration to existing terms, conditions, and privileges of employment, such as dismissal, demotion, suspension, compulsory leave, disciplinary action, creation of a hostile work environment, negative performance evaluation, any action resulting in loss of staff, office space or equipment or other benefit, reduction in compensation, failure to appoint, failure to promote, or any transfer or assignment or failure to transfer or assign against the wishes of the affected employee.

Contact means any oral or written communication with any Nassau County Employee, other than the Designated Point(s) of Contact, where it could be reasonably inferred that such contact was intended to influence, or could reasonably be expected to influence, the subject of a County procurement.

Designated Point(s) of Contact means the individual(s) designated by the County to be a Vendor's only contact with Nassau County following the public advertisement of a solicitation or the issuance of a request for a bid, proposal, or quote for small purchase, until the award of a resulting contract and, where applicable, approval by the County Legislature. This timeframe, further defined in the State Procurement Lobbying Law, is also known as the Restricted Period.

Nassau County Employee means any officer, official or employee of Nassau County.

Family Member means (i) a Nassau County Employee's Spouse, Domestic Partner, Child, Sibling or Parent; (ii) a person who is a direct descendant (or the spouse of a direct descendant) of a Sibling of the Nassau County Employee or a Sibling of the Nassau County Employee's Spouse or Domestic Partner; or (iii) a person living in the same household as a Nassau County Employee.

Gift means the transfer, without equivalent consideration, of anything of benefit, tangible or intangible, having more than nominal value, including, but not limited to, cash, loans, forbearance,



Vendor Code of Ethics

services, travel, gratuities of any kind, favors, money, meals, refreshments, entertainment, hospitality, admittance to private clubs, use of time-shares, personal use of the Vendor's facilities, promises, tickets to entertainment or sporting events, weekend trips, golf outings, loans of equipment, or other thing or benefit. A Gift need not be intended to influence or reward any individual or entity.

Nassau County Code of Ethics means Nassau County Charter Section 2218, and the rules and regulations promulgated thereunder as may be amended or modified.

Participating Employee means any Vendor employee who engages in any written or oral communication of a non-clerical or non-administrative nature with Nassau County or with a Nassau County Employee(s) as part of or in connection with the procurement.

Participating Nassau County Employee means any Nassau County Employee who the Vendor knows, has reason to know, or can reasonably anticipate is involved in a specific procurement, in either a direct or decision-making capacity, but not in a clerical capacity. This includes but is not limited to the Designated Point of Contact, the project manager, the project manager's staff to the extent that they are involved in the procurement, members of selection committees, technical experts and negotiating teams.

Primary Contracting Party means a Vendor who intends to directly enter into or has a contract with Nassau County.

Retaliatory Action is defined as any Adverse Job-Related Action taken by, or at the direction or request of, a Vendor or a Vendors' Employees as a result of any individual's (i) good-faith report with respect to a violation or potential violation of this Code or the law; or (ii) cooperation in any investigation of unlawful conduct or misconduct conducted by Nassau County or by federal, state, or local law enforcement officials.

State Procurement Lobbying Law means New York State Finance Law Sections 139-j and 139-k, and the rules and regulations promulgated thereunder as may be amended or modified.

Vendor means any individual or entity seeking to or doing business



Vendor Code of Ethics

with Nassau County within the scope of this Code, including, without limitation, contractors, consultants, suppliers, manufacturers seeking to act as the primary contracting party, officers and employees of the foregoing, as well as any subcontractors, subconsultants and suppliers at all lower tiers.

Chapter 2: LIMITATIONS AND REPORTING OF CONTACTS WITH NASSAU COUNTY

Section 2.01 Designated Point(s) of Contact

Each procurement solicitation issued by Nassau County will identify the Designated Point(s) of Contact for that solicitation as required by the State Procurement Lobbying Law. Once the Designated Point(s) of Contact is/are established, the Vendor and any person or entity acting on the Vendor's behalf, including without limitation, those providing compensated or uncompensated lobbying, advocacy, consulting or other services should ensure that its contacts with Nassau County are in compliance with the requirements of the State Procurement Lobbying Law.

Chapter 3: GIFTS OR CONTINGENT FEES

Section 3.01 Zero Tolerance

No Vendor may offer or give any Gift, directly or indirectly, to a Nassau County Employee. Similarly, no Vendor may offer or give any Gift, directly or indirectly, to any Family Member of a Nassau County employee where such Gift is made because of the Vendor's relationship with the Nassau County Employee. Additionally, no Vendor may accept a gift from a Nassau County Employee.

This Zero-Tolerance Policy applies regardless of actual intentions. In other words, even if a Gift does not, or is not intended to, influence an action or decision by a Nassau County Employee, it is prohibited by this Code.

Section 3.02 Personal Relationships

Notwithstanding the foregoing, if a Vendor has a pre-existing family or personal relationship with the Employee, a Gift that is wholly unconnected with the Employee's duties on behalf of Nassau County is



Vendor Code of Ethics

not necessarily prohibited.

In determining whether the giving of an item was motivated by personal rather than business concerns, the following factors are considered:

- (a) the history of the relationship between the donor and the recipient, including but not limited to the mutuality of gift giving;
- (b) whether the item was paid for by the donor.

The giving of an item shall not be considered to be motivated by a family or personal relationship if the donor seeks to charge or deduct the value of the item as a business expense or seeks reimbursement from a client.

However, regardless of the family or personal relationship between a Vendor and an employee, a Gift is strictly forbidden where it is being given under circumstances where it can reasonably be inferred that it was intended to influence the employee in the performance of his or her official duties.

Section 3.03 Contingent Fees

The Vendor will not employ or retain any individual or entity for the purpose of soliciting or securing a Nassau County contract upon any agreement or understanding for a commission, percentage, brokerage, or fee that is contingent or dependent upon the outcome of the procurement.

Chapter 4: NEGOTIATIONS FOR FUTURE EMPLOYMENT

Section 4.01 Restrictions During the Procurement Process

Vendors shall not discuss future employment with Participating Nassau County Employees or their Family Members from the date the procurement is advertised or solicited through 30 days following the date that the procurement is awarded, even if a Participating Nassau County Employee contacts the Vendor regarding employment. Questions regarding whether a particular Nassau County employee is a Participating Nassau County Employee for a specific



Vendor Code of Ethics

procurement should be directed to the Designated Point of Contact for the procurement.

Section 4.02 Restrictions Post Award

Vendors are prohibited from offering or discussing an employment opportunity with a Nassau County Employee or his or her Family Members before whom the Vendor has or expects to have a pending specific matter including, but not limited to, negotiations, performance evaluation, task order selection, approval of a voucher or invoice, or approval of or agreement to a contract amendment, change order, or deviation or waiver until:

- (i) 30 days from the time the matter before the Employee is closed, or
- (ii) 30 days from the time the Employee has no further involvement with the matter because of recusal or reassignment.

Chapter 5: CONFLICT OF INTEREST

Section 5.01 Financial Interest

Neither the Vendor, nor any director, officer, principal, owner, or partner thereof, as the case may be, may have a 10% or greater interest, nor shall the Vendor, nor any director, officer, principal, owner, or partner thereof, acquire a 10% or greater interest, either directly or indirectly, in any company or firm that would conflict in any manner or degree with the performance of the Nassau County contract.

The Vendor will not permit an employee having a 10% or greater interest, either directly or indirectly, in any company or firm that would conflict in any manner or degree with the performance of the Nassau County contract to be employed in the performance of the Nassau County contract.

Section 5.02 Personal Business Dealings

Neither the Vendor, nor any director, officer, principal, owner, or partner thereof, may have a non-County business dealing with a



Vendor Code of Ethics

Participating Nassau County Employee where it can be reasonably inferred that the purpose of the business dealing, at least in part, is to influence the Participating Nassau County Employee's action on a pending County matter.

Section 5.03 Disclosure and Cooperation

The Vendor shall disclose immediately to the County any real or potential conflict of interest of which it becomes aware. This obligation is ongoing and shall last through the completion of performance of the contract. The Vendor shall provide to Nassau County, at the County's request and upon such forms as may be furnished by Nassau County, a disclosure of organizational, financial, contractual or other affiliations with any organization or entity that has interests that may be substantially affected by the procurement solicitation or award. The Vendor shall fully cooperate in any inquiry or investigation undertaken by Nassau County to determine whether any such affiliations present a conflict of interest, or whether any other provision of this Code has been violated. The Vendor shall fully cooperate with audits, investigations, examinations and reviews by the Nassau County Inspector General conducted pursuant to section 187 of the Nassau County Charter.

Section 5.04 Confidential Information

At no time shall any Vendor who obtains confidential or proprietary Nassau County information in the course of doing or seeking to do business with the County disclose any such information to any person not authorized by Nassau County to receive such information or use such information for any personal gain except as necessary to fulfill its contractual obligations to Nassau County.

If the Vendor receives from any source confidential or proprietary Nassau County information prior to the award of a resulting contract and, where applicable, approval by the County Legislature, without the explicit approval of the Designated Point of Contact, the Vendor shall immediately so notify the Designated Point of Contact.

Nassau County confidential or proprietary information includes, but is not limited to, internal cost estimates and proposals submitted by other Vendors.



Vendor Code of Ethics

Section 5.05 Prohibition Regarding Bidding by Participants in Procurement Development

No Vendor who participates in the development of a scope of work, solicitation documents, assessment criteria, contractual instruments or technical specifications may participate as a bidder, sub-bidder, proposer or sub-proposer on that particular procurement or perform any work on that particular procurement or any other procurement that would constitute an organizational conflict of interest or would give that Vendor an unfair advantage over other bidders or proposers on that procurement. This prohibition may be waived in writing by the County Chief Procurement Officer upon a showing of good cause.

Chapter 6: FORMER NASSAU COUNTY EMPLOYEES

Section 6.01 Appearance Before Former Agency-Two Year Bar

Except as provided for in Section 2218(8) of the Nassau County Code of Ethics, the Vendor will not permit a former Nassau County Employee to appear or practice before any Nassau County agency, either prior to award or in the performance of a Nassau County contract, for a period of two years after termination of the Nassau County Employee's services with the County.

Section 6.02 Appearance Before Former Agency-Life Time Bar

Except as provided for in Section 2218(8) of the Nassau County Code of Ethics, the Vendor will not permit a former Nassau County Employee to appear, practice, communicate or otherwise render services before the agency that employed the officer or employee or any other agency of Nassau County, either prior to award or in the performance of an agency's contract in relation to any case, proceeding, application or transaction with respect to which such former officer or employee was directly concerned and in which he or she personally participated, or which was under his or her active consideration during the period of his or her employment. This provision is a lifetime bar on projects that the former Nassau County Employee previously worked on while employed by the County.



Vendor Code of Ethics

Chapter 7: NON-COLLUSION

Section 7.01 Independent Bid Assessment

The Vendor will calculate the price(s) contained in any bid or proposal independently, without collusion, consultation, communication, or agreement with any competing Vendor for the purpose of restricting competition.

Section 7.02 Non-Communication of Bid

Unless otherwise required by law, the price(s) which the Vendor quotes in its bid or proposal will not knowingly be disclosed by the Vendor, directly or indirectly, to any competing Vendor prior to the closing date for bids or proposals.

Section 7.03 Bid Submission

The Vendor will not make any attempt to induce any other individual or entity to submit or not to submit a bid or proposal.

Chapter 8: DISTRIBUTION AND CERTIFICATION

Section 8.01 Distribution of Vendor Code of Ethics and Vendor's Participating Employee Acknowledgements

As a condition of being considered for the award of any contract above the County's small purchase threshold of \$10,000, the Vendor will be required to distribute copies of the Nassau County Vendor Code of Ethics to all Participating Employees prior to any of those employee's participation in the procurement. The Code may be distributed either in hard copy or electronically as a separate PDF.

Additionally, as a condition of being considered for the award of any contract above the County's small purchase threshold, the Vendor will be required to obtain an acknowledgement from each of its Participating Employees ("Participating Employee Acknowledgements") that they have received, read, understand, and will comply with the Nassau County Vendor Code of Ethics.



Vendor Code of Ethics

The Vendor's responsibility for distributing copies of the Nassau County Vendor Code of Ethics and obtaining such signed Participating Employee Acknowledgements is ongoing until completion of performance of the contract and shall be retained for the same period as the Vendor is required to retain other contract documents in accordance with their contract with the County.

Receipt and retention of Participating Employee Acknowledgments by the Vendor shall be subject to audit by Nassau County.

Section 8.02 Vendor Certifications

The vendor by signing the final contract thereby certifies and attests to the following:

- (a) The Vendor has been provided with a copy of the Nassau County Vendor Code of Ethics and will comply with all of the provisions of the Code;
- (b) All of its Participating Employees during the course of procurement or contract have been provided with a copy of the Nassau County Vendor Code of Ethics prior to any of those employees' participation in the procurement;
- (c) All Participating Employees have completed the acknowledgement required by Section 8.01 of this Code;
- (d) The Vendor will retain all of the signed Participating Employee Acknowledgements for the same period as the Vendor is required to retain other contract documents in accordance with their contract with the County;
- (e) The Vendor will continue to distribute the Nassau County Vendor Code of Ethics, obtain signed Participating Employee Acknowledgements as new Participating Employees are added or changed during the contract period, and retain all of the signed acknowledgements for the same period as the Vendor is required to retain other contract documents in accordance with their contract with the County.



Vendor Code of Ethics

Section 8.03 Subcontractor Certifications

As a condition of being considered for the award of any contract above the County's small purchase threshold, the Vendor will obtain certifications executed by authorized officials from all of its lower tier subcontractors, subconsultants and suppliers (as well as from any other subcontractors, subconsultants and suppliers from whom that Vendor is soliciting or has received proposals for work on a Nassau County contract) whose employees have communicated or may communicate with Nassau County Employees. This obligation is ongoing and shall last through the completion of performance of the contract. Receipt and retention of lower tier certifications by the Vendor shall be subject to audit by Nassau County.



Vendor Code of Ethics

Chapter 9: PENALTIES

Section 9.01 Responsibility Determination

For violation of any provision of the Nassau County Vendor Code of Ethics, Nassau County may avail itself of every remedy in law or equity, or as agreed to by parties in any contract, including but not limited to declaring the Vendor non-responsible or in material breach of the contract.

Section 9.02 Civil/Criminal Penalties

Additionally, violation of the Nassau County Vendor Code of Ethics or a provision thereof may subject the Vendor to criminal or civil penalties under State or Federal law.

Chapter 10: REPORTING OBLIGATION

Section 10.01 Reporting Gift Requests

Notwithstanding the provisions of Chapter 4 above, the Vendor is obligated to immediately report to Nassau County's Inspector General and the County Chief Procurement Officer, any and all requests made to the Vendor by any Nassau County Employee for a Gift.

Section 10.02 Reporting Material Changes

The Vendor is under a continuing obligation to report any change in circumstances that materially affects any prior report to Nassau County to Department of Chief Contracting Officer, including but not limited to disclosure of conflicts of interest and representations made in the Contractor Responsibility Form.

Section 10.03 Reporting Violations and Overpayments

The Vendor is obligated to timely report in writing to Nassau County's Inspector General, in connection with the award, performance or closeout of the Nassau County contract or subcontract, any credible evidence of significant overpayments on the contract or that a principal, employee, agent or subcontractor has committed a



Vendor Code of Ethics

violation of law involving fraud, conflict of interest, bribery or gratuities.

Chapter 11: PROHIBITION ON RETALIATION

Section 11.01 Prohibition

To facilitate the reporting obligations under Chapter 10, this code strictly forbids all Vendors and Vendors' Employees from taking any Retaliatory Action against individuals who make such reports.



Vendor Code of Ethics

CERTIFICATION REGARDING DISTRIBUTION OF NASSAU COUNTY VENDOR CODE OF ETHICS

Bid/Proposal No.: _____

Project Description: _____

The prospective lower tier participant _____ (subcontractor, subconsultant, or supplier name) hereby certifies, by submission of this bid or proposal to _____ [prime contractor] in connection with the Nassau County bid or proposal number referenced above, to the best of its knowledge and belief, that all officers and personnel who have communicated or may communicate with Nassau County employees during the course of the procurement and through the completion of performance of the contract have been provided with a copy of the Nassau County Vendor Code of Ethics prior to each of these employee's participating in the procurement.

Executed this _____ day of _____, 20____.

By _____ Signature of Authorized Official

_____ Name and Title of Authorized Official



Vendor Code of Ethics

PARTICIPATING EMPLOYEE ACKNOWLEDGEMENT REGARDING NASSAU COUNTY VENDOR CODE OF ETHICS

Company: _____

Bid/Proposal No.: _____

I, _____, acknowledge that I have received and read the Nassau County Vendor Code of Ethics on _____ and that I understand it and will comply with this Code in my participation in procurements between _____ (Vendor name) and Nassau County.

Executed this _____ day of _____, 20____.

By _____ Signature of Employee

Name and Title of Employee

QUALIFICATION STATEMENT

Note: All blanks in the form are to be filled in. Where blanks are not applicable to your firm, so indicate in each instance.

1. How many years has your firm been in the business under your present business name? 124

2. How many years experience in the construction work of a similar type as this contract has your firm had;

a. as a Prime Contractor 49 years

b. as a Subcontractor 75 years

3. List below the construction projects your firm has under way as of this date:

Contract Amount	Class of work	Percent Completed	Name and Address of Owner or Contracting Officer
-----------------	---------------	-------------------	--

See Attached

(use additional blank sheets if additional space is necessary)

4. List the projects which your firm as a firm has performed in the past few years which you feel will qualify you for this work:

Contract Amount	Class of work	Percent Completed	Name and Address of Owner or Contracting Officer
-----------------	---------------	-------------------	--

See attached

(use additional blank sheets if additional space is necessary)

5. Have you:

a. ever failed to complete any work awarded to You? NO
If so; identify the project, the owner, the contract amount, the circumstances and date of all such failures to complete.

b. ever been defaulted on a contract? NO
If so; identify the project, the owner, the contract amount, the circumstances and the date of all default actions

NO TEXT ON THIS PAGE

E-J ELECTRIC INSTALLATION CO

Project Name	Owner	Type Contract	Architect	Engineer	Contract Value	Percent C	Start Date	Completion	Contact	Telephone Number
CBTC MTA-S48010-QNS BLVD LINE EAST	MTA C&D	Lump Sum			\$264,000,000.00	11%	Dec-2021	Dec-2026	Susael Thomas	(917) 217-2182
CHPE LLC-ASTORIA-ARC 345KV CBL		Lump Sum			\$137,135,915.00	0%	Feb-2023	Dec-2025		
JPWC 270 Park Ave Core & Shell	JP Morgan Chase	Lump Sum	AAJ Architects and Foster + Partners	JBB	\$117,759,055.00	15%	Nov-2021	Nov-2023	Matt Shiels	(917) 482-6617
SKANSKA-MTA JAMAICA BUS DEPOT	MTA	Lump Sum	Corgan Associates Architects		\$94,208,950.00	0%	Jan-2023	Dec-2026		
HUNT-JFK-T6/T7-C&S	JFK			Lilker Associates	\$82,750,000.00	0%	Feb-2023	Dec-2027		
CM23108 - Penn Station Renovation Phase 2	MTA	Lump Sum			\$62,671,084.00	0%	Jun-2021	Dec-2023	Jay Francis	(347) 931-4839
Penn Station Renovation Phase 2	MTA	Lump Sum	Skidmore, Owings & Merrill	AECOM	\$61,331,225.00	80%	Jun-2021	Jun-2023	Jay Francis	(347) 931-4839
DELTA Rail Terminal 4- Concourses A&B Expansion	Delta Airlines	Lump Sum	Gensler	ARUP Engineering	\$30,640,354.00	70%	Feb-2022	May-2023	TBD	
174 Power Global East River Energy Storage System	NYPA & 174 Power Global	Lump Sum	Sargent & Lundy	Sargent & Lundy	\$42,851,510.00	10%	Jan-2022	Feb-2024	Frank Kelly	(615) 975-9019
Traffic Signal Requirements	NYCDOT	T&M			\$35,484,945.00	0%	Aug-2022			
P-36719: Seely St, 13th St, & 82nd Rd Substation Renewal	MTA C&D	Lump Sum			\$35,000,000.00	0%	Mar-2023	Aug-2025	Charline Cox	(646) 252-6259
NYCDOT MBTR535 Installation of Accessible Pedestrian Signals	NYCDOT	Lump Sum			\$30,805,355.00	0%	Nov-2022		Kaide LaBlanc	
Judlau - 5 Stations Flushing Line	MTA	Lump Sum			\$30,524,860.00	1%	Dec-2022	Dec-2025	Robert Sammons	(917) 417-2540
8 Stations Elevators	MTA	Lump Sum	STV	STV	\$30,506,849.00	58%	Apr-2021	Nov-2023	Robert Sammons	
Amazon Fulfillment Center	Amazon	Lump Sum	N/A	N/A	\$30,068,637.00	60%	Oct-2021	Feb-2023		
AT&T DAS for the ERT and NRT Amtrak Tunnels	AMTRAK	Lump Sum	CBK Engineering		\$28,960,841.00	9%	Mar-2022	Jun-2025	Matthew Ahearn	(914) 403-5568
NYCDOT Street Light Maintenance	NYCDOT	T&M			\$25,700,000.00	82%	Jun-2019		Naveen Kumar	
Relocation of QMT Refueling Station & Relocation of QSB Switchgear	MTA C&D	Lump Sum			\$25,450,000.00	18%	Jul-2022	Feb-2025	Sansom Rich	(646) 252-7751
Port of Albany Buildings A-D	Port of Albany	Lump Sum			\$24,813,000.00	0%	Dec-2022		Sean Morris	(518) 292-0965
Verizon Yonkers SAP MEC Building Expansion	Verizon	Lump Sum			\$22,532,915.00	5%	Jun-2022	Dec-2024	Ben Pauline	(313) 969-1038
NYS Thruway- 28 Rest Areas	New York State Thruway Authority/ Apple Green	Lump Sum	AECOM	AECOM	\$19,206,527.00	20%	Jul-2021	Dec-2024	Rich Mazzella	(312) 708-6800
Arcoterm Bldg 260 C&S	JFK	Lump Sum		Simpson Gumpertz & Heger Associates, Inc.	\$18,697,383.00	1%	Mar-2022	Jun-2023	Anthony Antoniou	(551) 404-8302
Delta LGA -Core & Shell	Delta Air Lines, Inc	Lump Sum	Gensler		\$18,326,521.00	65%	Apr-2021	Jun-2024	Dana Jones	(929) 270-4536
Electric Boat Bldg 9C	General Dynamics	Lump Sum			\$18,135,165.00	5%	Jan-2023		Michael Grindal	
West 28th Street Substation	MTA C&D	Lump Sum			\$17,981,385.00	2%	Oct-2022	Dec-2025		
JFK Redevelopment early action traffic systems (EATS) via work order	FANYNJ	T&M	Michael Baker Engineering Inc. Beyer Blinder Belle Architects	Michael Baker Engineering Inc.	\$16,307,857.00	80%	Jan-2021	May-2023	Keith Chan	(718) 244-3833
The Frick Collection	The Frick Collection	Lump Sum		Kohler Ronan	\$16,282,298.00	18%	Jan-2021	Jan-2024	Charles Greenwald	(646) 369-3071
Verizon Data Center - MEC Expansion	Verizon	Lump Sum	N/A	N/A	\$15,295,407.00	59%	Jun-2021	Feb-2023	Scott C. Harrison	(914) 708-6204

#344

CE0585 Harold Structures- Canary	MTA	Lump Sum		\$14,890,153.00	18%	Sep-2021	Dec-2023	Frank Spinozza	(201) 206-0793
TISHMAN-NYULH-333E38-5th Fl FT-OT	NYU Langone Health Wildlife Conservation Society/ Bronx Zoo	Lump Sum		\$14,362,617.00	1%	Jul-2022	Dec-2023	TBD	
Bronx Zoo Con Edison Switchgear Upgrade		Lump Sum	Purcell Architects P.C.	\$13,884,472.00	46%	Apr-2021	Apr-2023	Terry Moon	(646) 634-6472
Mount Sinai 3 East 101st Medical Office Space Renovation	Mount Sinai	Lump Sum	HOK	\$10,525,492.00	12%	May-2022	Dec-2023	Eliza Horstman	(646) 385-6188
Twin River Casino Expansion	Bally's Corporation	Lump Sum		\$9,377,349.00	80%	Oct-2021	Apr-2023	Derek Sharp	(617) 632-9250
Lehman College	CUNY/DASNY Central Hudson Gas & Electric	Lump Sum	Urban Architects PLLC	\$9,540,579.00	72%	Nov-2019	Mar-2023	Jayne Czlik	(631) 563-1110
Central Hudson Primary Control Center		Lump Sum	Swartz Architecture, DPC	\$9,430,528.00	19%	May-2022	Nov-2023	Jeremy Smith	(413) 326-0685
Outfront Media Tolling Stook for the MTA	Outfront Media and MTA	T&M	N/A	\$9,141,898.00	Ongoing	Aug-2020		Ray Ribeiro	(516) 214-8112
Richmond University Medical Center Cogen	Richmond University Medical Center	Lump Sum	Cannon Design Architect	\$8,785,768.00	82%	Feb-2020	Mar-2023	Charles Puijs	(718) 818-3957
Mount Sinai St. Lukes Tenant Fire Alarm Project	St. Lukes-Roosevelt Hospital Center	T&M	N/A	\$8,486,167.00	89%	Nov-2018	Mar-2023	Robert O'Donnell	(914) 230-6093
211 Station Rd. Renovation	NYU Langone Health	Lump Sum	Perkins Eastman	\$7,791,104.00	86%	Aug-2021	Jun-2023	Gregory Kochounian	(646) 243-7790
Aldi's Center Valley PA	Aldi's	Lump Sum		\$7,248,950.00	0%	May-2022		Garrison Hurd	(336) 430-0390
Traffic Signal Upgrades	City of Syracuse	Lump Sum		\$6,490,133.00	2%	Aug-2022			
Mount Sinai Union Square Fire Alarm Replacement	Mount Sinai Healthcare	Lump Sum		\$5,854,212.00	94%	Jan-2022	Dec-2023	Shella Cadar-Thompson	(646) 385-5922
SBU 69kV Transformer and Switchgear Replacement	Stony Brook University	Lump Sum		\$5,666,000.00	0%	Dec-2022	Dec-2026	Kevin Rooney	(631) 632-6222
JFK New Terminal One Microgrid, BESS, Solar, & Fuel Cell Project	PANYNJ	Lump Sum	Gensler	\$5,377,849.00	2%	May-2022	Feb-2026	Kareli Faron	(215) 608-7731
National Grid Greenpoint LNG- New Salt Water Pump House	National Grid	Lump Sum	N/A	\$5,339,122.00	4%	Sep-2020	Jun-2023	Evelyn Batzaes	(646) 592-1950
NYSDOT D264763 Traffic Signal Requirements Connect 40 in Nassau & Suffolk Counties	NYSDOT Oneida County Department of Public Works	Lump Sum		\$4,999,000.00	0%	Sep-2022		Zheng Zhang	(917) 648-4010
Oneida Parking Garage	JP Morgan Chase	Lump Sum	Foster & Partners	\$4,980,000.00	1%	Jun-2022		Matthew Lacey	(315) 733-3344
270 Park Ave Viaduct		Lump Sum		\$4,760,238.00	4%	Jun-2022		Andy Moriola	(917) 299-4371
Bongio Penn Station	AMTRAK	Lump Sum		\$4,635,977.00	86%	Mar-2022	Dec-2023	Mark Cusumano	(646) 261-3890
Providence College Shanley Hall	Providence College	Lump Sum		\$4,567,577.00	63%	May-2022		TBD	
Colgate Olin Hall	Colgate University	Lump Sum		\$4,388,956.00	24%	Apr-2022	Jul-2023	Nick Opits	(315) 423-0015
Mohawk Valley Health System	Mohawk Valley Health System	Lump Sum	N/A	\$4,217,187.00	67%	Nov-2021	Nov-2023	Matthew Smith	(716) 913-2093
Spring Creek Towers 10MW Generation	Brookville	Lump Sum	N/A	\$4,103,571.00	55%	Sep-2019	Aug-2023	David Levine	(646) 294-1856
Barbound L.I.E Mobility Improvement With Replacement of Oceania St. Bridge	NYS DOT	Lump Sum		\$4,056,534.00	12%	May-2022		Sebbi Tritto	(732) 335-5700
NUMC Holy Patterson Extended Care Facility Electrical System Upgrade	Nassau University Medical Center (NUMC)	Lump Sum	Wiedersum Associates Architects PLLC	\$3,790,288.00	30%	Jan-2022	Jun-2024		
ENCOMPASS REHB HOSP	Encompass Health	Lump Sum	Lizards	\$3,780,500.00	0%	Jan-2023			

SANDTWOBR-S-009	NYC DDC	Lump Sum		\$3,500,000.00	0%	Jan-2023	Dec-2023	Kenneth A. Durkin
Narducci Learning Center	Providence Schools	Lump Sum	Perkins-Eastman	\$3,366,356.00	52%	Jun-2022		Jason McBee
Pewaukee Bridge Lighting & Strike Detection	RUDOT	Lump Sum		\$3,163,125.00	0%	Nov-2022		TBD
Borden Avenue Pump Station Upgrades	NYC Department Environmental Protection	Lump Sum	URS	\$3,150,000.00	0%	Jun-2022	May-2024	
Brooklyn Navy Yard Bus Duct Replacement	Boston Properties	Lump Sum	JBB	\$3,143,345.00	44%	Nov-2021	Jul-2023	Patrick Cooper
Aldi Inc. Tully Division	ALDI	Lump Sum		\$3,118,657.00	49%	Jul-2022		Daniel Kinard
ITS Belt Parkway - Traffic Control System Upgrade	NYC DOT	Lump Sum	N/A	\$3,097,392.00	30%	Jun-2020	Aug-2023	Sharif Choudhry
Fashion Institute of Technology Maintenance	Fashion Institute of Technology	T&M	N/A	\$3,000,000.00	Ongoing	Mar-2014		Allen King
LL-211 STATION RD-ENDOSCOPY	NYULH	Lump Sum	Perkins Eastman	\$2,724,000.00	78%	Feb-2023	Feb-2024	Kelly Marrone
Providence Viaduct	State of RI	Lump Sum	HNTB	\$2,663,025.00	47%	Apr-2021	Apr-2023	Rob Rachiele
GFW-534 WO1 - Gill Hogue Bridge	TBTA	Lump Sum		\$2,446,710.00	83%	May-2021		Kapael Singh
Bongo Penn Station-Head End Room	AMTRAK	Lump Sum		\$2,311,856.00	90%	Jul-2022	Nov-2022	Mark Custumano
NY Aquarium Restoration Project	Wildlife Conservation Society (WCS)	Lump Sum	Di Domenico & Partners	\$2,006,528.00	63%	Oct-2021	May-2023	Ron Sprichter
NYSTA Chittenango 2	NYSTA	Lump Sum		\$1,905,533.00	92%	Jul-2021		Rich Marzella
Con Ed 49th St 138kV GIS Vault #3 Retrofit	Con Edison	Lump Sum		\$1,698,400.00	0%	Jan-2023	Mar-2023	Larry Gottesman
Tessy Plastics	Tessy Plastics	T&M		\$1,698,000.00	1%	Nov-2022		Mike Adrian
TURNER-MSG-VAULT REPLCMT CONED				\$1,690,000.00	0%	Mar-2023		
Gansevoort Park Peninsula	Hudson River Park Trust	Lump Sum	N Architects	\$1,642,765.00	83%	Jun-2021	Mar-2023	
ECCO - MAJOR DEEGAN EXPWY - BRIDGE REPLACEMENT	NYSDOT	Lump Sum	NYSDOT	\$1,632,448.00	42%	Nov-2021	Nov-2024	George Telli Jr.
Ramp Reconfiguration of I-95 & Pelham Parkway	NYSDOT	Lump Sum	N/A	\$1,610,812.00	30%	Feb-2022	Feb-2024	Kevin Lynch
Gansevoort Park- The Sequel	Hudson River Park	Lump Sum		\$1,515,708.00	40%	Sep-2020		Kath Neuschaler
HR-NYP-Allen-Pav-Spk-Upgrade	New York Presbyterian	Lump Sum		\$1,513,356.00	0%	Jan-2023	Dec-2023	
Ultra Dairy Aseptic Expansion	Haynor Hoyt Corp.	Lump Sum	Weber Smith	\$1,424,425.00	95%	Jul-2020	Feb-2021	Mary Ann Carney
Brooklyn Bording Primary Services Upgrade	Brooklyn Bording of Milton NY Inc.	T&M	Weber Smith	\$1,417,726.00	98%	Sep-2022	Jun-2023	Jerry Mattas
Citifield Power Field Club Phase 2	Citifield	Lump Sum		\$1,387,765.00	71%	Dec-2022		Daniela Espinoza
AT&T DAS for ERT & NRT Amtrak Tunnels	AMTRAK	Lump Sum	CBK Engineering P.C. D&B Engineers & Architects	\$1,340,000.00	0%	Mar-2022	Mar-2025	TBD
AVENTURA-MTA-BREWSSTER & HARDMON	MTA C&D	Lump Sum		\$1,259,706.00	0%	Feb-2023	Jun-2024	
Regency Plaza Renovation	Chestnut Hills Realty	Lump Sum		\$1,241,308.00	45%	Feb-2022		TBD
NYSTA-MODENA 3A	NYSTA	Lump Sum		\$1,211,910.00	0%	Aug-2022		Rich Marzella
HSP Statewide ITS North-Central	RI DOT	Lump Sum		\$1,199,542.00	0%	Dec-2022		David Lucena

SUNY Oneonta Replace U.G. Feeder - Phase I	SUNY Dept. of Transportation (Rhode Island)	Lump Sum	\$1,197,731.00	3%	Nov-2022	May-2025	Samantha Lord	(518) 320-1638
DB Washington Bridge Ph2		Lump Sum	\$1,184,780.00	47%	Feb-2022		Dana Guimond	(781) 989-0085
LL-MSK-FIRE PROTECTION UPGRADE	Mount Sinai		\$1,155,226.00	0%	Mar-2023			
LL-MSK-FIRE PROTECTION UPGRADE	Mount Sinai	Lump Sum	\$1,155,226.00	0%	Mar-2023			
NYSTA-RAMAPO 3A	NYSTA	Lump Sum	\$1,132,740.00	0%	Aug-2022		Rich Mazzella	(212) 708-6800
50 Hudson Yards Traffic & Street Lighting		Lump Sum	\$1,101,000.00	29%	Apr-2022		Joe Hillen	(347) 963-7222
66 Hudson Yards Traffic & Street Lighting		Lump Sum	\$1,063,000.00	0%	Jun-2022		Sue Frutini	(718) 482-9600
Henry J. Winiers Teledata	Pawtucket Schools	Lump Sum	\$1,024,771.00	46%	Jul-2021		Gary Garvin	
HSP Intersection Central-South	Dept Of Transportation (State Of Rhode Island)	Lump Sum	\$1,016,268.00	91%	Dec-2021		Henry Chango	(401) 737-1300
NYSTA- Warner Rest Area	NYSTA	Lump Sum	\$1,008,845.00	32%	Dec-2021		Rich Mazzella	(212) 708-6800
NYSTA - Onaida Rest Area	NYSTA	Lump Sum	\$979,599.00	16%	Dec-2021		Rich Mazzella	(212) 708-6800
ASTURIANCONSIGLI-NYY BLD684CHI			\$949,159.00	14%	Dec-2021			
POA-700 South	Port of Albany	Lump Sum	\$947,000.00	4%	Dec-2022	Dec-2023	Mike Murnane	(518) 978-3302
NYP Lower Manhattan Hospital SC RENO	New York Presbyterian	Lump Sum	\$932,000.00	0%	Apr-2023		Ann Kennedy	(516) 829-9292
270 Park - MTA Escalators	MTA	Lump Sum	\$904,883.00	25%	Aug-2022	Jun-2023	Andy Montoni	(718) 589-9000
NYSTA-JULSTER 2B	NYSTA	Lump Sum	\$858,690.00	0%	Aug-2022		Rich Mazzella	(212) 708-6800
Outfront Media Package B1	Outfront Media	Lump Sum	\$841,023.00	77%	Jun-2021	Jun-2023	Brian Faw	(212) 844-9454
Outfront Media MR204-MR240	Outfront Media	Lump Sum	\$840,961.00	90%	Jun-2022	Feb-2023	Brian Faw	(212) 844-9454
NYSTA- Port Byron Rest Area	NYSTA	Lump Sum	\$808,606.00	18%	Dec-2021		Rich Mazzella	(212) 708-6800
KELSO-BURNETT-BX-CONVEYOR INS		Lump Sum	\$806,759.00	0%	Apr-2023			
NYSTA - Seneca Rest Area	NYSTA	Lump Sum	\$804,825.00	7%	Dec-2021		Rich Mazzella	(212) 708-6800
AMAZON CONTROL WORK	Amazon	Lump Sum	\$785,292.00	25%	Apr-2022			
Heiderson Bridge	RIDOT	Lump Sum	\$753,054.00	61%	Oct-2021	Dec-2024	Mark Liddell	(781) 293-2100
CitiField- Center Field Lights/ Power-Kitchen	CitiField	Lump Sum	\$750,942.00	44%	Dec-2022		Daniela Espinoza	(347) 835-7149
NYSTA-SLOATSBURG 3A Rest Area	NYSTA	Lump Sum	\$738,920.00	0%	Aug-2022		Rich Mazzella	(212) 708-6800
Improv to Hartford Ave	RIDOT	Lump Sum	\$682,579.00	26%	Jun-2022		Ed Loffredo	(401) 333-4300
NYSTA Schuyler Rest Area	NYSTA	Lump Sum	\$666,152.00	46%	Dec-2021		Rich Mazzella	(212) 708-6800
Providence College Misc T&M Work	Providence College	T&M	\$610,000.00	0%	Jan-2022			
Rolex Watch USA, Inc Maintenance	Rolex Watch USA, Inc	T&M	\$600,038.00	Ongoing	Jan-2021		Robert Kaden	(732) 489-2311
Ichabod Crane Primary School Solar	School District	Lump Sum	\$597,916.00	85%	Apr-2022	Jun-2023	Kalya Vadala	(914) 261-1919

Project Name	Owner	Type Contract	Architect	Engineer	Contract Value	Percent Complete	Start Date	Completion Date	Contact	Telephone Number
CBTC MTA-S48010-QNS BLVD LINE EAST	MTA C&D	Lump Sum			\$264,000,000.00	11%	Dec-2021	Dec-2026	Susael Thomas	(917) 217-2182
CHPE LLC-ASTORIA-AEC 345KV CBL		Lump Sum	AAAI Architects and Foster + Partners		\$157,135,915.00	0%	Feb-2023	Dec-2025		
JP Morgan Chase		Lump Sum		JBB	\$117,739,055.00	15%	Nov-2021	Nov-2023	Matt Shiala	(917) 482-6617
SKANSKA-MTA IMAUCA BUS DEPOT	MTA	Lump Sum	Corgan Associates Architects		\$94,208,950.00	0%	Jan-2023	Dec-2026		
HUNT-JFK-T7-T7-C&S	JFK			Lilker Associates	\$82,750,000.00	0%	Feb-2023	Dec-2027		
CM3308 - Penn Station Renovation Phase 2	MTA	Lump Sum	Skidmore, Owings & Merrill		\$62,671,084.00	0%	Jun-2021	Dec-2023	Jay Francis	(347) 931-4839
Penn Station Renovation Phase 2	MTA	Lump Sum		AECOM	\$61,331,225.00	80%	Jun-2021	Jun-2023	Jay Francis	(347) 931-4839
DELTA Rail Terminal 4 - Concourse A&B Expansion	Delta Airlines	Lump Sum	Gensler	ARUP Engineering	\$50,640,354.00	70%	Feb-2022	May-2023	TBD	
174 Power Global East River Energy Storage System	NYPA & 174 Power Global	Lump Sum	Sargent & Lundy		\$42,851,510.00	10%	Jan-2022	Feb-2024	Frank Kelly	(615) 975-9019
Traffic Signal Requirements	NYCDOT	T&M			\$35,484,945.00	0%	Aug-2022			
P-36719: Seeley St, 13th St, & 82nd Rd Substation Renewal	MTA C&D	Lump Sum			\$35,000,000.00	0%	Mar-2023	Aug-2025	Charline Cox	(646) 252-6259
NYCDOT MBTR355 Installation of Accessible Pedestrian Signals	NYCDOT	Lump Sum			\$30,805,355.00	0%	Nov-2022		Kaide LeBlanc	
Judiau - 5 Stations Flushing Line	MTA	Lump Sum			\$30,524,860.00	1%	Dec-2022	Dec-2025	Robert Sammons	
8 Stations Elevators	MTA	Lump Sum	STV	STV	\$30,506,849.00	58%	Apr-2021	Nov-2023	Robert Sammons	(917) 417-2540
Amazon Fulfillment Center	Amazon	Lump Sum	N/A	N/A	\$30,068,637.00	60%	Oct-2021	Feb-2023		
AT&T DAS for the ERT and NRT Amtrak Tunnels	AMTRAK	Lump Sum	CBK Engineering		\$28,960,841.00	9%	Mar-2022	Jun-2025	Matthew Ahearn	(914) 403-5568
NYCDOT Street Light Maintenance	NYCDOT	T&M			\$25,700,000.00	82%	Jun-2019		Naveen Kumar	
Relocation of QMT Refueling Station & Relocation of QSB Switchgear	MTA C&D	Lump Sum			\$25,450,000.00	18%	Jul-2022	Feb-2025	Sansan Rich	(646) 252-7751
Port of Albany Buildings A-D	Port of Albany	Lump Sum			\$24,813,000.00	0%	Dec-2022		Sean Morris	(518) 292-0965
Verizon Yonkers SAP MEC Building Expansion	Verizon New York State Thruway Authority/ Apple Green	Lump Sum			\$22,332,915.00	5%	Jun-2022	Dec-2024	Ben Pauline	(313) 969-1038
NYS Thruway- 28 Rest Areas		Lump Sum	AECOM	AECOM	\$19,206,527.00	20%	Jul-2021	Dec-2024	Rich Mazzella	(212) 708-6800
Aeroterm Bldg 260 C&S	JFK	Lump Sum		Simpson Gumpertz & Heger Associates, Inc.	\$18,697,383.00	1%	Mar-2022	Jun-2023	Anthony Antoniou	(551) 404-8302
Delta LGA -Core & Shell	Delta Air Lines, Inc	Lump Sum	Gensler		\$18,326,521.00	65%	Apr-2021	Jun-2024	Dana Jones	(929) 270-4536
Electric Boat Bldg 9C	General Dynamics	Lump Sum			\$18,135,165.00	5%	Jan-2023		Michael Grindel	
West 28th Street Substation	MTA C&D	Lump Sum			\$17,981,585.00	2%	Oct-2022	Dec-2025		
JFK Redevelopment early action traffic systems (EATS) via work order	PANYNJ	T&M	Michael Baker Engineering Inc. Beyer Blinder Belle Architects	Michael Baker Engineering Inc.	\$16,307,837.00	80%	Jan-2021	May-2023	Keith Chan	(718) 244-3833
The Frick Collection	The Frick Collection	Lump Sum		Kohler Roman	\$16,282,298.00	18%	Jan-2021	Jan-2024	Charles Greenwald	(646) 369-3071
Verizon Data Center - MEC Expansion	Verizon	Lump Sum	N/A	N/A	\$15,295,407.00	59%	Jun-2021	Feb-2023	Scott C. Harrison	(914) 708-6204

SANDTWOBR-S-009	NYC DDC	Lump Sum		\$3,500,000.00	0%	Jan-2023	Dec-2023	Kenneth A. Durkin	
Narducci Learning Center	Providence Schools	Lump Sum	Perkins-Eastman	\$3,366,256.00	52%	Jun-2022		Jason McBee	
Pawtucket Bridge Lighting & Strike Detection	RUDOT	Lump Sum		\$3,163,125.00	0%	Nov-2022		TBD	(401) 222-3260
Borden Avenue Pump Station Upgrades	NYC Department Environmental Protection	Lump Sum	URS	\$3,150,000.00	0%	Jun-2022	May-2024		
Brooklyn Navy Yard Bus Duct Replacement	Boston Properties	Lump Sum	JBB	\$3,143,545.00	44%	Nov-2021	Jul-2023	Patrick Cooper	
Aldi Inc. Tully Division	ALDI	Lump Sum		\$3,118,637.00	49%	Jul-2022		Daniel Kinard	(318) 518-7701
ITS Belt Parkway - Traffic Control System Upgrade	NYCDOT	Lump Sum	N/A	\$3,097,392.00	30%	Jun-2020	Aug-2023	Sharif Choudhury	(212) 839-4370
Fashion Institute of Technology Maintenance	Fashion Institute of Technology	T&M	N/A	\$3,000,000.00	Ongoing	Mar-2014		Allen King	(347) 236-7265
LL-211 STATION RD-ENDOSCOPY	NYULH	Lump Sum	Perkins Eastman	\$2,724,000.00	78%	Feb-2023	Feb-2024	Kelly Marrone	(929) 559-4573
Providence Viaduct	State of RI	Lump Sum	HNTB	\$2,663,025.00	47%	Apr-2021	Apr-2023	Rob Rachiele	(401) 265-2733
GEM-534 WO1 - Gill Hogs Bridge	TBTA	Lump Sum		\$2,446,710.00	83%	May-2021		Kapeel Singh	(718) 300-1184
Bougo Penn Station-Head End Room	AMTRAK	Lump Sum		\$2,311,856.00	90%	Jul-2022	Nov-2022	Mark Cusumano	(646) 261-3890
NY Aquarium Restoration Project	Wildlife Conservation Society (WCS)	Lump Sum	Di Domenico & Partners	\$2,006,528.00	63%	Oct-2021	May-2023	Ron Speicher	(646) 721-2013
NYSTA Chittanango 2	NYSTA	Lump Sum		\$1,905,533.00	92%	Jul-2021		Rich Mazzella	(212) 708-6800
Con Ed 49th St 138kV GIS Vault #3 Renrofit Tussy Plastics	Con Edison Tussy Plastics	Lump Sum T&M		\$1,698,400.00	0%	Jan-2023	Mar-2023	Larry Gottesman	(609) 243-7550
				\$1,698,000.00	1%	Nov-2022		Mike Adrian	(315) 604-6095
TURNER-MSG-VAULT REPLCMT CONED				\$1,690,000.00	0%	Mar-2023			
Gansevoort Park Peninsula	Hudson River Park Trust	Lump Sum	N Architects	\$1,642,765.00	83%	Jun-2021	Mar-2023		
ECCO - MAJOR DEEGAN EXPWY - BRIDGE REPLACEMENT	NYS DOT	Lump Sum		\$1,632,448.00	42%	Nov-2021	Nov-2024	George Telli Jr.	(914) 490-4744
Ramp Reconfiguration of I-95 & Palham Parkway	NYSDOT	Lump Sum	N/A	\$1,610,812.00	30%	Feb-2022	Feb-2024	Kevin Lynch	(973) 945-2326
Gansevoort Park- The Sequel	Hudson River Park	Lump Sum		\$1,515,708.00	40%	Sep-2020		Kath Neuscheler	(718) 753-0232
HR-NYP-Allen-Pav-Spk-Upgrade	New York Presbyterian	Lump Sum		\$1,513,356.00	0%	Jan-2023	Dec-2025		
Ultra Duty Aseptic Expansion	Haynor Hoyt Corp. Brooklyn Boddling of Milion NY Inc.	Lump Sum	Webar Smith	\$1,424,425.00	95%	Jul-2020	Feb-2021	Mary Ann Curney	(315) 455-5941
Brooklyn Boddling Primary Service Upgrade		T&M		\$1,417,726.00	98%	Sep-2022	Jun-2023	Jerry Mattas	
Citifield Power Field Club Phase 2	Citifield	Lump Sum		\$1,387,765.00	71%	Dec-2022		Daniela Espinoza	(347) 835-7149
AT&T DAS for ERT & NRT Amtrak Tunnels	AMTRAK	Lump Sum	CBK Engineering P.C. D&B Engineers & Architects	\$1,340,000.00	0%	Mar-2022	Mar-2025	TBD	
AVENTURA-MTA-BREWSTER & HARMON	MTA C&D	Lump Sum		\$1,259,706.00	0%	Feb-2023	Jun-2024		
Regency Plaza Renovation	Chesnut Hills Realty	Lump Sum		\$1,241,308.00	45%	Feb-2022		TBD	
NYSTA-MODENA 3A	NYSTA	Lump Sum		\$1,211,910.00	0%	Aug-2022		Rich Mazzella	(212) 708-6800
HSP Statewide TS North-Central	RI DOT	Lump Sum		\$1,199,542.00	0%	Dec-2022		David Lucena	(401) 265-9989

SUNY Onondaga Replaces U.G. Feeder - Phase I	SUNY Dept of Transportation (Rhode Island)	Lump Sum		3%	Nov-2022	May-2025	Samantha Lord	(518) 320-1638
DB Washington Bridge Ph2	Mount Sinai	Lump Sum		47%	Feb-2022		Dara Guimond	(781) 989-0085
LL-MSK-FIRE PROTECTION UPGRADE	Mount Sinai	Lump Sum		0%	Mar-2023			
LL-MSK-FIRE PROTECTION UPGRADE	Mount Sinai	Lump Sum		0%	Mar-2023			
NYSTA-RAMAPO 3A	NYSTA	Lump Sum		0%	Aug-2022		Rich Mazzella	(212) 708-6800
50 Hudson Yards Traffic & Street Lighting		Lump Sum		29%	Apr-2022		Joe Hillen	(347) 963-7222
66 Hudson Yards Traffic & Street Lighting		Lump Sum		0%	Jun-2022		Sue Fratini	(718) 482-9600
Henry J. Winers Taledata	Pawucket Schools Dept Of Transportation (State Of Rhode Island)	Lump Sum		46%	Jul-2021		Gary Garvin	(401) 737-1300
HSP Intersection Central South	NYSTA	Lump Sum		91%	Dec-2021		Henry Chango	(212) 708-6800
NYSTA- Warner Rest Area	NYSTA	Lump Sum		16%	Dec-2021		Rich Mazzella	(212) 708-6800
NYSTA - Oneida Rest Area	NYSTA	Lump Sum		14%	Dec-2021			
ASTURI/ANCONSIGLE-NVY BLD684CHI	Port of Albany	Lump Sum		4%	Dec-2022	Dec-2023	Mike Munnane	(518) 978-3302
POA-700 Smith	New York Presbyterian	Lump Sum		0%	Apr-2023		Ann Kennedy	(516) 829-9292
NYF Lower Manhattan Hospital 5C RENO	MTA	Lump Sum		25%	Aug-2022	Jun-2023	Audy Montoni	(718) 589-9000
270 Park - MTA Escalators	NYSTA	Lump Sum		0%	Aug-2022		Rich Mazzella	(212) 708-6800
NYSTA-ULSTER 2B	Outfront Media	Lump Sum	AECOM	77%	Jun-2021	Jun-2023	Brian Faw	(212) 844-9454
Outfront Media Package B1	Outfront Media	Lump Sum		90%	Jun-2022	Feb-2023	Brian Faw	(212) 844-9454
Outfront Media MR204-MR240	NYSTA	Lump Sum		18%	Dec-2021		Rich Mazzella	(212) 708-6800
NYSTA- Port Byron Rest Area		Lump Sum		0%	Apr-2023			
KELSO-BURNETT-BX-CONVEYOR INS	NYSTA	Lump Sum		25%	Apr-2022		Rich Mazzella	(212) 708-6800
NYSTA - Seneca Rest Area	Amazon	Lump Sum		7%	Dec-2021			
AMAZON CONTROL WORK	RIDOT	Lump Sum		61%	Oct-2021	Dec-2024	Mark Liddell	(781) 293-2100
Henderson Bridge	CitiField	Lump Sum	N/A	44%	Dec-2022		Daniela Espinoza	(347) 835-7149
CitiField- Center Field Lights/ Power-Kitchen	NYSTA	Lump Sum		0%	Aug-2022		Rich Mazzella	(212) 708-6800
NYSTA-SLOATSBURG 3A Rest Area	RI DOT	Lump Sum		26%	Jun-2022		Ed Loffredo	(401) 333-4300
Improv to Hartford Ave	NYSTA	Lump Sum		46%	Dec-2021		Rich Mazzella	(212) 708-6800
NYSTA Schuyler Rest Area	Providence College	T&M		0%	Jan-2022			
Providence College Misc T&M Work	Rolex Watch USA, Inc	T&M	N/A	Ongoing	Jan-2021		Robert Kaden	(732) 489-2511
Rolex Watch USA, Inc Maintenance	Ichibod Crane Central School District	Lump Sum	CSARCH	85%	Apr-2022	Jun-2023	Kalyna Vadala	(914) 261-1919
Ichibod Crane Primary School Solar								

[illegible]

Contractors Qualification Statement - Current Projects

E-J Electric Installation Co.

Project Name	Owner	Type	Contract	Architect	Engineer	Contract Value	Percent Complete	Start Date	Completion Date	Contact	Telephone #
NYPA- Sensor Deployment Program Phase II	NY Power Authority	Lump Sum		NYPA	NYPA	\$80,629,893	63%	Sep-2018	Dec-2020	Ken Kristensen	(914) 255-4655
Coney Island Hospital - Core and Shell	New York City / Economic Development	Lump Sum		NBBJ	Bard, Rao & Athanas Consulting Engineers (BR+A)	\$39,723,468	66%	Jul-2019	Apr-2022	Nicole Smimoff	(212) 786-2403
Traffic Signal Equipment	NYCDOT	Lump Sum		N/A	N/A	\$37,850,828	43%	Jul-2019	Aug-2021	Kaide LeBlanc	(212) 839-3137
Design Build Services for Electrical Upgrades at the RPK Facility	Triborough Bridge and Tunnel Authority	Design Build		AI Engineers	AI Engineers	\$29,500,000	14%	Nov-2019	Jan-2022	Neal George	(347) 913-2866
Glider Center	American Museum of Natural History	Lump Sum		Davis Brody Bond	Buro Happold	\$29,132,668	21%	Feb-2020	Jul-2022	Bob Mackie	(917) 912-7112
Rehab of Tunnel Controls and Communications at QMT	MTA Bridges and Tunnels	Design Build		Gannett Fleming	Gannett Fleming	\$28,822,961	29%	Dec-2019	Jul-2021	Jeff Cass	(718) 349-4217
Life Cycle Replacement Code Systems - Phase 1 Jamaica & Myrtle Ave Lines	MTA New York City Transit	Lump Sum		MTA	MTA	\$27,887,999	16%	Sep-2020	Sep-2022	Jamaal Gittens	(646) 252-6289
East Side Access Tunnels Project	Boingo/MTA	Lump Sum		Macro	GEC (PB, STV, Parsons)	\$27,828,219	55%	Feb-2020	Jan-2021	Steve Venezia	(917) 485-0251
Safety Implementation Management Systems	NYCDOT	Lump Sum		N/A	NYC DOT	\$23,881,847	51%	Jul-2018	Jul-2021	Kate LeBlanc	(212) 839-3135
Street Light Maintenance - Bronx/ Manhattan	NYCDOT	Lump Sum		N/A	NYC DOT	\$22,796,467	34%	Jun-2019	Jun-2021	John Palmer	(917) 807-1527
LaGuardia Airport TCCO-CCF-Core & Shell	Delta Air Lines, Inc	Lump Sum		Gensler	Simpson Gumpertz & Heger Associates, Inc.	\$19,978,105	0%	Apr-2021	Jun-2024	Dana Jones	(929) 270-4536
The Perelman Center at the World Trade Center	The Perelman Center of the Performing Arts	Lump Sum		Davis Brody Bond	Jaros Baum & Bolles (JB&B)	\$19,777,082	36%	May-2019	Jun-2021	Ryan Murphy	(917) 295-8929
Renewal of Avenue Z Substation in the Borough of Brooklyn	MTA NYCT	Lump Sum		N/A	NYCT	\$18,092,500	80%	Apr-2018	Sep-2021	Syed Abbas	(516) 262-9794
The Frick Collection	The Frick Collection			Beyer Blinder Belle Architects	Kohler Ronan	\$15,038,546	3%	Jan-2021	Jan-2024	Charles Greenwald	(646) 369-3071
DEP 26 Ward WP-206	NYC DEP	Lump Sum		N/A	Greeley and Hansen	\$14,964,093	63%	Dec-2015	Jun-2021	Wassam Dean	(718) 827-7048

Project Name	Owner	Type	Contract	Architect	Engineer	Contract Value	Percent Complete	Start Date	Completion Date	Contact	Telephone #
Unionport Bridge Replacement	NYCDOT	Lump Sum		Hardesty & Hanover	Hardesty & Hanover	\$13,206,579	44%	Jul-2017	Jun-2021	James Brady	(201) 857-2070
New Rose Hill Campus Center- Fordham University	Fordham University	Lump Sum		HLW	Cameron Engineering & Associates, LLP	\$12,289,837	45%	Jun-2020	Oct-2021	Jeffrey Axel	(646) 772-6183
Cricket Valley- 1100MW Power Plant - Warranty	Advanced Power	Unit Price		Bechtel	Bechtel	\$12,128,581	0%	Mar-2021		Hitesh Thakrar	(502) 221-6057
MSKCC Generator & Paralleling Switchgear	Memorial Sloan Kettering	Lump Sum		Enteand Architects	Jaros Baum & Bolles (JB&B)	\$11,381,222	51%	Jul-2017	Aug-2021	Thomas Drumm	(646) 210-7231
NYU Langone Medical Center - Cobble Hill Ambulatory Care Center	NYU Langone Medical Center	Lump Sum		Perkins Eastman	Syska Hennessy Group	\$9,792,885	8%	Nov-2020	Aug-2022	David Martin	(610) 656-9490
George Washington Bridge Ramp	The Port Authority of NY & NJ	Lump Sum		PANYNJ	PANYNJ	\$9,055,932	78%	Apr-2018	Apr-2023	Brian Cimler	(718) 392-8800
Lehman College	CUNY/DASNY	Lump Sum		Urbahn Architects PLLC	Vanderweil Engineers	\$8,583,388	42%	Nov-2019	Mar-2022	Jayne Czik	(631) 563-1110
Mount Sinai St. Lukes Tenant Fire Alarm Project	St. Luke's-Roosevelt Hospital Center	T&M		N/A	N/A	\$8,341,914	74%	Nov-2018	Dec-2020	Robert O'Donnell	(914) 230-6093
Richmond University Medical Center Cogen	Richmond University Medical Center	Lump Sum		Cannon Design Architect	R.G. Vanderweil Engineers P.C.	\$7,492,958	56%	Feb-2020	Aug-2021	Charles Parisi	(718) 818-3957
ITS Maintenance	NYCDOT	Lump Sum		N/A	N/A	\$6,987,087	21%	Nov-2019	Mar-2022	Kevin Ledion	(646) 404-6941
Rehab of Riverside Drive Viaduct	City of New York Dept of Transportation	Lump Sum		Henningson, Durham, & Richardson (HDR)	N/A	\$5,876,237	20%	Dec-2018	Dec-2021	Ramo Enea	(516) 967-4734
CM14B ESA Control Wiring	MTA Capital Construction	Lump Sum		N/A	N/A	\$5,806,377	82%	May-2020	Jun-2021	Philip C. Semler	(718) 391-4730
Brooklyn Bridge Rehabilitation	NYCDOT	Lump Sum		N/A	N/A	\$5,280,673	45%	Jul-2019	Dec-2021	Jorge Silva	(718) 554-2300
National Grid Greenpoint LNG- New Salt Water Pump House	National Grid	Lump Sum		N/A	N/A	\$5,275,381	24%	Sep-2020	Jun-2023	Evelyn Betances	(646) 592-1950
NYC Health + Hospitals Centers of Excellence Bronx COVID Build-Out	NYC Health + Hospitals/ NYC DDC	T&M		Perkins Eastman Architects P.C.	JFK&M Engineers	\$4,870,384	80%	May-2020	Sep-2021	Tim Carey	(212) 312-1600
Hunts Point Interstate Access Improvements	NYSDOT	Lump Sum		NYSDOT	NYSDOT	\$4,637,116	27%	Oct-2020	Mar-2023	Pat Sam-Zee-Moi	(914) 403-3426
Rehabilitation of Electrical & Mechanical Systems of Madison Ave Bridge	NYCDOT Division of Bridges	Lump Sum		Parsons Brinkerhoff	N/A	\$4,396,247	53%	May-2018	Aug-2021	David Sharpe	(732) 310-7773

Project Name	Owner	Type	Contract	Architect	Engineer	Contract Value	Percent Complete	Start Date	Completion Date	Contact	Telephone #
Project Orange - Amazon "DBUX2" Distribution Center	Magnum Properties	Lump Sum		N/A	C&S Companies	\$4,344,309	73%	Aug-2020	May-2021	Thomas J. Wheeler	(716) 289-4906
NYC DOT Illumination & Distribution System (Parks, Highways & Boardwalks)	NYC DOT	Lump Sum		N/A	N/A	\$3,491,577	42%	Aug-2019	Aug-2021	NYC DOT	(718) 392-3928
Installation of Intelligent Transportation System- Belt Parkway - Traffic Control System Upgrade	NYC DOT	Lump Sum		N/A	Rami Kashashina	\$3,097,392	26%	Jun-2020	Jul-2022	Sharif Choudhry	(212) 839-4370
Fashion Institute of Technology	Fashion Institute of Technology	T&M		N/A	N/A	\$3,000,000	Ongoing	Mar-2014		Allen King	(347) 236-7265
NYU Langone Hospital Brooklyn - Cogeneration Plant Upgrade Electrical Work	NYU Langone Hospital	Lump Sum		N/A	R.G. Vanderweil Engineers P.C.	\$2,989,270	53%	Apr-2019	Dec-2021	Daniel McLean	(347) 530-5570
Emergency Bus Duct Repair	Jack Resnick & Sons					\$2,339,498	64%	Jun-2020		Nick Fusco	(212) 541-9690
Pace University Renovation, Floors 4-6	Pace University, Floors 4-6	Lump Sum		Cannon Design Architect	JFK&M Engineers	\$2,220,265	60%	Mar-2020	Jul-2021	Joe Boyle	(212) 920-8961
Amtrak 27.5KV Circuit Breaker Replacement	AMTRAK	Lump Sum		AMTRAK National Railroad Passenger Corp.	AMTRAK National Railroad Passenger Corp.	\$1,996,517	42%	Oct-2020	Sep-2021	Anisn Vika Talathi	(212) 630-7889
MSSL Chapel-Muhlenberg Fire Alarm Upgrade	Mount Sinai Health Care	Lump Sum		Syska Hennessy	Syska Hennessy	\$1,806,116	70%	Jan-2020	Dec-2021	John Colasanti	(917) 574-8420
FIT Chiller Switchgear Upgrade	Fashion Institute of Technology	Lump Sum		DSP & Partners	Kallen & Lemmon, LLP (K&L)	\$1,625,026	35%	Apr-2019	May-2020	George Jeffrenow	(212) 247-4423
Superior Metals - CPP		Lump Sum				\$1,446,315	37%	Jan-2021		Mr. Richard Neiden P.E.	(216) 789-4185
Greenpoint LNG Truck Station		Lump Sum				\$1,416,341	15%	Jan-2021		A/P Department	(860) 349-8880
LL-NYPH-CHONY LINAC	New York- Presbyterian	Lump Sum		Jeffrey Berman Architect	Cosentini Associates	\$1,253,789	64%	Jul-2020	Jul-2021	Kevin Morrissey	(646) 996-2058
JFK Traffic Maintenance	PANYNJ	T&M		N/A	PANYNJ	\$996,365	37%	Oct-2018	Oct-2021	Magdy Allam	(646) 410-2999
Con-Ed-Fiber Optic Cable Maintenance & Repair	Con Edison	Lump Sum / NTE		N/A	N/A	\$960,000	25%	Jul-2019	Jul-2022	Yevgeniya Solsand	(212) 460-1192
NYPH Milstein Lobby	New York Presbyterian	Lump Sum		Array Architects P.C	AKF Group	\$880,533	71%	Jun-2020	Sep-2021	Rich Steimel	(212) 592-6700
Hunts Point DU2 & DU3 Temp Light & TS	NYSDOT	Lump Sum		NYSDOT	NYSDOT	\$773,650	42%	Apr-2020	Jul-2022	James Picarello	(718) 290-5327

Project Name	Owner	Type Contract	Architect	Engineer	Contract Value	Percent Complete	Start Date	Completion Date	Contact	Telephone #
Wireless, Voice, Data & Multimedia Services for GWB Bus Station	PANYNJ	Lump Sum	N/A	FXB	\$682,274	64%	Dec-2019	Jun-2021	Robin Walker	(971) 781-4147
Lighting- Hudson Blvd.		Lump Sum			\$633,182	87%	Aug-2020		Mark A. Lizotte	(347) 433-5973
Mount Sinai West Hospital- Medical Office Space-Phase 5	Mount Sinai West Hospital	T&M	Perkins Eastman	AFK GROUP	\$595,294	63%	Mar-2018	Mar-2018	Charles Canepa	(631) 357-2540
Trans Manhattan Expressway Median Barriers & Water System "C" Rehabilitation	The Port Authority of NY & NJ	Lump Sum	N/A	N/A	\$574,002	83%	Nov-2018	Jan-2024	Brian Cimlar	(718) 392-8800

Contractors Qualification Statement - Completed Projects

E-J Electric Installation Co.

Project Name	Owner	Type	Contract	Architect	Engineer	Contract Value	Start Date	Completion Date	Contact	Telephone #
Croton Water Treatment Plant	NYC DEP	GMP		Metcalf & Eddy of New York/ Hazen & Sawyer JV	Metcalf & Eddy of New York/ Hazen & Sawyer JV	\$261,000,000	Apr-2010	Dec-2018	Bernhard Leiner	(917) 703-7834
#7 Line Extension	NYC Transit	Lump Sum		Dattner Architect	Parsons & Brinckerhoff, Inc.	\$145,195,578	Aug-2011	Feb-2019	Victor Paterno	(347) 386-5649
Manhattan West Northeast Tower	Brookfield	Lump Sum		Skidmore Owens & Merrill LLP (SOM)	Jaros Baum & Bolles (JB&B)	\$112,772,624	Apr-2016	Aug-2020	Joe Capone	(212) 708-6800
Atlantic Yards -Yard Relocation Stages III & IV	Greenland Forest City Partners	Lump Sum		Kohn Pedersen Fox Associates (KPF)	WSP	\$103,866,210	Mar-2014	Oct-2020	Joseph Sheehan	(718) 353-9618
Jacob Javits Expansion	DASNY	Design Build		TVS	Jaros Baum & Bolles (JB&B)	\$101,085,456	Jul-2017	Feb-2021	Sal Russo	(646) 756-1255
Rehabilitation of the Tunnel & Manhattan Exit Plaza Queens Midtown Tunnel	Triborough Bridge and Tunnel Authority	Lump Sum		N/A	Parsons	\$88,779,809	May-2015	Feb-2019	Elias Sadiq	(718) 554-2457
96th Street Station for Second Avenue Subway	MTA NYCT	Lump Sum		DMJM-Harris-Arup JV	DMJM-Harris-Arup JV	\$85,836,355	Jul-2012	Aug-2020	Joe Malandro	(212) 431-3993
NYULMC Kimmel Hospital	NYU Langone Medical Center	Lump Sum		Ennead Architects	Jaros Baum & Bolles (JB&B)	\$69,915,960	Apr-2014	Feb-2020	John Cizin	(212) 886-1191
One Vanderbilt - Core and Shell	SL Green	Lump Sum		Kohn Pedersen Fox Associates (KPF)	Jaros Baum & Bolles (JB&B)	\$64,399,688	Jan-2017	Aug-2020	Brian Vincentz	(646) 647-1084
Moynihan Station Phase 2 Core & Shell	Vornado	Lump Sum		Skidmore Owens & Merrill LLP (SOM)	Jaros Baum & Bolles (JB&B)	\$48,651,610	May-2017	Feb-2020	Sohil Patel	(201) 206-1915
CPV Valley Energy Center	Competitive Power Ventures	Lump Sum		Burns and McDonnell	Burns and McDonnell	\$48,184,438	Oct-2015	Apr-2019	Rick Walter	(210) 862-2240
NYCDOT Traffic Signal Maintenance Boroughs of Brooklyn and Manhattan	NYCDOT	Lump Sum		N/A	N/A	\$47,732,569	Sep-2015	Jul-2019	Frank Caiazzo	(718) 786-4061
Cricket Valley - 1100MW Power Plant	Advanced Power	Unit Price		Bechtel	Bechtel	\$43,415,311	Jul-2017	May-2020	Hitesh Thakrar	(502) 221-6057
Holland Tunnel	The Port Authority of NY & NJ	Lump Sum		PANYNJ	PANYNJ	\$38,270,372	Oct-2002	Aug-2020	Jim Moriarty	(718) 858-4800
LaGuardia Head House	LaGuardia Gateway Partners	Lump Sum		PB/HOK JV	WSP	\$36,193,751	Jun-2017	Aug-2020	Jesus Zelaya	(347) 852-4298

Project Name	Owner	Type	Contract	Architect	Engineer	Contract Value	Start Date	Completion Date	Contact	Telephone #
4 Stations in Manhattan	MTA NYCT	Design Build		Grimshaw	Henningson, Durham, & Richardson (HDR)	\$33,855,850	Mar-2018	Aug-2020	Fatmir Kasrati	(917) 468-7859
Brooklyn Navy Yard Building 77 Renovation	Brooklyn Navy Yard Development Corporation	Lump Sum		Beyer Blinder Belle	JFK&M Engineers	\$31,982,920	Apr-2015	Nov-2017	Ark Latt	(212) 849-4829
NYC DOT Street Light Maintenance Boroughs of Manhattan and the Bronx	NYC DOT	Lump Sum		N/A	NYC DOT	\$31,453,401	Jul-2016	Jul-2019	Frank Calazzo	(718) 786-4061
4 Stations in Queens	MTA NYCT	Lump Sum		Grimshaw	AECOM	\$29,785,336	Apr-2017	Feb-2020	Victor Paterno	(347) 386-5649
Rock U River Building Fit Out	Rockefeller University	Lump Sum		Rafael Vinoly Architects	Bard, Rao & Athanas Consulting Engineers (BR+A)	\$29,026,437	Oct-2016	Aug-2020	Curt Ziegler	(212) 229-6193
Stonybrook University-Alternative Care Facility	U.S. Army Corps of Engineers- USACE	Lump Sum		Perkins Eastman Architects P.C.	Jaros Baum & Bolles (JB&B)	\$28,542,592	Mar-2020	Apr-2020	Rich Alvarez	(212) 229-6000
Bronx/Manhattan-Traffic Signal Maintenance	NYC DOT	Lump Sum		N/A	NYC DOT	\$26,566,530	Aug-2018	Jul-2020	Pete D'Amico	(212) 839-3322
LGA Landside (Roadway Package)	The Port Authority of NY & NJ	Lump Sum		PANYNJ	Parsons & Brinckerhoff, Inc.	\$25,926,204	Oct-2017	May-2021	Kim Mand	(812) 480-3788
1 Deutsche Bank	Related Properties	Lump Sum		Gensler & Associates	AKF Engineers	\$22,606,408	Nov-2019	Dec-2020	Rich Ryan	(917) 797-2628
Mount Sinai- Morningside IPD	The Mount Sinai Hospital	IPD		Francis Cauffman & Architects	Syska & Hennessy Group	\$20,500,000	May-2015	May-2018	Richard Alvarez	(646) 729-8142
Kosciuszko Bridge	NYS Dept of Transportation	Lump Sum		Sarska	Kiewit	\$20,092,833	Apr-2015	Apr-2018	Chris Corwin	(347) 437-0338
3 Stations on Sea Beach	MTA NYCT	Lump Sum		NYCT-HNTB Consultants	NYCT	\$20,018,180	Feb-2015	May-2020	Riad Sukkarian	(347) 996-7632
NYCWIN- Wireless Internal Network	NYC DOT	Lump Sum		N/A	N/A	\$19,181,409	Jul-2019	Jun-2020	George Hann	(609) 558-7264
Jacob Javits Center - Transformer Building	New York Convention Center Development Corporation	Lump Sum		N/A	WSP USA	\$19,037,841	Aug-2017	Aug-2020	Jonathan Doshna	(212) 708-6800
Traffic Signal Maintenance Manhattan	NYC DOT	Maintenance		N/A	N/A	\$18,759,474	Sep-2018	Sep-2020	Pete D'Amico	(212) 839-3322
Design Build Smoke Detection/Fire Alarm at QMT & HLC Tunnel & Facilities	MTA Bridges and Tunnels	Design Build		AI Engineers	AI Engineers	\$17,700,000	Dec-2018	Dec-2020	Jessica Perez	(718) 797-6055
NYU Cogen Expansion	NYU	Lump Sum		N/A	Vanderweil Engineers	\$17,594,200	Dec-2018	Feb-2021	Mike Maybaum	(347) 728-0622

Project Name	Owner	Type Contract	Architect	Engineer	Contract Value	Start Date	Completion Date	Contact	Telephone #
Brooklyn and Queens Overhead Distribution	Con Edison	Lump Sum	N/A	N/A	\$17,242,759	Aug-2016	Jan-2020	David Blant	(212) 460-6265
Traffic Signal Maintenance Bronx	NYCDOT	Maintenance	N/A	N/A	\$15,846,683	Aug-2018	Jul-2020	Pete D'Amico	(212) 839-3322
270 Park- Electrical East Side Access (ESA) Rebuild Project	JPMorgan Chase Bank, N.A.,	Lump Sum	Foster & Partners	Foster & Partners	\$15,402,960	Jul-2020	Apr-2021	Ed Musarskiy	(646) 771-2738
Brooklyn Health Center	NY Hotel Trades Council & Hotel Association of NYC	Lump Sum	Francis Cauffman & Architects	Jaros Baum & Bolles (JB&B)	\$15,239,563	Aug-2015	Jan-2018	Chris Castone	(917) 438-4576
F&I TS Equipment Sandy	NYCDOT	T&M	N/A	DOT	\$15,035,725	Feb-2014	Jul-2020	Frank Calazzo	(718) 786-4061
Mount Sinai West Master Plan	Mount Sinai Health System	Lump Sum	Skidmore Owens & Merrill LLP (SOM)	Jaros Baum & Bolles (JB&B)	\$14,334,549	Feb-2018	Feb-2018	Ken Holden	(212) 708-6800
Sag Corridor and Equipment Installation	Con Ed	Lump Sum	N/A	Con Ed	\$13,757,992	Mar-2018	Mar-2019	Liviu Chivu	(917) 578-0811
F&I of LED Tear Drop Luminaries	NYCDOT-Division of Traffic	Lump Sum	N/A	N/A	\$12,810,583	Sep-2015	Mar-2017	Frank Calazzo	(718) 786-4061
Cornell Tech Central Utility Plant	Cornell University	Lump Sum	Skidmore Owens & Merrill LLP (SOM)	Jaros Baum & Bolles (JB&B)	\$12,150,490	May-2015	Jul-2018	Bruce Feiner	(917) 709-8063
Art and Architectural Enhancements Related to Open Road Tolling - QMT	Triborough Bridge and Tunnel Authority	Lump Sum	N/A	N/A	\$11,951,151	May-2017	Nov-2017	Vinny Sefershtyan	(718) 554-2402
Site P #7 Line Extension	MTA NYCT	Lump Sum	Dattner Architect	Persons & Brinckerhoff, Inc.	\$11,922,165	Sep-2012	Aug-2020	Neil Dewitte	(516) 805-4001
Covanta Bag House Replacement	Covanta Energy Corp	Lump Sum	Burns & Roe Energy Corp.	Burns & Roe Energy Corp.	\$11,696,091	Jun-2014	Apr-2017	John Ciolino	(862) 345-5000
Hudson Yards - Plaza Landscape Overbuild	Related Companies	Lump Sum	Kohn Pedersen Fox Associates (KPF)	Jaros Baum & Bolles (JB&B)	\$11,639,851	Aug-2016	Aug-2020	Thomas Atela	(646) 565-4292
NYU's Center for Urban Science & Progress (CUSP)	NYU	Lump Sum	Mitchell Giurgola Architects, LLP	Bard, Rao & Athanas Consulting Engineers (BR+A)	\$11,491,395	May-2015	Apr-2018	Ted Jadermark	(347) 302-3591
One Vanderbilt P-10 Stair & Mobile Passageway	MTA NYCT	Lump Sum	Stantec	Stantec	\$11,447,095	Jul-2016	Aug-2020	James Ku	(347) 735-3511
NYP Lower Manhattan Hospital Emergency Power Separation	New York Presbyterian	Lump Sum	da Silva	Lizardos Engineering	\$11,127,206	May-2016	Jun-2019	Christopher Dardis	(646) 529-1483
Moynton-Amtrak	Moynton Train Hall Developer LLC	Lump Sum	FXCollaborative Architects LLP	WSP USA	\$10,207,206	Aug-2019	Nov-2020	Erica Kearsing	(973) 417-8151

Project Name	Owner	Type	Contract	Architect	Engineer	Contract Value	Start Date	Completion Date	Contact	Telephone #
Spotify Phases 3 & 4	Silverstein Properties	Lump Sum		Interior Architects (IA)	AMA Consulting Engineers, PC	\$10,046,600	Jul-2018	Feb-2019	Dave Hamilton	(212) 481-6100
Bank of New York Mellon Phase 2		Lump Sum				\$9,948,651	Feb-2018	Jan-2019	Durim Dika	
Central Park Phase 2	NYCDOT	Lump Sum		N/A	N/A	\$9,884,359	Jul-2017	Aug-2019	Kevin Ledion	(917) 584-7533
28 Liberty - Retail Project	Summit Glory LLC	Lump Sum		Gensler & Associates	Shmerykowsky Consulting Engineers (SCE)	\$9,421,362	May-2017	Oct-2018	James Mandara	(212) 699-4802
BNY Mellon	Bank of NY Mellon	Lump Sum		Gensler & Associates	Robert Director Associates (RDA)	\$9,415,715	Aug-2018	Aug-2019	Dave Hamilton	(212) 481-6100
Eversource HDD Contract-CT	Eversource	Lump Sum		N/A	N/A	\$9,300,000	May-2018	Dec-2020	Richard Martin	(888) 544-4826
ITS Maintenance & Repair	NYCDOT	Lump Sum		N/A	N/A	\$9,294,594	Feb-2016	Aug-2020	Kevin Ledion	(917) 584-7533
Rockaway Boardwalks	NYC Economic Development Corporation	Lump Sum		CH2MHILL	CH2MHILL	\$9,273,942	May-2015	Oct-2017	Victoria Wileslander	(917) 446-9118
Throgs Neck Bridge - Dehumidification System	Triborough Bridge and Tunnel Authority	Lump Sum		Weidinger Associates	TBTA	\$9,062,563	Nov-2015	Aug-2020	Benjamin Bateman	(201) 798-2027
Sidley Austin	Sidley Austin	Lump Sum		Gensler & Associates	CFS Engineering	\$8,922,356	Jun-2018	Dec-2020	Randy Goodman	(212) 251-9407
49 Bridge Lighting	MTA Bridges & Tunnels	Lump Sum		WSP	WSP	\$8,892,536	Oct-2019	Jan-2020	Al Berrios	(718) 554-2867
Mount Sinai St. Lukes Energy Project	Mt. Sinai - St. Luke's	Lump Sum		Francis Cauffman & Architects	Syska & Hennessy Group	\$8,789,642	Jan-2017	Feb-2020	Stephen Monez	(646) 605-4982
LaGuardia Airport Temp Rockaway Work	Port Authority of New York & New Jersey	Lump Sum		HOK	Parsons & Brinckerhoff, Inc.	\$8,504,096	Jul-2016	Jan-2018	Nick Vinucci	(516) 870-2079
"The Bridge" Building	Forest City Ratner	Lump Sum		Weiss / Manfredi	Jaros Baum & Bolles (JB&B)	\$8,300,000	Jun-2015	Sep-2017	Cliff Goldsmith	(646) 333-8619
Bayonne Energy Center II 130MW - Simple Cycle Power Generation	Macquarie Infrastructure Corporation	Lump Sum		N/A	Stantec	\$8,107,284	May-2017	May-2018	Mike Strollo	(609) 837-8057
Real Time Passenger Information Signs	NYC Dept of Transportation	Lump Sum		N/A	DOT	\$7,758,780	May-2016	Jul-2019	Frank Caiazzo	(212) 839-3157
28 Liberty Street Infrastructure Project	Fosun Corp	Lump Sum		Skidmore Owens & Merrill LLP (SOM)	Jaros Baum & Bolles (JB&B)	\$7,411,197	Aug-2016	Jun-2018	James Mandara	(212) 699-4802
JFK Electrical Maintenance	PANYNJ	Lump Sum		N/A	PANYNJ	\$7,144,536	Nov-2017	Aug-2020	Magdy Allam	(646) 410-2999

Project Name	Owner	Type Contract	Architect	Engineer	Contract Value	Start Date	Completion Date	Contact	Telephone #
5 Borough Street Light Requirements	NYC DOT	Unit Price	N/A	NYC DOT	\$7,027,290	Apr-2017	Aug-2020	Kate LeBlanc	(212) 839-3135
Croket Valley - 345kV GIS Building	Advanced Power	Lump Sum	Bechtel	Bechtel	\$7,000,000	Mar-2019	Jan-2020	Hitesh Thakrar	(502) 221-6057
CBS New 480 Volt Electric Service	CBS	Lump Sum	CSA Group	CSA Group	\$6,600,000	May-2015	May-2018	Tom Bellantoni	(212) 545-0500
Mount Sinai West Generator Project	Mount Sinai Health System	Trade Mgmt	Perkins Eastman Architects P.C.	AKF Group	\$6,456,156	Jun-2017	Feb-2019	Tom Drumm	(646) 210-7231
Furnish & Install Accessible Pedestrian Signals	NYC DOT	Unit Price	N/A	N/A	\$6,402,313	Oct-2016	Aug-2019	Frank Calazzo	(212) 839-3135
The Ark @ JFK	PANYNJ/Ark Development LLC	Lump Sum	Gensler & Associates	CHA	\$6,400,000	Jan-2016	Mar-2017	Wayne Lawrence	(845) 735-4045
NYPH Milstein Dialysis	New York Presbyterian Hospital	Lump Sum	Array Architects P.C	AKF Engineers	\$5,769,010	Mar-2016	Mar-2017	Mark Marzia	(212) 342-0990
WTC Campus Security	Port Authority of New York & New Jersey	Lump Sum	N/A	PANYNJ	\$5,752,030	Oct-2013	Dec-2019	Frank Lombardi	(212) 435-7449
Fulton Street Transit Center - Security System	NYCT	Lump Sum	ARUP	ARUP	\$5,575,000	Jun-2015	Dec-2017	Joe Suscovich	(917) 337-4784
Brooklyn Haber Houses	NYCHA	Lump Sum	Purcell Architects	A&J Consulting Engineers, PC	\$5,399,718	Jan-2018	Nov-2020	Nadeem Zerriny	(718) 388-5500
Bronx Approach Roadway Civil Improvements at The Bronx Whitestone Bridge and Throgs Neck Bridge	MTA Bridges & Tunnels	Unit Price	N/A	HNTB	\$5,257,274	Jan-2019	Dec-2020	Tomasz Barlosiewicz	(718) 715-9875
Parks & Highways	NYC DOT	Lump Sum	N/A	NYC DOT	\$5,207,098	Nov-2016	Feb-2020	Kate LeBlanc	(212) 839-3135
Manhattan West Southeast Tower	Brookfield Properties Developer, LLC	Lump Sum	Skidmore Owens & Merrill LLP (SOM)	Jaros Baum & Bolles (JB&B)	\$5,190,619	Aug-2017	Feb-2020	Kevin Cahill	(646) 772-4345
NY Proton Center	Mount Sinai Health System	Lump Sum	VOA Architecture	BR+A Consulting Engineers	\$5,126,604	Apr-2017	Jun-2020	Katherine McHenry	(443) 608-6367
Vessel Phase 2	Related Companies	Design Build	Kohn Pedersen Fox Associates (KPF)	Jaros Baum & Bolles (JB&B)	\$5,000,000	Apr-2016	Feb-2020	Doug Troast	(201) 315-5839
Borough Hall & Franklin Shuttle Elevators	MTA NYCT	Lump Sum	NYCT CPM	NYCT CPM	\$4,508,122	Nov-2019	Jun-2021	George Siderakis	(917) 577-0374
Spring Creek Towers 10MW Generation	Brookville	Lump Sum	N/A	Kupper Engineering	\$4,103,571	Sep-2019	Aug-2020	David Levine	(646) 294-1856
Eversource HDD Contract-MA	Eversource	Lump Sum	N/A	N/A	\$3,932,088	May-2018	Nov-2020	Donald McCabe	(888) 544-4836

Project Name	Owner	Type	Contract	Architect	Engineer	Contract Value	Start Date	Completion Date	Contact	Telephone #
LNG Vaporizers	National Grid	Lump Sum		N/A	CHA	\$3,925,305	Dec-2018	Aug-2020	Connor LaRocca	(812) 582-9024
Bridge Rehabilitation	NYCDOT	Lump Sum		HNTB	HNTB	\$3,921,757	Jan-2015	May-2020	Steven Koch	(908) 723-4355
NYU Langone Hospital Brooklyn - Emergency Power Separation Project	LS Power	Lump Sum		Emead	Jaros Baum & Boiles (JB&B)	\$3,733,094	Apr-2019	Aug-2020	Daniel McLean	(347) 530-5570
NYU Langone Medical Center HCC Building Sub Cellar	NYU Langone Medical Center	Lump Sum		Francis Cauffman & Architects	Jaros Baum & Boiles (JB&B)	\$3,698,509	Nov-2016	Jun-2020	Brian Maman	(646) 927-5373
Outfront Media - Digital Media	Outfront Media	Lump Sum		N/A	AECOM	\$3,539,305	Jun-2018	Nov-2019	Rich Redmond	(917) 284-1565
Con Ed Signal Power Testing	Con Edison	T&M		N/A	Con Ed	\$3,500,000	Sep-2017	Apr-2018	Gennaro Soriano	(718) 306-4120
American Securities	American Securities	Lump Sum		HLW International LLP	Robert Director Associates (RDA)	\$3,419,568	Apr-2020	Oct-2020	Edna Crowley	(212) 682-1789
FTT Installation New Generator & Distribution Dorn	Fashion Institute of Technology	Lump Sum		MTM Architects	Kallen & Lemson, LLP (K&L)	\$3,341,525	Nov-2015	Dec-2019	George Jeffremon	(212) 217-4423
CUMC MRI Expansion	Columbia University Medical Center	Lump Sum		Jeffrey Berman Architect	AKF Engineers	\$3,290,175	Aug-2018	Dec-2019	Suan Radin	(646) 772-4435
West Thames Pedestrian	NYCEDC			WXY	Weidinger Associates, Inc.	\$3,128,428	Jul-2016	Jul-2020	Cesar Casas	(201) 396-4046
Cricket Valley Underground	Advanced Power	Unit Price		Bechtel	Bechtel	\$3,052,019	Jul-2017	May-2018	Hitesh Thakrar	(502) 221-6057
Newtown Creek WWTP Digester Gas Conditioning	National Grid	Lump Sum		AECOM	AECOM	\$3,006,924	Mar-2018	May-2020	James Buchok	(212) 377-8693
Grand Central Station Stairway & Mobile	NYCT	Lump Sum		Stantec	Stantec	\$3,000,000	Mar-2017	Apr-2020	James Ku	(845) 735-3511
Defective Pole Replacements 2018	Eversource	T&M		N/A	N/A	\$3,000,000	Jul-2018	Feb-2019	Branden Reid	(860) 728-4822
Sewaren 7 - Substructures	PSEG Fossil	Lump Sum		Black & Veatch	Black & Veatch	\$2,961,941	Aug-2016	Apr-2017	Joy Lee	(908) 534-8655
Moynihan St Phase 3 Temp	Moynihan Train Hall Developer LLC	Lump Sum		Skidmore, Owings & Merrill	Jaros Baum & Boiles	\$2,934,706	Jan-2018	Jul-2020	Lawrence Murphy	(971) 939-4656
Amazon D/YX2 Warehouse	Matrix Global	Lump Sum		Progressive AE	Progressive AE	\$2,908,619	Aug-2020	Oct-2020	Dan McLean	(347) 530-5570
NYU Langone Medical Center Courtyards	NYU Langone Medical Center	Lump Sum		Jack L. Gordon	Jaros Baum & Boiles (JB&B)	\$2,801,644	Dec-2017	Aug-2020	Omur Ehliz	(646) 879-2170

Project Name	Owner	Type Contract	Architect	Engineer	Contract Value	Start Date	Completion Date	Contact	Telephone #
Electrical Maintenance & Non-Structural Construction at JFK	The Port Authority of NY & NJ	Lump Sum	N/A	N/A	\$2,698,260	Jan-2015	Dec-2017	Juan Valerio	(917) 576-4129
ATC Controls for 270 Park Ave.	JP Morgan Chase	Lump Sum	Beyer Blinder Belle	Syska Hennessy Group	\$2,673,004	Sep-2020	May-2021	Arnel Mendoza	(718) 821-1166
Underground Residential Distribution Electric Rebuild Contract	Orange and Rockland	Lump Sum	N/A	N/A	\$2,500,000	Nov-2019	Dec-2019	Michael Casale	(845) 577-3163
UPS's for Con Ed/NYCT	NYCT	T&M	NYC Transit Authority (NYCT)	NYC Transit Authority (NYCT)	\$2,500,000	Sep-2017	Feb-2019	Gennaro Soriano	(212) 460-4253
MTA-LIRR Fitout	Skanska	Lump Sum	AECOM	AECOM	\$2,415,533	Dec-2019	Dec-2020	Jorge Paiva	(646) 630-5295
Smart Meter Installation	Con Edison	unit	N/A	N/A	\$2,394,104	Oct-2019	Dec-2020	Ben Choi	(917) 709-6802
MSSL- Energy Project - Boiler Plant	Mount Sinai Health Systems	T&M	Francis Cauffman & Architects	Syska & Hennessy Group	\$2,344,591	Dec-2016	Aug-2020	Steve Monez	(347) 672-5062
Mount Sinai West 10th Avenue 11th floor Renovations	Mount Sinai Health System	Lump Sum	Henningson, Durham & Richardson	Syska Hennessy	\$2,326,429	Oct-2019	Feb-2021	Charles Canepa	(531) 357-2540
Mount Sinai West - NICU	Mount Sinai Health System	Lump Sum	Perkins Eastman Architects P.C.	AKF Group	\$2,234,305	Dec-2017	Oct-2018	Tom Drumm	(646) 210-7231
FTT- Fire Alarm Upgrade	Fashion Institute of Technology	Lump Sum	David Smotrich & Partners LLP (DSP)	Kallen & Lemison, LLP (K&L)	\$2,228,086	Apr-2018	Aug-2020	Nick Delfico	(914) 769-8900
PWC Interior Refresh Phase II	Price Waterhouse Coopers	Lump Sum	Voson	AFK	\$2,159,950	Aug-2018	May-2019	Lisa Hickerson	(212) 229-6000
Con Ed - MTA EDR Testing	ConEdison	T&M	N/A	Con Ed	\$2,100,000	Feb-2018	May-2018	Livui Chivu	(917) 578-0811
Decorative Street Lighting in the City of New York	NYC DOT	Lump Sum	N/A	NYC DOT	\$2,088,119	Aug-2017	Aug-2020	Kate LeBlanc	(212) 839-3135
Ocean Parkway Corridor Safety Improvements for Pedestrians & Bicyclists	NYSDOT	Lump Sum	N/A	DOT	\$2,050,000	May-2016	Dec-2017	Joseph Bolland	(917) 299-4768
Sensor Deployment- Phase 2	New York Power Authority	T&M	N/A	SNC Lavalin	\$2,000,000	Sep-2018	Feb-2021	Anil James	(914) 287-3047
Digital Media -19Q3	New York City Transit Authority	Lump Sum	N/A	AECOM	\$1,960,928	May-2019	Jul-2020	Brian Fav	(212) 844-9454
Rock U River Campus Smith Annex	Rockefeller University	Lump Sum	Rafael Vinoly Architects	Bard, Rao & Athanas Consulting Engineers (BR+A)	\$1,934,320	May-2016	Jun-2018	Thomas Hyland	(646) 879-0849

Project Name	Owner	Type Contract	Architect	Engineer	Contract Value	Start Date	Completion Date	Contact	Telephone #
Furn, Inst & Remove Equipment in Connection with Decorative Lighting in Manhattan	NYC Dept of Transportation	Lump Sum	N/A	DOT	\$1,867,672	Feb-2016	Aug-2019	Frank Caiazzo	(212) 839-3137
Pier 35- Power @ Park Plaza	NYC Economic Development Corporation	Lump Sum	SHoP Architects	Frankfurt Amp	\$1,857,360	Nov-2016	Aug-2020	Mishel Mako	(212) 699-4816
Barclays Battery Energy/ Storage	Barclays	Lump Sum	AECOM	I.M. Robbins	\$1,757,299	Aug-2019	Jul-2020	Andy Allbee	(347) 613-5746
Con Ed Fiber Splicing	Con Edison	Lump Sum	N/A	Con Ed	\$1,752,263	Sep-2015	Jan-2020	Yevgeniya Solsend	(212) 460-1192
ESA Grand Central Power to FSD	MTA	T&M	GEC (WSP/STV/PARSON S TRIVRNTURE)	GBC (WSP/STV/PARSONS TRIVRNTURE)	\$1,746,464	Jul-2019	Jun-2020	Julio M. Henriquez- Ponce	(201) 375-7501
Fordham Site Utility Relocations	Fordham University	Lump Sum	HLW International LLP	Cameron Engineering & Associates	\$1,746,200	Jul-2019	Aug-2020	Lawrence Bourquet	(212) 399-3600
Digital Media-19Q2	New York City Transit Authority	Lump Sum	N/A	AECOM	\$1,739,438	Mar-2019	Jul-2020	Brian Few	(212) 844-9454
Spring Creek Commissioning	BSC OWNER LLC	Lump Sum	Kupper	Kupper	\$1,702,389	Mar-2020	Aug-2020	Vincent Espos	(914) 621-1754
SWJVLGA-Underground Electric	Port Authority	Lump Sum	Parsons Brinkerhoff	Parsons & Brinkerhoff, Inc.	\$1,700,000	Nov-2016	Nov-2017	Rob Steimel	(347) 344-8488
Covanta Essex ACC Replacement	Covanta Energy	Lump Sum	RR/Design & Construction	Burns & Roe Energy Corp.	\$1,675,000	Mar-2015	Aug-2017	John Ciolino	(862) 345-5027
Mast Arm Support Signs	NYC DOT	Lump Sum	N/A	N/A	\$1,658,394	Nov-2016	May-2020	Rui Costa	(718) 392-3928
28 Liberty - Fire Alarm A	Summit Glory LLC	Lump Sum	Gensler & Associates	Shmerykowsky Consulting Engineers (SCE)	\$1,645,825	May-2017	Oct-2018	James Mandera	(212) 699-4802
NYC DOT F&I Decorative Street Lighting	NYC DOT	Lump Sum	N/A	DOT	\$1,613,655	Feb-2014	Jun-2019	Frank Caiazzo	(718) 786-4061
Rehabilitation of Atlantic Ave Bridge over LIRR - Atlantic Branch	NYC DOT Division of Bridges	Unit Price	WSP	Getachew Gedfe	\$1,606,388	Jan-2018	Nov-2020	Andy Montoni	(917) 299-4371
Antares Capital	Antares Capital	Lump Sum	Gensler & Associates	Robert Director Associates (RDA)	\$1,580,000	Sep-2017	Apr-2018	Mike Guarasci	(212) 921-8700
WTC Tower 3 - Site Work	Silverstein Properties	Lump Sum	RAB	AKF Engineers	\$1,573,304	Feb-2018	Feb-2020	Thomas Farina	(212) 490-0666

Project Name	Type	Owner	Contract	Architect	Engineer	Contract Value	Start Date	Completion Date	Contact	Telephone #
Rock U Generator Relocation	Lump Sum	Rockefeller University		Rafael Vinoly Architects	Bard, Rao & Athanas Consulting Engineers (BR+A)	\$1,545,000	May-2015	May-2017	Thomas Hyland	(646) 879-0849
550 Madison Ave Repositioning	Lump Sum	Olayan / Chesfield - OAC 550 Owner LLC		AAI Architects	Jaros Baum & Bolles (JB&B)	\$1,527,708	Oct-2018	Jul-2019	Pet Keating	(646) 404-6272
Alliant Insurance 12th and 14th Floors	Lump Sum	Alliant Insurance		Ware Malecomb	WB Engineers	\$1,519,293	May-2019	Aug-2019	Pasquale Perrini	(646) 534-8110
Arthur Kill Generating Station 13.8 KV Distribution Overhaul 18.8KV Feeder Upgrade Phase 1	Lump Sum	NRG Energy, INC		Matt MacDonald/Anselmi & DeCicco	Matt MacDonald/Burns & McDonnell	\$1,513,734	Oct-2020	Jan-2021	Cheryl Nemeth	(718) 887-4448
MMWEC T-Line Replacement	Lump Sum	MMWEC		N/A	N/A	\$1,510,000	Sep-2019	May-2020	Toby Rock	(413) 308-1272
270 Park Avenue ESA Work	T&M	JP Morgan Chase		AAI Architects PC	JSB	\$1,506,160	Oct-2019	Oct-2020	Ryan Murphy	(212) 232-2200
Outfront Media Digital Signs 20Q3	Lump Sum	Outfront Media		AECOM	AECOM	\$1,503,019	Aug-2020	Nov-2020	Brian Faw	(212) 844-9454
Mikkeller Brewery, Restaurant at Citi Field	Lump Sum	Citi Field		Kumnicki Bernstein Architect	MG Engineering	\$1,490,702	Aug-2017	Apr-2018	Richard Levy	(212) 699-4811
WSP/Parsons Brinkerhoff	Lump Sum	WSP/Parsons Brinkerhoff		HOK Sport	WSP/Parsons Brinkerhoff	\$1,474,800	Apr-2016	Mar-2017	Richard Bereck	(718) 409-3400
Smart Meter Initiative (ConEd)	T & M	Con Ed		N/A	Con Ed	\$1,465,000	Dec-2017	Apr-2018	Yves Adechi	(646) 739-4471
Ultra Dairy Aseptic Expansion	Lump Sum	Haynor Hoyt Corp.		Weber Smith	Weber Smith	\$1,424,425	Jul-2020	Feb-2021	Mary Ann Carney	(315) 455-5941
Mount Sinai West- Endoscopy Relocation	Lump Sum	Mount Sinai Health Systems		Perkins Eastman	AFK	\$1,416,318	Jul-2017	Jul-2020	Ernesto Jarvis	(646) 872-2354
Turner NYP Allen Hospital 300 Bed Facility	T&M	New York Presbyterian		N/A	N/A	\$1,412,875	Apr-2020	Apr-2020	Mark Meranda	(347) 852-3925
Woodhull Medical Center- Critical Power Upgrade	Lump Sum	NYC Health & Hospitals		Bolt Architecture, PLLC	Loring Engineers	\$1,393,488	Aug-2020	Nov-2020	Chris Kristensen	(212) 229-6198
Veritas - 9 West 57th Street Floor	Lump Sum	Veritas Capital		Nelson Architecture	MG Engineering	\$1,337,414	Oct-2019	Aug-2020	Teddy Kalaboukas	(646) 569-2923
111 Wall Street- Phase 1 Demo	Lump Sum	Nightingale & Wafra		Emery Roth & Sons	Jaros Baum & Bolles (JB&B)	\$1,313,547	Jul-2020	Feb-2021	Christian Emma	(212) 321-6943
Pier 57 Con Ed Vaults	Lump Sum	RXR Realty		Handel Architects LLP	Cosentini Associates	\$1,221,339	Dec-2015	Jun-2018	Dan Hallihan	(212) 321-6840
Commerzbank	Lump Sum	Commerzbank		TPG Architecture	MGEngineering D.P.C	\$1,179,000	Nov-2018	Jun-2019	Bryan Suchanyc	(212) 922-1110

Project Name	Owner	Type	Contract	Architect	Engineer	Contract Value	Start Date	Completion Date	Contact	Telephone #
Olayan/ Chelsfield	Olayan Group & Chelsfield	Lump Sum		Spector Group	Syska & Hennessy Group	\$1,146,000	Oct-2017	Apr-2018	William Smith	(917) 468-7457
28 Liberty Street Elevator Machine Room Upgrades	Fosun Property Holdings	Lump Sum		Summit Gloy LLC	Jaros Baum & Bolles (JB&B)	\$1,125,275	Feb-2016	Mar-2018	James Mandara	(212) 699-6951
BOINGO East New York	Boingo Wireless, Inc. & MTA	Lump Sum		Frank Colasurdo Architects, Inc	MACRO	\$1,041,618	Oct-2020	Mar-2021	Mark Cusumano	(310) 586-5180
Pier 57 Street Lights & Traffic Signals	RXR Realty	Lump Sum		Handel Architects	Consentini Associates	\$1,011,536	May-2016	Feb-2020	Derek Perpe	(973) 332-7092
One Vanderbilt- Plaza	Posillico Civil Inc.	Lump Sum		Langan	Jaros Baum & Bolles	\$1,006,613	Jan-2020	Sep-2020	Jason Cousins	(516) 329-3438
JFK Building and Site Work via Work Order	The Port Authority of NY & NJ	Lump Sum		PANTYU	Adil Sahid (ARE)	\$977,109	Aug-2017	Feb-2020	Carlos Perez	(718) 244-4528
Avenue Capital	Avenue Capital Group	Lump Sum		Kahn Architecture	Robert Director Associates (RDA)	\$922,820	May-2019	Oct-2019	Julie Sainovic	(914) 433-1355
Mt. Sinai West - Temp Pwr & LigGateway	Mt. Sinai	Time & Material		Array Architects P.C	Syska & Hennessy Group	\$919,386	Jun-2018	Jun-2019	Ernesto Jarvis	(646) 872-2354
New York Public Library	THE NEW YORK PUBLIC LIBRARY	Lump Sum		Mecanoo	Kohler Roman	\$898,756	Mar-2019	Jul-2020	Mike Goldberg	(954) 594-0078
Coney Island Infrastructure Package 2	NYC Economic Development Corp.	Unit Price		Santec	Philip Habib & Associates	\$898,717	Dec-2017	Aug-2020	Antonio Seminatore	(646) 668-6664
Roosevelt Avenue Bridge Rehabilitation	NYCDOT			N/A	DOT	\$894,068	Mar-2015	Jun-2020	T. Olesczuk	(718) 446-7000
Grand Central District LED Streetlight Conversion Project	Grand Central District Management Association, Inc	Lump Sum		N/A	N/A	\$870,000	Oct-2018	Jun-2020	Kent Grzeckzka	(212) 883-2420
Gilboa Dam	NYC DEP	Lump Sum		Gannett Fleming/Hazen & Sawyer	Gannett Fleming/Hazen & Sawyer	\$834,960	Dec-2015	Nov-2020	Kent Vest	(817) 293-4263
Tory Burch, LLC	Tory Burch, LLC	Lump Sum		Langan Architects	O'Neill	\$817,547	Mar-2015	Dec-2018	Barcin Oguz Reynoldson	(347) 712-1687
JFK Maintenance-ITS/VMS Roadway Signs	The Port Authority of New York & New Jersey	Lump Sum		N/A	Salman Karimi	\$795,457	Jun-2014	Jan-2017	Stephen DiTomasso	(718) 244-3760
Coney Island Hospital- FEMA Main Building 8-9 Floors	NYC Health & Hospitals	T&M		NBBJ	Bard, Rao & Athanas Consulting Engineers (BR+A)	\$786,477	Apr-2020	May-2020	Chris Kristensen	(917) 939-5416
Safety Improvements- Grand Central Parkway	NYSDOT	Lump Sum		NYSDOT	NYSDOT	\$764,614	May-2020	Jun-2021	Tom Franzino	(516) 903-1582

Project Name	Owner	Type	Contract	Architect	Engineer	Contract Value	Start Date	Completion Date	Contact	Telephone #
Montgomery Sub Conversion	Central Hudson Gas & Electric	Lump Sum		N/A	N/A	\$740,000	Jun-2019	Sep-2019	Larry Netto	(845) 486-5941
VRH Lincoln Tunnel TCS Upgrade	PANYNJ	Lump Sum		N/A	John Orman	\$725,000	Aug-2018	Aug-2019	Magdy Allam	(646) 410-2999
Alliant - 101 Park Ave 18th Floor	Alliant Insurance	Lump Sum		Ware Malecomb	WB Engineers	\$724,433	Jul-2019	Aug-2020	Pasquale Perrini	(646) 334-8110
Relocations	PANYNJ	T&M		N/A	FXB	\$700,000	Dec-2019	Jul-2020	Robin Walker	(917) 781-4147
CHG&E - NY Distribution Reconduct	Central Hudson Gas & Electric	Lump Sum		Central Hudson G&E	Central Hudson G&E	\$700,000	Apr-2018	Feb-2020	Larry Netto	(845) 486-5941
Mount Sinai West-Chiller and Cooling Towers	Mount Sinai Health Systems	Trade Mgmt		Perkins Eastman Architects P.C.	AKF Engineers	\$695,660	Nov-2017	Jan-2019	Ernesto Jarvis	(212) 731-3965
Mount Sinai West- AHU Project	Mount Sinai Health Systems	Lump Sum		HOK	Syska Hennessy Group	\$661,828	Oct-2017	Jul-2020	Ernesto Jarvis	(646) 872-2354
Spyscapes - 4000 AMP Service Installation	Boston Properties	Lump Sum		Skidmore Owens & Merrill LLP (SOM)	Cosentini Associates	\$650,000	Jan-2017	Jun-2017	Chris Cornell	(646) 299-7421
Javits Con Ed & PA Duct Bank	Empire State Development	T&M		TVS	JB&B	\$633,921	Nov-2017	Dec-2019	Joseph Sheehan	(718) 353-9618
OVA Plaza Work	SL Green Realty	Lump Sum		Langan	Jaros, Baum & Bolles	\$610,352	Mar-2020	Sep-2020	Rich Couso	
Alliant	H J Kalikow & C. LLC	Lump Sum		Ware Malcolm	WB Engineers	\$608,792	Sep-2020	Jan-2021	Pasquale Perrini	(347) 573-1805
MSSL- Energy Project- Temporary Generator	Mount Sinai Health Systems	T&M		N/A	N/A	\$605,000	Dec-2016	Jul-2020	Steve Monez	(347) 672-5062
Mount Sinai St. Lukes Medical Exam Room	Mount Sinai Health Systems	Lump Sum		Array Architects P.C	Syska & Hennessy Group	\$596,829	Dec-2019	May-2020	Robert O'Donnell	(914) 230-6093
Digital Media Package 3	New York City Transit Authority	Lump Sum		AECOM	AECOM	\$581,890	Oct-2019	Dec-2020		
Outfront Media - Package 4	Outfront Media	Lump Sum		AECOM	AECOM	\$549,270	Feb-2020	Aug-2020	Brian Faw	(212) 844-9454
Intrepid Safety Lighting Project	Intrepid Museum Foundation	ALA		Focus Lighting	N/A	\$539,579	Feb-2018	Jan-2019	Matt Woods	(646) 381-5210
Antrak Penn Station Sub Basement Conduit	Antrak	Lump Sum		N/A	N/A	\$533,548	Mar-2020	Apr-2020	David Irving	(212) 630-7889
7 Bryant Park 23rd & 24th Fl	Bank of China	Lump Sum		Milo Kleinberg Design Associates	MG Engineering	\$525,595	Jan-2020	Jun-2020	Kevin Mulligan	(646) 941-4844
Turner OTH FEMA Tent Overflow	NYC Health & Hospitals	T&M		N/A	N/A	\$523,796	Mar-2020	Apr-2020	Chris Kristensen	(917) 959-5416

Project Name	Owner	Type	Contract	Architect	Engineer	Contract Value	Start Date	Completion Date	Contact	Telephone #
GC Ladder N CPR 179R1- Part of East Side Access	MTA Capital Construction	Lump Sum		N/A	WSP USA	\$514,957	Aug-2019	Jun-2020	Julio M. Henriquez-Ponce	(201) 867-5070
Pharmacy Upgrades	Mount Sinai Health	Lump Sum				\$500,041	Oct-2018	Jan-2021	Kristopher Pomilla	(516) 417-7156

Contractors Qualification Statement - Current Projects

E-J Electric Installation Co.

Project Name	Owner	Type	Contract	Architect	Engineer	Contract Value	Percent Complete	Start Date	Completion Date	Contact	Telephone #
NYPA- Sensor Deployment Program Phase II	NY Power Authority	Lump Sum		NYPA	NYPA	\$80,629,893	63%	Sep-2018	Dec-2020	Ken Kristensen	(914) 255-4655
Coney Island Hospital - Core and Shell	New York City / Economic Development	Lump Sum		NBBJ	Bard, Rao & Athanas Consulting Engineers (BR+A)	\$39,723,468	66%	Jul-2019	Apr-2022	Nicole Smimoff	(212) 786-2403
Traffic Signal Equipment	NYCDOT	Lump Sum		N/A	N/A	\$37,850,828	43%	Jul-2019	Aug-2021	Kaide LeBlanc	(212) 839-3137
Design Build Services for Electrical Upgrades at the RFK Facility	Triborough Bridge and Tunnel Authority	Design Build		AI Engineers	AI Engineers	\$29,300,000	14%	Nov-2019	Jan-2022	Neal George	(347) 913-2866
Gilder Center	American Museum of Natural History	Lump Sum		Davis Brody Bond	Buro Happold	\$29,132,668	21%	Feb-2020	Jul-2022	Bob Mackie	(917) 912-7112
Rehab of Tunnel Controls and Communications at QMT	MTA Bridges and Tunnels	Design Build		Gannett Fleming	Gannett Fleming	\$28,822,961	29%	Dec-2019	Jul-2021	Jeff Cass	(718) 349-4217
Life Cycle Replacement Code Systems - Phase 1 Jamaica & Myrtle Ave Lines	MTA New York City Transit	Lump Sum		MTA	MTA	\$27,887,999	16%	Sep-2020	Sep-2022	Jamaal Gittens	(646) 252-6289
East Side Access Tunnels Project	Bolingo/MTA	Lump Sum		Macro	GEC (PB, STV, Parsons)	\$27,828,219	55%	Feb-2020	Jan-2021	Steve Venezia	(917) 485-0251
Safety Implementation Management Systems	NYCDOT	Lump Sum		N/A	NYC DOT	\$23,881,847	51%	Jul-2018	Jul-2021	Kate LeBlanc	(212) 839-3135
Street Light Maintenance - Bronx/ Manhattan	NYCDOT	Lump Sum		N/A	NYC DOT	\$22,796,467	34%	Jun-2019	Jun-2021	John Palmer	(917) 807-1527
LaGuardia Airport TCCO-CCF-Core & Shell	Delta Air Lines, Inc	Lump Sum		Gensler	Simpson Gumpertz & Heger Associates, Inc.	\$19,978,105	0%	Apr-2021	Jun-2024	Dana Jones	(929) 270-4536
The Perelman Center at the World Trade Center	The Perelman Center of the Performing Arts	Lump Sum		Davis Brody Bond	Jaros Baum & Bolles (JB&B)	\$19,777,082	36%	May-2019	Jun-2021	Ryan Murphy	(917) 295-8929
Renewal of Avenue Z Substation in the Borough of Brooklyn	MTA NYCT	Lump Sum		N/A	NYCT	\$18,092,300	80%	Apr-2018	Sep-2021	Syed Abbas	(516) 262-9794
The Frick Collection	The Frick Collection	Lump Sum		Beyer Blinder Belle Architects	Kohler Ronan	\$15,038,546	3%	Jan-2021	Jan-2024	Charles Greenwald	(646) 369-3071
DEP 26 Ward WP-206	NYC DEP	Lump Sum		N/A	Greeley and Hansen	\$14,964,093	63%	Dec-2015	Jun-2021	Wassem Dean	(718) 827-7048

Project Name	Owner	Type Contract	Architect	Engineer	Contract Value	Percent Complete	Start Date	Completion Date	Contact	Telephone #
Unionport Bridge Replacement	NYCDOT	Lump Sum	Hardesty & Hanover	Hardesty & Hanover	\$13,206,579	44%	Jul-2017	Jun-2021	James Brady	(201) 867-2070
New Rose Hill Campus Center- Fordham University	Fordham University	Lump Sum	HLW	Cameron Engineering & Associates, LLP	\$12,289,837	45%	Jun-2020	Oct-2021	Jeffrey Axel	(646) 772-6183
Crocket Valley- 1100MW Power Plant -Warranty	Advanced Power	Unit Price	Bechtel	Bechtel	\$12,128,581	0%	Mar-2021		Hitesh Thakrar	(502) 221-6057
MSKCC Generator & Paralleling Switchgear	Memorial Sloan Kettering	Lump Sum	Enteard Architects	Jaros Baum & Bolles (JB&B)	\$11,381,222	51%	Jul-2017	Aug-2021	Thomas Drumm	(646) 210-7231
NYU Langone Medical Center - Cobble Hill Ambulatory Care Center	NYU Langone Medical Center	Lump Sum	Perkins Eastman	Syska Hennessy Group	\$9,792,885	8%	Nov-2020	Aug-2022	David Martin	(610) 656-9490
George Washington Bridge Ramp	The Port Authority of NY & NJ	Lump Sum	PANYNJ	PANYNJ	\$9,055,932	78%	Apr-2018	Apr-2023	Brian Cimier	(718) 392-8800
Lehman College	CUNY/DASNY	Lump Sum	Urban Architects PLLC	Vanderweil Engineers	\$8,583,388	42%	Nov-2019	Mar-2022	Jayne Czlik	(631) 563-1110
Mount Sinai St Lukes Tenant Fire Alarm Project	St Luke's-Roosevelt Hospital Center	T&M	N/A	N/A	\$8,341,914	74%	Nov-2018	Dec-2020	Robert O'Donnell	(914) 230-6093
Richmond University Medical Center Cogen	Richmond University Medical Center	Lump Sum	Cannon Design Architect	R.G. Vanderweil Engineers P.C.	\$7,492,958	56%	Feb-2020	Aug-2021	Charles Parisi	(718) 818-3957
IIS Maintenance	NYCDOT	Lump Sum	N/A	N/A	\$6,987,087	21%	Nov-2019	Mar-2022	Kevin Ledlon	(646) 404-6941
Rehab of Riverside Drive Viaduct	City of New York Dept of Transportation	Lump Sum	Henningson, Durham, & Richardson (HDR)	N/A	\$5,876,237	20%	Dec-2018	Dec-2021	Remo Enea	(516) 967-4734
CM14B ESA Control Wiring	MTA Capital Construction	Lump Sum	N/A	N/A	\$5,806,377	82%	May-2020	Jun-2021	Philip C. Semler	(718) 391-4730
Brooklyn Bridge Rehabilitation	NYCDOT	Lump Sum	N/A	N/A	\$5,280,673	45%	Jul-2019	Dec-2021	Jorge Silva	(718) 554-2300
National Grid Greenpoint LNG- New Salt Water Pump House	National Grid	Lump Sum	N/A	N/A	\$5,275,381	24%	Sep-2020	Jun-2023	Evelyn Betancos	(646) 592-1950
NYC Health + Hospitals Centers of Excellence Bronx COVID Build-Out	NYC Health + Hospitals/ NYC DDC	T&M	Perkins Eastman Architects P.C.	JFK&M Engineers	\$4,870,384	80%	May-2020	Sep-2021	Tim Carey	(212) 312-1600
Hunts Point Interstate Access Improvements	NYSDOT	Lump Sum	NYSDOT	NYSDOT	\$4,637,116	27%	Oct-2020	Mar-2023	Pat Sam-Zee-Moi	(914) 403-3426
Rehabilitation of Electrical & Mechanical Systems of Madison Ave Bridge	NYCDOT Division of Bridges	Lump Sum	Parsons Brinkerhoff	N/A	\$4,396,247	53%	May-2018	Aug-2021	David Sharpe	(732) 310-7773

Project Name	Owner	Type	Contract	Architect	Engineer	Contract Value	Percent Complete	Start Date	Completion Date	Contact	Telephone #
Project Orange - Amazon "DBUX2" Distribution Center	Magnum Properties	Lump Sum		N/A	C&S Companies	\$4,344,309	75%	Aug-2020	May-2021	Thomas J. Wheeler	(716) 289-4906
NYC DOT-Illumination & Distribution System (Parks, Highways & Boardwalks)	NYC DOT	Lump Sum		N/A	N/A	\$3,491,577	42%	Aug-2019	Aug-2021	NYC DOT	(718) 392-3928
Installation of Intelligent Transportation System- Belt Parkway - Traffic Control System Upgrade	NYC DOT	Lump Sum		N/A	Rami Kashashina	\$3,097,392	26%	Jun-2020	Jul-2022	Sharif Choudhury	(212) 839-4370
Fashion Institute of Technology	Fashion Institute of Technology	T&M		N/A	N/A	\$3,000,000	Ongoing	Mar-2014		Allen King	(347) 236-7265
NYU Langone Hospital Brooklyn - Cogeneration Plant Upgrade Electrical Work	NYU Langone Hospital	Lump Sum		N/A	R.G. Vanderveil Engineers P.C.	\$2,989,270	53%	Apr-2019	Dec-2021	Daniel McLean	(347) 530-5570
Emergency Bus Duct Repair	Jack Resnick & Sons					\$2,339,498	64%	Jun-2020		Nick Fusco	(212) 541-9690
Pace University Renovation, Floors 4-6	Pace University, Floors 4-6	Lump Sum		Cannon Design Architect	JFK&M Engineers	\$2,220,265	60%	Mar-2020	Jul-2021	Joe Boyle	(212) 920-8961
Amtrak 27.5KV Circuit Breaker Replacement	AMTRAK	Lump Sum		AMTRAK National Railroad Passenger Corp.	AMTRAK National Railroad Passenger Corp.	\$1,996,517	42%	Oct-2020	Sep-2021	Anish Vika Talathi	(212) 630-7889
MSSL Chapel-Muhlenberg Fire Alarm Upgrade	Mount Sinai Health Care	Lump Sum		Syska Hennessy	Syska Hennessy	\$1,806,116	70%	Jan-2020	Dec-2021	John Colasanti	(917) 574-8420
FIT Chiller Switchgear Upgrade	Fashion Institute of Technology	Lump Sum		DSP & Partners	Kallen & Lemson, LLP (K&L)	\$1,625,026	35%	Apr-2019	May-2020	George Jefremow	(212) 247-4423
Superior Metals - CPP		Lump Sum				\$1,446,315	37%	Jan-2021		Mr. Richard Neiden P.E.	(216) 789-4185
Greenpoint LNG Truck Station		Lump Sum				\$1,416,341	15%	Jan-2021		A/P Department	(850) 349-8880
LL-NYPH-CHONY LINAC	New York- Presbyterian	Lump Sum		Jeffrey Berman Architect	Cosentini Associates	\$1,253,789	64%	Jul-2020	Jul-2021	Kevin Morrissey	(646) 996-2058
JFK Traffic Maintenance	PANYNJ	T&M		N/A	PANYNJ	\$996,365	37%	Oct-2018	Oct-2021	Magdy Allam	(646) 410-2999
Con-54-Fiber Optic Cable Maintenance & Repair	Con Edison	Lump Sum / NTE		N/A	N/A	\$960,000	25%	Jul-2019	Jul-2022	Yevgeniya Soltsand	(212) 460-1192
NYPH Milstein Lobby	New York Presbyterian	Lump Sum		Array Architects P.C	AKF Group	\$880,533	71%	Jun-2020	Sep-2021	Rich Steinel	(212) 592-6700
Hunts Point DU2 & DU3 Temp Light & TS	NYSDOT	Lump Sum		NYSDOT	NYSDOT	\$773,630	42%	Apr-2020	Jul-2022	James Picarello	(718) 290-5327

Project Name	Owner	Type Contract	Architect	Engineer	Contract Value	Percent Complete	Start Date	Completion Date	Contact	Telephone #
Wireless, Voice, Data & Multimedia Services for GWB Bus Station	PANYNJ	Lump Sum	N/A	FXB	\$682,274	64%	Dec-2019	Jun-2021	Robin Walker	(971) 781-4147
Lighting- Hudson Blvd.		Lump Sum			\$633,182	87%	Aug-2020		Mark A. Lizotte	(347) 453-5973
Mount Sinai West Hospital- Medical Office Space-Phase 5	Mount Sinai West Hospital	T&M	Perkins Eastman	AFK GROUP	\$595,294	63%	Mar-2018	Mar-2018	Charles Canepa	(631) 357-2540
Trans Manhattan Expressway Median Barriers & Water System "C" Rehabilitation	The Port Authority of NY & NJ	Lump Sum	N/A	N/A	\$574,002	83%	Nov-2018	Jan-2024	Brian Cimier	(718) 392-8800

c. ever been declared a non-responsible bidder by any municipality or public agency? NO
If so; identify the project, the owner, the contract amount, the circumstances and the date of all such declarations

d. ever been barred from bidding municipal or public contracts? NO
If so; identify the municipality or public agency, the circumstances, date and term of disbarment for all debarments.

(use additional blank sheets if additional space is necessary)

6. Has any officer, partner or principal of your firm ever been on officer, partner or principal of some other firm:

a. that failed to complete a construction contract? NO
If so, state name of individual and identify the name of firm, the project, the owner, the contract amount, the circumstances and the date of all such failures to complete for all principals of the firm.

b. that has ever been defaulted on a contract? NO
If so; state the name of the individual and identify the name of the firm, the project, the owner, the contract amount, the circumstances and the date of all default actions for all principals of the firm.

c. that has ever been declared a non-responsible bidder by any municipality or public agency? NO
If so; state the name of the individual and identify the name of the firm, the project, the owner, the contract amount, the circumstances and the date of all such declarations for all principals of the firm.

NO TEXT ON THIS PAGE

d. that has ever been barred from bidding municipal or public contracts? NO

If so; state the name of the individual and identify the name of the firm, the municipality or public agency, the circumstances, date and term of debarment for all debarments for all principals of the firm.

(use additional blank sheets if additional space is necessary)

7. Has any officer or partner of your firm ever failed to complete a construction contract handled in his name? _____

If so, state name of individual, name of owner and reason therefor:

no

8. Disclose any and all violations of the Prevailing Wage and Supplemental Payment Requirements of the Labor Law of New York State.

none

9. Disclose any and all other Labor Law Violations, including, but not limited to, child labor violations, failure to pay wages, or unemployment insurance tax delinquencies within the past five years.

none

10. In what other lines of business are you financially interested?

Transmission + Distribution

Gas Business

Renewable Energy Business

NO TEXT ON THIS PAGE

11. What is the construction experience of the principal individuals of your firm?

Individual's Name	Present Position or Office	Years of Construction Experience	Magnitude and type of work	In what Capacity
Anthony E mann	President/ CEO	40 yr	Electrical	Full
Frank Lambraia	COO	36 yr	Electrical	Full
Thomas Kregel	Executive VP	32 yr	Electrical	Full
Dave Ferguson	SVP	32 yr.	Electrical	Full
Alan Lang	SVP	41 yr.	Electrical	Full

(use additional blank sheets if additional space is necessary)

12. List below the equipment that you own that is available for the proposed work, giving present location where it may be inspected:

Item	Description, Size Capacity, Year, etc.	Years of Service	Present Location
------	--	------------------	------------------

See attached

(use additional blank sheets if additional space is necessary)

NOTE: Should the equipment be moved from the above mentioned location, the submitted hereby agrees upon request of the County to state the new location where same may be found.

13. If any of the above equipment is covered by chattel mortgage, conditional bill of sale, lien, or like encumbrance, state the complete details as to nature and amount of encumbrance, the name and address of the holder, etc.

See attached

(use additional blank sheets if additional space is necessary)

NO TEXT ON THIS PAGE

#12 + #13

E-J ELECTRIC INSTALLATION CO

BOX TRUCKS

VEHICLES & NUMBER	MODEL & MAKE	YEAR	PLATE #	VIN NUMBER	LOCATION	
Isuzu Box #218 / RGS	Box Truck	2013	98304ML	JALC4W162D7000052	230 DUFFY AVE, HICKSVILLE NY	LOAN # 115939001- TERMINATED (PAID OFF)
Isuzu Box #9	Box Truck	2009	48367MG	JALC4W1687004263	230 DUFFY AVE, HICKSVILLE NY	NO LIEN- PAID OFF
Isuzu Box #228	Box Truck	2016	73530NA	54DC4W1B7GS813561	230 DUFFY AVE, HICKSVILLE NY	NO LIEN- PAID OFF
Isuzu Box #227 /Wire	NPR HD	2014	97658MN	54DC4W1B4ES804832	230 DUFFY AVE, HICKSVILLE NY	NO LIEN- PAID OFF
Ford Box #221 /Inn Dt	E 350 Super Duty Box Truck	2015	43498ML	1FDWE3FL1FDA35352	230 DUFFY AVE, HICKSVILLE NY	NO LIEN- PAID OFF

TRANSIT MINI VANS

VEHICLES & NUMBER	MODEL & MAKE	YEAR	PLATE #	VIN NUMBER	LOCATION	
Ford #542	Transit Mini Van	2019	77710MM	NMOLS7E21K1411606	230 DUFFY AVE, HICKSVILLE NY	LOAN 115939002- financed through Flagstar (Signature) Bank, they still open balance - Flagstar Financial & Leasing, LLC - 225 Broadhollow Road, Suite 132W, Melville, NY 11747
Ford #543	Transit Mini Van	2019	77711MM	NMOLS7E2XK1388942	230 DUFFY AVE, HICKSVILLE NY	LOAN 115939002- financed through Flagstar (Signature) Bank, they still open balance - Flagstar Financial & Leasing, LLC - 225 Broadhollow Road, Suite 132W, Melville, NY 11747
Ford #544	Transit Mini Van	2019	77715MM	NMOLS7E28K195503	230 DUFFY AVE, HICKSVILLE NY	NO LIEN- PAID OFF
Ford #546	Transit Mini Van	2019	77714MM	NMOLS7E24K1412295	230 DUFFY AVE, HICKSVILLE NY	LOAN 115939002- financed through Flagstar (Signature) Bank, they still open balance - Flagstar Financial & Leasing, LLC - 225 Broadhollow Road, Suite 132W, Melville, NY 11747

E-J ELECTRIC INSTALLATION CO

PICK UPS

VEHICLES & NUMBER	MODEL & MAKE	YEAR	PLATE #	VIN NUMBER	LOCATION	
Dodge #229	Pick Up Hemi	2008	42430MH	1D7HU182X85578230	230 DUFFY AVE, HICKSVILLE NY	NO LIEN- PAID OFF
Chew #525	Pick Up Silverado	2013	97841MK	1G2KVG2DZ200580	230 DUFFY AVE, HICKSVILLE NY	NO LIEN- PAID OFF
Ford #431 (TOM C)	Pickup F150 LARIAT	2018	JBG2184	1FTEW1E54JF537195	230 DUFFY AVE, HICKSVILLE NY	NO LIEN- PAID OFF
Ford #889	Pickup F150 STX	2018	JPN7119	1FTEW1EPOJFD78284	230 DUFFY AVE, HICKSVILLE NY	NO LIEN- PAID OFF
Ford #887	Pickup F150 XL T	2019	JPN7117	1FTEW1E52KF46368	230 DUFFY AVE, HICKSVILLE NY	NO LIEN- PAID OFF
Ford #535	Pickup F150XL	2015	JB6392	1FTFW1EF2FF407854	230 DUFFY AVE, HICKSVILLE NY	NO LIEN- PAID OFF
Ford #888 (MIKE G)	Pickup F150XL	2017	JPN7118	1FTEW1EP7HFB47151	230 DUFFY AVE, HICKSVILLE NY	NO LIEN- PAID OFF
Ford #886 (BRUAN U)	Pickup F150XL	2018	JPN7116	1FTEW1EP6JFC91411	230 DUFFY AVE, HICKSVILLE NY	NO LIEN- PAID OFF
Ford #516	Pickup F250 Super Duty	2016	HKZ4464	1FT7W2B6XGEC94207	230 DUFFY AVE, HICKSVILLE NY	NO LIEN- PAID OFF

VANS

VEHICLES & NUMBER	MODEL & MAKE	YEAR	PLATE #	VIN NUMBER	LOCATION	
Ford #891	Transit 250 Van	2020	94310MN	1FTBR1C86LKJ91001	230 DUFFY AVE, HICKSVILLE NY	NO LIEN- PAID OFF
Ford #567	Transit 250 Van	2020	94314MN	1FTBR1C88LKB15637	230 DUFFY AVE, HICKSVILLE NY	NO LIEN- PAID OFF
Ford #892	Transit 250 Van	2020	94311MN	1FTBR1C88LK80386	230 DUFFY AVE, HICKSVILLE NY	NO LIEN- PAID OFF
Ford #566	Transit 250 Van	2020	28064ND	1FTBR1C86LKA33431	230 DUFFY AVE, HICKSVILLE NY	NO LIEN- PAID OFF
Dodge 1500 #459	Van ProMaster	2018	28846ND	3C6TRVAG2JE109667	230 DUFFY AVE, HICKSVILLE NY	NO LIEN- PAID OFF

E-J ELECTRIC INSTALLATION CO

SPECIALTY VEHICLES

VEHICLES & NUMBER	MODEL & MAKE	YEAR	PLATE #	VIN NUMBER	LOCATION	
Ford #314	Flatbed	2016	73526NA	1FDUF5GY8GEB89062	230 DUFFY AVE, HICKSVILLE NY	NO LIEN- PAID OFF
Freightliner #918	Auger	2011	23424NA	1FVACVDT3BDBC9606	230 DUFFY AVE, HICKSVILLE NY	NO LIEN- PAID OFF
Chew Rack #303	Chew 3500	2001	52180JA	1GBJC39UX1F101259	230 DUFFY AVE, HICKSVILLE NY	NO LIEN- PAID OFF
Ford Bucket Van #747	E 350 Super Duty	2011	19854MJ	1FTSE3EL5BDB31919	230 DUFFY AVE, HICKSVILLE NY	NO LIEN- PAID OFF
Ford Bucket Van #773	E 350 Super Duty	2011	97657MN	1FTSE3EL7BDB13843	230 DUFFY AVE, HICKSVILLE NY	NO LIEN- PAID OFF
American LeFrance M1 #633	M1 Commercial	2007	AH03057	55XHANA07R498002	230 DUFFY AVE, HICKSVILLE NY	NO LIEN- PAID OFF
Ford Nesco	F750 Flat Bed	2015	RW1420CF		230 DUFFY AVE, HICKSVILLE NY	NO LIEN- PAID OFF
Freightliner Boom Truck	FORD F-660	2017	74967NB	3ALACXCXYH1D4428	230 DUFFY AVE, HICKSVILLE NY	NO LIEN- PAID OFF
FORD BLACK RACK TRUCK	FORD	2018	46878NC	1FDWF6DCAJDF06517	230 DUFFY AVE, HICKSVILLE NY	LOAN # 115939006-financed through Flagstar (Signature) Bank, they still open balance -Flagstar Financial & Leasing, LLC - 225 Broadhollow Road, Suite 132W, Melville, NY 11747
	FORD F450	2019	ZSC 5725	1FDOW48T7KE888196	230 DUFFY AVE, HICKSVILLE NY	NO LIEN- PAID OFF
MERCEDES SPRINTER VAN	MERCEDES	2015	46879NC	WD39F4CC5P137889	230 DUFFY AVE, HICKSVILLE NY	LOAN # 115939006-financed through Flagstar (Signature) Bank, they still open balance -Flagstar Financial & Leasing, LLC - 225 Broadhollow Road, Suite 132W, Melville, NY 11747
LJ Roadway #306			99228ML		230 DUFFY AVE, HICKSVILLE NY	NO LIEN- PAID OFF
#317	terbilt 365 Digger DT80 (Cadence)		67503A	1NPSM40XXLD701022	230 DUFFY AVE, HICKSVILLE NY	NO LIEN- PAID OFF
#M1806	RENTAL		AS7510		230 DUFFY AVE, HICKSVILLE NY	NO LIEN- PAID OFF
#215652	Freightliner		66AD2L	3ALACXDT6GDHC9603	230 DUFFY AVE, HICKSVILLE NY	NO LIEN- PAID OFF
#475	International 4300 5T C-55		65001 A	1HTMMAAN1EH486335	230 DUFFY AVE, HICKSVILLE NY	LOAN # 115939006-financed through Flagstar (Signature) Bank, they still open balance -Flagstar Financial & Leasing, LLC - 225 Broadhollow Road, Suite 132W, Melville, NY 11747
#918	RENTAL		23424 NA		230 DUFFY AVE, HICKSVILLE NY	NO LIEN- PAID OFF
#453	International 4300 5T C-55		64822 A	1HTMMAAN8BH354166	230 DUFFY AVE, HICKSVILLE NY	NO LIEN- PAID OFF
#470	ALTEC Squirt bucket material handler (Cadence-OOS)		73443A	1FDUF5GTOKDA17465	230 DUFFY AVE, HICKSVILLE NY	NO LIEN- PAID OFF
#4004	EC F550 Squirt bucket (Cadence)		68889A	1FDUF5HT5KDA25415	230 DUFFY AVE, HICKSVILLE NY	NO LIEN- PAID OFF
#626	Light Tower Magnum Pro		68637	5ALLS1418EB404014	230 DUFFY AVE, HICKSVILLE NY	NO LIEN- PAID OFF
#803	International Fassi F335		AS751D	1HTWGAST9EH784583	230 DUFFY AVE, HICKSVILLE NY	NO LIEN- PAID OFF
#N5105	Ford F550 Squirt Bucket		2902453	1FDUF5HT6KED95721	230 DUFFY AVE, HICKSVILLE NY	NO LIEN- PAID OFF
#N6702	Ford F550 Squirt Bucket		2932017	1FDUF5HT7KDA09782	230 DUFFY AVE, HICKSVILLE NY	NO LIEN- PAID OFF
#78456	lightliner M2106 Hi Rail 70' Aerial		04AD2L	3ALACXDT0GDHT5742	230 DUFFY AVE, HICKSVILLE NY	NO LIEN- PAID OFF

14. In what manner have you inspected this proposed work?
Explain in detail.

To be issued by Nassau County
in future.

(use additional blank sheets if additional space is necessary)

15. Explain your plan and lay-out for performing the proposed work.

To be determined at a later date once
Nassau County issue work orders.

16. If a contract is awarded or a permit is issued, to your firm, who
will have the personal supervision of the work? Attach resume.

See Attached

17. Insurance carried by your firm:

Type	Company	Limits of Coverage	Term
------	---------	--------------------	------

See attach

NO TEXT ON THIS PAGE

#16

ALAN LANG

Senior Vice President, Subcontractor

Mr. Lang brings 39 years of experience with a proven record of performance in the electrical contracting industry. Mr. Lang has in-depth knowledge of all aspects of the electrical industry his knowledge comes from the field up. Mr. Lang worked his way up from apprentice to Ownership, having sold his long island electrical contracting business in 2013. He has joined the E-J Electric team in 2014, bringing his experience in the various public and private sector markets. He now oversees multiple divisions at E-J Electric and runs E-J's Long Island office. His attention to detail and fast track projects is exceptional.

Recent projects include:

Stonybrook University- Alternative Care Facility- During the COVID-19 pandemic, E-J as a part of the Turner design-build team, delivered a 1,000+ bed alternative healthcare facility in 21, 5 tent structures with "patient pods" for overflow patients from nearby hospital. Total electric scope (lights, receptacles, AC units, heaters, HWH, 2 generators per tent, 5 switchboards and onstream distribution per tent

LIRR 3rd Track Expansion Project- Design Assist project. \$300 Million contract value Expansion of the LIRR; Addition of 3rd Track to 9.8 miles between Floral Park & Hicksville; 69 kV underground and above grad transmission

LIRR Valley Stream and Island Park Substation – Two existing facility substations that provided power to the LIRR branches in their respective areas, these existing facilities had to be maintained while a new facility was built around and next to the existing infrastructure. The project was a logistical challenge the LIRR service could not be interrupted at all. Mr. Lang along with the team developed work around for the new High Voltage and DC systems to and from the new facility alongside the old that helped progress the project on time and on budget, until the old facilities could be swapped over to the new.

Nassau and Suffolk Counties – WWTP and Infrastructure projects throughout the counties for the Department of Public Works

Suffolk County EPC Solar Carport Project – 15 Megawatts of Solar installed, requiring 7 High Voltage LIPA Service Inter-connections into the Grid.

Moynihan Station Phase 2 Core & Shell- The multi-phase Penn Station-Moynihan Train Hall project will transform the landmark Farley Post Office building into a new Manhattan home for Amtrak. Gov. Andrew Cuomo said the new train hall will have more space than Grand Central's main concourse and will accommodate both the LIRR and Amtrak ticketing and waiting areas. There will also be plenty of retail and dining options. Plans include connecting the historic building on Eighth Avenue to neighboring Penn Station.

One Vanderbilt - Core and Shell- One Vanderbilt is set to become the tallest office tower in Midtown and will be located adjacent to Grand Central with below grade connections to the terminal. One Vanderbilt's facade and design is intended to integrate with Grand Central. It is set 10 feet back from the street to allow better views of Grand Central, and the open spaces in One Vanderbilt will span up to 105 feet. The base would include a 4,500 square feet (420 m2) lobby. The tower will also contain several Retail spaces and dining areas.

One Manhattan West Office Tower - Installation of all core/shell electrical work for the 2 million-square-foot office tower at 1 Manhattan West. The scope of work includes furnishing and installing all electrical lighting and power work for the core and shell of the building. The electrical power distribution includes six 4000A service switchboards, one 3MW emergency generator, three tenant generators and six cogeneration units.

Cornell University Central Utility Plant – High Voltage Distribution throughout the whole Roosevelt Island Campus, Emergency Generators, UPS System, IT and Fire Alarm Systems.

Brooklyn Navy Yard Building 77 Renovation- Core and shell renovation of nearly 1 million square feet. Installation of (3) 13.8KV double ended substations, (2) 1500KW generators, lighting, power distribution, fire alarm and lightning protection.

Brooklyn Health Center- (1) 4000 and (1) 3000A Con Ed service with a 400KW generator on the roof of an 11-story health center. E-J will provide the fit out from the cellar to the 5th floor, 6th thru 11th floors are for future tenant space.

NYU 370 Jay Street- Furnish and install 8,000-amp 480-volt service upgrade with complete distribution system. Furnish and install one Megawatt Micro Turbine and 1250KW generator with complete emergency distribution system. Hoist micro turbine and generator to the 18th floor roof utilizing a crane and obtain all DOT permits for street closure. Furnish and install two UPS 1-300kVa and 1-150kVa.



CPV Energy Center Woodbridge NJ- This Transmission design build project required Mr. Lang to work daily with the engineering team located in various out of state locations. This design build Electrical project consisted of a bundled 230KV underground and overhead transmission line from Sayreville NJ to Edison NJ under the Raritan River and through the swamp lands to an Overhead Transmission pole and cable service, to a new 230 KV switchyard located in Woodbridge NJ. The project consisted of various civil and electrical work from directional drilling under the river, to conduit duct bank, transmission poles and overhead lines in the swamp land of NJ to High Voltage Switchyard and circuit breakers in the Woodbridge Energy Center. This project required special design of various High Voltage 230KV cable from Asia to be made for the extreme soil conditions. Mr. Lang's leadership style fast tracked this challenging design build project.

NYC DEP Tallman Island WWTP - Installation of the new Con Ed high voltage primary electrical service system for the DEP WWTP which consists of two 138KV transformers, collector bus switchgear and mimic board; as well as the emergency paralleled high voltage generators, along with the generator switchgear. Installation of two 3500kW generators & paralleling switchgear for emergency power throughout the plant. Install two double-ended (DESS) 15kV primary-600V secondary substations. High Voltage distribution to Substations and switchgear throughout the site with step down transformers and MCC for multitude of pumps controls throughout the facility wide upgrade.

NYC DEP Croton Offsite Water Treatment Pump and Valve Houses – The project was a security sensitive project that consisted of multiple locations around the Croton Reservoir where the buildings contained the underground drinking water to the City of New York, each building contained various deep tunnels that housed motor operated valves and complex controls for controlling the flow of drinking water to NYC. Each of the buildings contained electrical services ranging from High Voltage services to low voltage services, each building required new services, emergency backup services, MCC and new Security Systems. All the buildings maintained a SCADA System with back up Radio Systems to monitor and secure the buildings and our drinking water.

NJ TRANSIT PENN STATION in Penn Station NY - This project was completely built through a hatch in the street on 32nd in NYC. All aspects of this project from High Voltage Equipment to Lighting fixtures and receptacles had to be planned coordinated and delivered via the hatch in the street. This required Mr. Lang along with the project team to coordinate and execute the plan on a daily basis, the project was built over Live Cantenary lines for the Amtrak and LIRR trains coming into and out of the station. The various systems, conduit paths had to be executed in phases while demo and new work happened simultaneously. The project had two 13.8KV services from three levels below the station, new DC and Emergency lighting systems, Fire Alarm, PA, Radio and power throughout the new facility.

Central Park NYPD Police Station - located in Central Park this project was a Historic Building that was renovated from a old Carriage Barn Police Precinct to a state of the art NYPD Facility. The project required a new Electric Service be brought into the police precinct from 5th avenue to the center of the park all while 86th street couldn't be closed. The new precinct had state of the art LED lighting, Emergency Generators, Fire Alarm, Security, Jail cell for 12 inmates that required various cell control systems, HVAC Controls.

NYC SCA Schools throughout New York- Renovations of schools from Lighting to Fire Alarm systems

NYC Department of Design and Construction- All types of Electrical Projects, building renovations, Court buildings, Office Buildings that required various types of electrical work.

Various Private Clients - Maintenance and new electrical support for private clients in multiple locations. In New York and the Long Island Area

Core Highlights

- Top 3 Apprentices of my Graduating Class Local 25 IBEW-1986
- Vice President and Owner of Eldor Contracting and Electric LLC. - 1986 to 2013

PROFESSIONAL AFFILIATIONS

- Completed numerous industry related education programs and seminars
- I.B.E.W. Apprentice Training and Foreman Courses
- Member, National Electrical Contractors Associations
- Various management and training courses, NECA



#16

Eric Cooper

854 East Broadway Apt 7F, Long Beach NY 11561

e_cooper615@outlook.com 917-939-9103

Summary of Qualifications

An energetic, results-oriented individual with strong leadership capabilities with over 25 years of experience in the electrical industry. I started my career in the field as an apprentice in the IBEW Local 25 A-Construction program; Worked in the field as an apprentice, journeyman electrician and as a foreman for over 12 years. After many years in the field, I transitioned my career to the management side of the industry, from managing the warehouse, expediting of tools & equipment to jobsites, purchasing day-to-day materials via industry wide vendors, progressing into project operations and management of electrical construction projects consisting of new construction, renovations, retail stores, large scale wholesale food stores, lighting retrofits, HVAC / BMS projects, fire alarm as well as experience in many other sectors of the industry.

Professional Experience**HIGHLINE ELECTRIC CORP. - FLUSHING, NEW YORK**
Owner/Senior Project Manager/Estimator**2013 - 2020**

After successfully undertaking the launch and growth of CPL Electric Corp. on Long Island, I ventured into a full-scale New York City operation starting Highline Electric Corp. I was responsible for ascertaining projects, client relationships, finances, project management & estimating, as well as all day-to-day operations as an electrical contractor.

Project Management - Responsibilities included, effectively managing a magnitude of projects, ranging in size / value from \$100K up to large, multi-million-dollar projects. Manpower of approximately 35-50 electricians. As a project manager I performed the following duties:

- a) Review contract documents; specifications, contract drawings, Scope of Work and Leveling Sheets.
- b) Review estimate and set up / create a complete Job Costing Budget worksheet.
- c) Create an AIA G702 form for submission to ownership for approval. Monitor project budgets, labor costs and schedules throughout the projects. Updated percent complete reports.
- d) Worked with and assisted in the design of all installation shop drawings, consisting of Electric room layouts, switchgear, transformers & panel placements with associated conduits and racks, feeder conduit layout etc.
- e) Review, analyze and prepare complete estimates of RFP's. Trimble Accu-Bid Classic software used for all estimates for change order proposals. Prepared complete change order packages for submission.
- f) Submit, negotiate & monitor change orders and change order logs with customer.
- g) Review equipment purchase orders to vendors to ensure vendors are providing the specified equipment, manage all equipment shop drawings & cut sheets through submission to owner/construction manager. Review and manage all returned submittals and work with vendors upon releasing equipment.
- h) Create excel spreadsheets to successfully manage the procurement, transport & timely delivery of all equipment from factories to offsite storage facilities, riggers yards &/or to job sites to ensure equipment is available for installation at the right time. Equipment consisted of, but not limited to: Switchgear, Distribution Boards & Panelboards, Generators & ATS Switches, Lighting packages & Lighting controls, Fire Alarm &/or other Low Voltage Systems.

COOPER POWER & LIGHTING CORP. - FARMINGDALE, NEW YORK**2004-2013****VICE PRESIDENT/OPS MANAGER/PROJECT MANAGER**

Responsibilities include effectively managing multi-year duration projects; valued under \$100,000 to \$5,000,000, from award to completion. Negotiating and issuing purchase orders to subcontractors and vendors. Interpret contract plans and specifications, layout of work, scheduling of material and equipment, coordination with other trades, and directing field personnel.

OPERATIONS MANAGER

Responsibilities include effectively training and managing office and warehouse staff in operations and procedures. This includes but was not limited to all aspects of Accounts Receivable, Accounts Payables and Payroll. Liaison between Field Personnel and Project Management; securing all materials and tools as required. Primary Purchasing Agent for all materials; negotiates, evaluates, procures, and inventories materials for all projects including distribution to job sites. Manages warehouse operations including inventory of materials and maintenance of tools & equipment.

PROJECT MANAGEMENT

Successfully managed a magnitude of projects, ranging in size & value from \$100K up to large, multi-million-dollar projects. Manpower of approximately 30 electricians. As a project manager I performed the following duties:

- a) Review contract documents; specifications, contract drawings, Scope of Work and Leveling Sheets.
- b) Review estimate and set up / create a complete Job Costing Budget worksheet.
- c) Prepare & monitor throughout, project budgets, labor, material & equipment costs. Manage & update labor and material costs Percent Complete reports.
- d) Prepare & Monitor project schedules, updating milestone achievements.
- e) Review, analyze and prepare complete estimate of RFP's. Trimble Accu-Bid Classic software used for all estimates for change order proposals. Prepared complete change order packages for submission.
- f) Submit, negotiate & monitor change orders and change order logs with customer.
- g) Review equipment purchase orders to vendors to ensure vendors are providing the specified equipment, manage all equipment shop drawings & cut sheets through submission to owner/construction manager. Review and manage all returned submittals and work with vendors upon releasing equipment.
- h) Create excel spreadsheets to successfully manage the procurement, transport & timely delivery of all equipment from factories to offsite storage facilities, riggers yards &/or to job sites to ensure equipment is available for installation at the right time. Equipment consisted of, but not limited to: Switchgear, Distribution Boards & Panelboards, Generators & ATS Switches, Lighting packages & Lighting controls, Fire Alarm &/or other Low Voltage Systems.

PROJECT MANAGEMENT EXPERIENCE

- **510 West 22nd Street, NYC \$4.2mm**
New construction, 12 story Building approx. 200k sq. ft. Systems included: Advisory Board submission & approval of electrical service, (2) 4000amp services, (8) Distribution Boards, (32) Panel Boards, (12) step-up / step-down transformers, 1000kva generator with (5) ATS switches, (4) Bus Duct runs from 2000amp down to 400amp, MI Cable risers, Fire Pump & Jockey Pump feeders & terminations, Building Grounding system for new & future electrical systems, Fire Alarm system to include devices & wiring, Lighting fixtures & associated branch wiring, lighting controls, receptacles & associated branch wiring, Power, Lighting fixtures & low voltage controls for (9) Terraces throughout building, Lightning Preventor system and empty conduit systems for future low voltage / Telecomm usage.
- **Krinos Foods LLC 1736 Bathgate Avenue Bronx NY \$2.1mm**
New construction, 125,000 Sq. Ft. multi-story food distribution warehouse consisting of: 15,000 sq ft office space for corporate office, 75,000 Sq. Ft dry storage, 35,000 Sq. ft refrigerated & freezer storage, food packaging line, loading dock/truck bays and parking lots. Systems installed included: Advisory Board submission & approval of electrical service, (1) 4000amp service, utility property box (2) step-up transformers, 50kva Lighting Inverter, Fire Pump & Jockey Pump feeders & terminations, Building Grounding system electrical systems, Fire Alarm system (devices & wiring) with smoke purge system, Lighting fixtures & associated branch wiring, lighting controls, receptacles & associated branch wiring, conduit, feeders, and terminations to refrigerator/freezer equipment.
- **Krinos Foods LLC 1736 Bathgate Avenue Bronx NY \$65k**
HVAC / Building Management control wiring, work performed included: BACNET wiring interconnecting all rooftop units, area & room thermostats, VAV boxes,
- **Emblem Health 52 Duane Street NYC \$375k**
Office & Patient rooms interior renovation, approx. 20,000 Sq ft work performed included: new panels, lighting & power circuits for normal power & health care wiring, fire alarm system (wiring & devices) and architectural lighting & low voltage controls, HVAC power wiring.
- **Emblem Health 546 Eastern Parkway \$182k**
Office & Conference rooms interior renovation, approx. 12,000 Sq ft work included: re-use/re-work existing panels, branch power & lighting conduit & wiring, fire alarm system (wiring & devices) architectural lighting fixtures & low voltage controls, HVAC power wiring.
- **125 Greenwich Street NYC \$1.1M**
HVAC BMS Control Wiring of new construction, 80-story residential condo tower, work included: conduit, wiring & terminations of BACNET wiring to all networked HVAC equipment (approx. 125 units- AHU's, VFD, s, VAV's, Chillers etc.). Conduit, wire & terminations to interconnect sensors & devices to sub-systems such as chillers, exhaust fans, AHU's/ERU's, pumps, outside temp sensors etc.

EDUCATION – CERTIFICATIONS – LICENSES

- I.B.E.W Local #25, The National Joint Apprenticeship & Training Program 2003
A-Construction Journeyman Wireman
- Thomas & Betts 2009
OCAL Certification of Completion Installation Seminar
- Danfoss Corp 2011
Food Retail Certified Gold Contractor Program
- I.B.E.W Local #25, The National Joint Apprenticeship & Training Program 2013
Photovoltaic Systems
- NYC Master Electrician Electrical License 2017
Completed & Issued Electrical License (License # 12899) **

COMPUTER SKILLS

- Microsoft Word and Excel
- Trimble Accu-Bid Classic software (estimating Software)
- ComputerEase Operating Software (Job Costing, Accounts Receivable, Accounts Payable, Payroll, General Ledger)
- BIM Software – basic knowledge of the following: Autocad, Revit, Navisworks
- Miscellaneous programs: Adobe Acrobat Pro, Dropbox, Zoom



#17

CERTIFICATE OF LIABILITY INSURANCE

DATE (MM/DD/YYYY)

5/26/2023

THIS CERTIFICATE IS ISSUED AS A MATTER OF INFORMATION ONLY AND CONFERS NO RIGHTS UPON THE CERTIFICATE HOLDER. THIS CERTIFICATE DOES NOT AFFIRMATIVELY OR NEGATIVELY AMEND, EXTEND OR ALTER THE COVERAGE AFFORDED BY THE POLICIES BELOW. THIS CERTIFICATE OF INSURANCE DOES NOT CONSTITUTE A CONTRACT BETWEEN THE ISSUING INSURER(S), AUTHORIZED REPRESENTATIVE OR PRODUCER, AND THE CERTIFICATE HOLDER.

IMPORTANT: If the certificate holder is an ADDITIONAL INSURED, the policy(ies) must have ADDITIONAL INSURED provisions or be endorsed. If SUBROGATION IS WAIVED, subject to the terms and conditions of the policy, certain policies may require an endorsement. A statement on this certificate does not confer rights to the certificate holder in lieu of such endorsement(s).

PRODUCER Alliant Insurance Services, Inc. 333 Earle Ovington Blvd. Uniondale NY 11553	CONTACT NAME:		
	PHONE (A/C, No, Ext):	FAX (A/C, No):	
E-MAIL ADDRESS:			
INSURER(S) AFFORDING COVERAGE		NAIC #	
INSURED E-J Electric Installation Co. 46-41 Vernon Blvd Long Island City NY 11101	INSURER A : Travelers Indemnity Company		25658
	INSURER B : Starr Indemnity & Liability Co		38318
	INSURER C : Charter Oak Fire Insurance Com		25615
	INSURER D : Zurich American Insurance Comp		16535
	INSURER E : Endurance American Insurance C		10641
	INSURER F : Berkley Regional Insurance Com		29580

COVERAGES

CERTIFICATE NUMBER: 1963567129

REVISION NUMBER:

THIS IS TO CERTIFY THAT THE POLICIES OF INSURANCE LISTED BELOW HAVE BEEN ISSUED TO THE INSURED NAMED ABOVE FOR THE POLICY PERIOD INDICATED. NOTWITHSTANDING ANY REQUIREMENT, TERM OR CONDITION OF ANY CONTRACT OR OTHER DOCUMENT WITH RESPECT TO WHICH THIS CERTIFICATE MAY BE ISSUED OR MAY PERTAIN, THE INSURANCE AFFORDED BY THE POLICIES DESCRIBED HEREIN IS SUBJECT TO ALL THE TERMS, EXCLUSIONS AND CONDITIONS OF SUCH POLICIES. LIMITS SHOWN MAY HAVE BEEN REDUCED BY PAID CLAIMS.

INSR LTR	TYPE OF INSURANCE	ADDL INSD	SUBR WVD	POLICY NUMBER	POLICY EFF (MM/DD/YYYY)	POLICY EXP (MM/DD/YYYY)	LIMITS
A	<input checked="" type="checkbox"/> COMMERCIAL GENERAL LIABILITY <input type="checkbox"/> CLAIMS-MADE <input checked="" type="checkbox"/> OCCUR <input checked="" type="checkbox"/> Contractual Liab GEN'L AGGREGATE LIMIT APPLIES PER: <input type="checkbox"/> POLICY <input checked="" type="checkbox"/> PROJECT <input type="checkbox"/> LOC <input type="checkbox"/> OTHER:	Y	Y	VTC2K-CO-0R536961-IND-23	5/31/2023	5/31/2024	EACH OCCURRENCE \$3,000,000 DAMAGE TO RENTED PREMISES (Ea occurrence) \$300,000 MED EXP (Any one person) \$10,000 PERSONAL & ADV INJURY \$3,000,000 GENERAL AGGREGATE \$6,000,000 PRODUCTS - COMP/OP AGG \$6,000,000 \$
A	<input checked="" type="checkbox"/> AUTOMOBILE LIABILITY <input checked="" type="checkbox"/> ANY AUTO <input type="checkbox"/> OWNED AUTOS ONLY <input type="checkbox"/> SCHEDULED AUTOS <input checked="" type="checkbox"/> HIRED AUTOS ONLY <input checked="" type="checkbox"/> NON-OWNED AUTOS ONLY	Y	Y	VTC2K-CAP-0R536973-IND-23	5/31/2023	5/31/2024	COMBINED SINGLE LIMIT (Ea accident) \$2,000,000 BODILY INJURY (Per person) \$ BODILY INJURY (Per accident) \$ PROPERTY DAMAGE (Per accident) \$ \$
B	<input type="checkbox"/> UMBRELLA LIAB <input checked="" type="checkbox"/> OCCUR <input checked="" type="checkbox"/> EXCESS LIAB <input type="checkbox"/> CLAIMS-MADE <input type="checkbox"/> DED <input type="checkbox"/> RETENTION \$	Y	Y	1000565680231	5/31/2023	5/31/2024	EACH OCCURRENCE \$3,000,000 AGGREGATE \$3,000,000 \$
C	WORKERS COMPENSATION AND EMPLOYERS' LIABILITY ANY PROPRIETOR/PARTNER/EXECUTIVE OFFICER/MEMBER EXCLUDED? (Mandatory in NH) If yes, describe under DESCRIPTION OF OPERATIONS below	Y/N N	N/A	UB-1S768720-23-25-K	5/31/2023	5/31/2024	<input checked="" type="checkbox"/> PER STATUTE <input type="checkbox"/> OTHER E.L. EACH ACCIDENT \$1,000,000 E.L. DISEASE - EA EMPLOYEE \$1,000,000 E.L. DISEASE - POLICY LIMIT \$1,000,000
D E F	Excess Liability Excess Liability Excess Liability	Y Y Y	Y Y Y	AEC 5543322-10 EXN30001584903 BCS 8800050-20	5/31/2023 5/31/2023 5/31/2023	5/31/2024 5/31/2024 5/31/2024	Occurrence/Aggregate \$5,000,000 Occurrence/Aggregate \$8,500,000 Occurrence/Aggregate \$8,500,000

DESCRIPTION OF OPERATIONS / LOCATIONS / VEHICLES (ACORD 101, Additional Remarks Schedule, may be attached if more space is required)

RE: Proof of Insurance for Pre-Qual

As respects General Liability Additional Insured coverage is included as require by written contract.

CERTIFICATE HOLDER

CANCELLATION

E-J Electric Installation Co.
46-41 Vernon Blvd.
Long Island City NY 11101

SHOULD ANY OF THE ABOVE DESCRIBED POLICIES BE CANCELLED BEFORE THE EXPIRATION DATE THEREOF, NOTICE WILL BE DELIVERED IN ACCORDANCE WITH THE POLICY PROVISIONS.


AUTHORIZED REPRESENTATIVE

© 1988-2015 ACORD CORPORATION. All rights reserved.

18. The undersigned hereby declares: That the foregoing information contained in this bid is a true statement, including, but not limited to, the financial condition of the individual firm herein first named as of the date herein given; the undersigned has read that portion of the Instructions to the Bidders entitled **"Qualifications and Responsibility of Bidders"** and that the bidder acknowledges its affirmative obligation to transmit with this statement any matters relevant and material to those contractor qualifications and responsibility standards; that this statement is for the express purpose of inducing the party to whom it is submitted to award the submitted a contract or issuance of a permit; that any depository, vendor or other agency herein named is authorized to supply such party with any information necessary to verify this statement; and that it understands and agrees that any material misrepresentation or omission of material fact may be deemed grounds for disqualification of the bidder as "not responsible," and may also subject the bidder to future debarment, penalties, and sanctions, to the extent permitted by law.

NO TEXT ON THIS PAGE

NO TEXT ON THIS PAGE



PROPOSAL

MAJOR EQUIPMENT ITEMS: The Bidder shall fill the name and address of the proposed system suppliers for the major equipment items tabulated hereinafter. It is expressly understood that the furnishing of this information will not relieve the Bidder of any requirements of the Contract Documents and failure to fill out properly is grounds for rejection.

<u>Specification Number</u>	<u>Description</u>	<u>Manufacturer and/or Supplier</u>

NO TEXT ON THIS PAGE

PROPOSAL

ELECTRICAL CONSTRUCTION

PROPOSAL: For all work in accordance with the drawings and specifications:

ET Electric Installation Co.
(Individual, Firm or Corporation, as case may be)

Individual's Social Security Number: _____

Firm or Corporation's Federal ID Number: _____

Firm or Corporation's Municipal License ID Number: _____

Municipal Licensing Agency: _____

By: [Signature] Date: 8/16/23

(Print): Alan Lang Title: Sr. Vice President

WHERE BIDDER IS A CORPORATION, ADD

ATTEST:

Mark Jackson
Secretary



NO TEXT ON THIS PAGE

PROPOSAL

ELECTRICAL CONSTRUCTION

Note: The Bids shall be sworn to by the person signing them, in one of the following forms:

(Form of Affidavit where Bidder is an Individual)

STATE OF NEW YORK)

) ss.:

COUNTY OF NASSAU)

_____ Being duly sworn, deposes and says: That
he is the person described in and who executed the foregoing Bid and that the several matters therein stated are
in all respects true.

Subscribed and sworn to before me

This _____ day of _____ 20_____.

Notary Public

(Form of Affidavit where Bidder is a Firm)

STATE OF NEW YORK)

) ss.:

COUNTY OF NASSAU)

_____ Being duly sworn, deposes and says: That
he is a member of _____, the firm described in and which executed the
foregoing Bid; that he duly subscribed the name of the firm thereunto on behalf of the firm; and that the several
matters therein stated are in all respects true.

Subscribed and sworn to before me

This _____ day of _____ 20_____.

Notary Public

NO TEXT ON THIS PAGE

PROPOSAL

ELECTRICAL CONSTRUCTION

(Form of Affidavit where Bidder is a Corporation)

STATE OF NEW YORK)

) ss.:

COUNTY OF NASSAU)


Alan Lane Being duly sworn, deposes and says: That
he resides at [REDACTED], that he is the Sr. Vice President
of the corporation described in and which executed the foregoing instrument; that he
knows the seal of said corporation; that the seal affixed to the said instrument is such corporate seal and was
affixed by order of the Board of Directors of said corporation; that he affixed his name thereto by like order; and
that he has knowledge of the several matters therein stated and they are in all respects true.

Subscribed and sworn to before me


This 16th day of August 20 23.

Edward Nankin

Notary Public



NO TEXT ON THIS PAGE



Notice of Award

NO TEXT ON THIS PAGE

COUNTY OF NASSAU
DEPARTMENT OF PUBLIC WORKS
Inter-Departmental Memo

TO: Contract File

FROM: Jane Houdek, Esq.
Designated DCCO

DATE: April 1, 2024

SUBJECT: Contract No: B 90401-04E
Building Construction Electrical Requirements Contract
E-J Electrical Installation Co.
Responsibility Determination Memorandum

DPW Summary Finding

It is the Department's opinion that based on the information known to the Department and summarized in this memorandum, that the vendor is a responsible contractor for the purpose of being awarded the above-referenced contract.

Prior to the award of a contract, New York State agencies and political subdivisions, are required to make a determination of responsibility of the proposed vendor. State Finance Law §163 (9) (f); Highway Law §38; Public Building Law §8; General Municipal Law §103. General Municipal Law §103 requires the County to award contracts to a "responsible bidder" but does not define that term. However, the State Finance Law, which is the analogous law for contracting by New York State agencies, defines responsible as: "financial ability, legal capacity, integrity and past performance of a business entity and as such terms have been interpreted relative to public procurements". NY CLS St. Fin §163 (1) (c). This standard is applied to procurements pursuant to NYGML §103. *Matter of AAA Caring & Rubbish Removal, Inc. v. Town of Southeast*, 17 N.Y. 3d 136 (2011)

The NY State Office of General Services employees the FLIP analysis -financial ability, legal capacity, integrity and past performance – to meet its obligation to make a responsibility determination.

Application of the FLIP test

As explained in this memorandum, the FLIP test, can be used to evaluate a vendor's responsibility.

1. Financial and Organizational Capacity
The Department has reviewed materials supplied by vendor as required by the bid documents and is satisfied that the vendor has met the financial and organizational capacity as required by the bid documents.
2. Legal Authority
Vendor is not debarred.
3. Integrity
Vendor possesses requisite business integrity-analysis of vendor information described in later portion of this memorandum.
4. Past Performance
Based upon the vendor's prior performance on County contracts, as well as a check of vendor's reference, vendor is qualified to perform the work for the above-referenced contract.



April 1, 2024

SUBJECT: Contract No: B 90401-04E
Building Construction Electrical Requirements Contract
E-J Electrical Installation Co.

Responsibility Determination Memo

Nassau County Procurement Policy Requirements

Similarly, the Nassau County Procurement Policy states that, "a vendor is deemed responsible to be awarded a contract when it has demonstrated that it has the integrity and capacity to perform the required services on behalf of the County." Nassau County Procurement Policy at Appendix E. Appendix E goes on to state that factors to consider in determining the responsibility of a vendor include financial resources, organizational capacity, a satisfactory record of performance and a satisfactory record of business integrity - an analysis identical to the FLIP test.

For purposes of its consideration of responsibility, the County requires potential vendors to submit vendor disclosure forms. Those forms are used by the Department as a tool when conducting a vendor responsibility review with the intent of determining "if there exists any material adverse information impacting the vendor's capacity or integrity." Quoting Appendix E.

The following is quoted from Appendix E:

For adverse information to be considered a factor in a vendor responsibility review, the information must be found to be material. Not all adverse information may be material. Materiality is greater for more recent events than for less recent ones, and materiality is greater for events concerning services more closely related to those required by the County than services that are less so. An event is considered most material when it concerns services equivalent or similar to those required by the County, has occurred recently, occurred in close geographic proximity to the County, and involves one or more individuals or organizational departments that may be involved in the conduct of the County contract. Also relevant in this assessment is whether the event involves a relatively large or small amount of money, services or product; whether the event involves a threat to life, health, safety, or property, whether criminality or possible criminality is involved; and the quantity of adverse information. In addition, any adverse information discovered by a department, which should have been, but was not disclosed by the vendor on the appropriate disclosure form(s) may be considered material.

Examples of adverse information that may not be considered material include adverse social media posts or poor reviews of a company posted on the internet. In addition, adverse information that occurred and/or was resolved more than five years ago generally is not considered material, although once such information has been identified the department conducting the review should investigate whether any similar subsequent event(s) occurred that may be subject to further analysis or suggesting a concern regarding the vendor's corporate culture.

A finding of nonresponsibility has significant implications for the vendor, since subsequent to that determination the vendor must disclose it in future solicitation responses to public entities. Therefore, the finding must be based upon evidence of a sufficiently severe failure of capacity and/or integrity on the part of the vendor. Any adverse information which is not deemed to be sufficient for a finding of nonresponsibility must be demonstrated by the vendor to have been addressed sufficiently through implementation of corrective actions and/or plans to ensure that the adverse event(s) shall not impact or recur during the conduct of the County contract under consideration. Corrective actions that may be considered in this regard include, but are not limited to, termination of the employee(s) involved, introduction of new

Contract File

Page 3

April 1, 2024

SUBJECT: Contract No: B 90401-04E
Building Construction Electrical Requirements Contract
E-J Electrical Installation Co.

Responsibility Determination Memo

policies and procedures, employee trainings, reorganization of the vendor's structure, introduction of new internal or external monitors, payment of all fines, satisfactory resolution of the matter by the investigating entity, etc.

Application of the Materiality Evaluation to Determine Vendor Integrity

As described in this memorandum, the Nassau County Procurement Policy at Appendix E identifies factors that should be considered when determining if the adverse information available about a vendor rises to level of materiality (vendor responsibility determination is dependent upon material information).

Vendor Adverse Information

Vendor reports multiple traffic citations issued by the New York City Department of Transportation. The violations related mostly to idling vehicles in use at traffic intersection construction, and have been resolved. The work to be performed on the County's contract is building electrical work, so not of a similar nature. The Department is satisfied with the Vendor's explanation of the violations, and has concluded that the Vendor is a responsible vendor for the performance of the scope of work in Contract B 90401-04E.



Jane Houdek
Attorney for DPW

JH:jd



COUNTY OF NASSAU

POLITICAL CAMPAIGN CONTRIBUTION DISCLOSURE FORM

1. Has the vendor or any corporate officers of the vendor provided campaign contributions pursuant to the New York State Election Law in (a) the period beginning April 1, 2016 and ending on the date of this disclosure, or (b), beginning April 1, 2018, the period beginning two years prior to the date of this disclosure and ending on the date of this disclosure, to the campaign committees of any of the following Nassau County elected officials or to the campaign committees of any candidates for any of the following Nassau County elected offices: the County Executive, the County Clerk, the Comptroller, the District Attorney, or any County Legislator?

YES ☐ NO ☒ If yes, to what campaign committee?

Electronically signed and certified at the date and time indicated by:

Alan Lang [ALANG@EJ1899.COM]

Dated: 10/24/2023 03:39:51 pm

Vendor: E-J Electric Installation Co

Title: Sr Vice President

PRINCIPAL QUESTIONNAIRE FORM

All questions on these questionnaires must be answered by all officers and any individuals who hold a ten percent (10%) or greater ownership interest in the proposer. Answers typewritten or printed in ink. If you need more space to answer any question, make as many photocopies of the appropriate page(s) as necessary and attach them to the questionnaire.

COMPLETE THIS QUESTIONNAIRE CAREFULLY AND COMPLETELY. FAILURE TO SUBMIT A COMPLETE QUESTIONNAIRE MAY MEAN THAT YOUR BID OR PROPOSAL WILL BE REJECTED AS NON-RESPONSIVE AND IT WILL NOT BE CONSIDERED FOR AWARD

1. Principal Name: alan lang
Date of birth: [REDACTED]
Home address: [REDACTED]

City: [REDACTED] State/Province/Territory: [REDACTED] Zip/Postal Code: [REDACTED]
Country: US

Business Address: 46-41 Vernon Blvd
City: Long Island City State/Province/Territory: NY Zip/Postal Code: 11101
Country: US
Telephone: 7187869400

Other present address(es): 46-41 Vernon Blvd
City: _____ State/Province/Territory: _____ Zip/Postal Code: _____
Country: US
Telephone: 7187869400

List of other addresses and telephone numbers attached

2. Positions held in submitting business and starting date of each (check all applicable)

President	_____	Treasurer	_____
Chairman of Board	_____	Shareholder	_____
Chief Exec. Officer	_____	Secretary	_____
Chief Financial Officer	_____	Partner	_____
Vice President	<u>01/03/2014</u>		
(Other)			

3. Do you have an equity interest in the business submitting the questionnaire?

YES ☐ NO ☒ If Yes, provide details.

4. Are there any outstanding loans, guarantees or any other form of security or lease or any other type of contribution made in whole or in part between you and the business submitting the questionnaire?

YES ☐ NO ☒ If Yes, provide details.

5. Within the past 3 years, have you been a principal owner or officer of any business or notfor-profit organization other than the one submitting the questionnaire?
YES ☐ NO ☒ If Yes, provide details.

6. Has any governmental entity awarded any contracts to a business or organization listed in Section 5 in the past 3 years while you were a principal owner or officer?
YES ☐ NO ☒ If Yes, provide details.

NOTE: An affirmative answer is required below whether the sanction arose automatically, by operation of law, or as a result of any action taken by a government agency. Provide a detailed response to all questions checked "YES". If you need more space, photocopy the appropriate page and attach it to the questionnaire.

7. In the past (5) years, have you and/or any affiliated businesses or not-for-profit organizations listed in Section 5 in which you have been a principal owner or officer:

- a. Been debarred by any government agency from entering into contracts with that agency?
YES ☐ NO ☒ If yes, provide an explanation of the circumstances and corrective action taken.

- b. Been declared in default and/or terminated for cause on any contract, and/or had any contracts cancelled for cause?
YES ☐ NO ☒ If yes, provide an explanation of the circumstances and corrective action taken.

- c. Been denied the award of a contract and/or the opportunity to bid on a contract, including, but not limited to, failure to meet pre-qualification standards?
YES ☐ NO ☒ If yes, provide an explanation of the circumstances and corrective action taken.

- d. Been suspended by any government agency from entering into any contract with it; and/or is any action pending that could formally debar or otherwise affect such business's ability to bid or propose on contract?
YES ☐ NO ☒ If yes, provide an explanation of the circumstances and corrective action taken.

8. Have any of the businesses or organizations listed in response to Question 5 filed a bankruptcy petition and/or been the subject of involuntary bankruptcy proceedings during the past 7 years, and/or for any portion of the last 7 year period, been in a state of bankruptcy as a result of bankruptcy proceedings initiated more than 7 years ago and/or is any such business now the subject of any pending bankruptcy proceedings, whenever initiated?
YES ☐ NO ☒ If 'Yes', provide details for each such instance. (Provide a detailed response to all questions check "Yes". If you need more space, photocopy the appropriate page and attached it to the questionnaire.)

9. a. Is there any felony charge pending against you?
YES ☐ NO ☒ If yes, provide an explanation of the circumstances and corrective action taken.

b. Is there any misdemeanor charge pending against you?

YES ☐ NO ☒ If yes, provide an explanation of the circumstances and corrective action taken.

c. Is there any administrative charge pending against you?

YES ☐ NO ☒ If yes, provide an explanation of the circumstances and corrective action taken.

d. In the past 10 years, have you been convicted, after trial or by plea, of any felony, or of any other crime, an element of which relates to truthfulness or the underlying facts of which related to the conduct of business?

YES ☐ NO ☒ If yes, provide an explanation of the circumstances and corrective action taken.

e. In the past 5 years, have you been convicted, after trial or by plea, of a misdemeanor?

YES ☐ NO ☒ If yes, provide an explanation of the circumstances and corrective action taken.

f. In the past 5 years, have you been found in violation of any administrative or statutory charges?

YES ☐ NO ☒ If yes, provide an explanation of the circumstances and corrective action taken.

10 In addition to the information provided in response to the previous questions, in the past 5 years, have you been the subject of a criminal investigation and/or a civil anti-trust investigation by any federal, state or local prosecuting or investigative agency and/or the subject of an investigation where such investigation was related to activities performed at, for, or on behalf of the submitting business entity and/or an affiliated business listed in response to Question 5?

YES ☐ NO ☒ If yes, provide an explanation of the circumstances and corrective action taken.

11 In addition to the information provided, in the past 5 years has any business or organization listed in response to Question 5, been the subject of a criminal investigation and/or a civil anti-trust investigation and/or any other type of investigation by any government agency, including but not limited to federal, state, and local regulatory agencies while you were a principal owner or officer?

YES ☐ NO ☒ If yes, provide an explanation of the circumstances and corrective action taken.

12 In the past 5 years, have you or this business, or any other affiliated business listed in response to Question 5 had any sanction imposed as a result of judicial or administrative proceedings with respect to any professional license held?

YES ☐ NO ☒ If yes, provide an explanation of the circumstances and corrective action taken.

13 For the past 5 tax years, have you failed to file any required tax returns or failed to pay any applicable federal, state or local taxes or other assessed charges, including but not limited to water and sewer charges?

YES ☐ NO ☒ If yes, provide an explanation of the circumstances and corrective action taken.

I, alan lang , hereby acknowledge that a materially false statement willfully or fraudulently made in connection with this form may result in rendering the submitting business entity and/or any affiliated entities non-responsible, and, in addition, may subject me to criminal charges.

I, alan lang , hereby certify that I have read and understand all the items contained in this form; that I supplied full and complete answers to each item therein to the best of my knowledge, information and belief; that I will notify the County in writing of any change in circumstances occurring after the submission of this form; and that all information supplied by me is true to the best of my knowledge, information and belief. I understand that the County will rely on the information supplied in this form as additional inducement to enter into a contract with the submitting business entity.

CERTIFICATION

A MATERIALLY FALSE STATEMENT WILLFULLY OR FRAUDULENTLY MADE IN CONNECTION WITH THIS QUESTIONNAIRE MAY RESULT IN RENDERING THE SUBMITTING BUSINESS ENTITY NOT RESPONSIBLE WITH RESPECT TO THE PRESENT BID OR FUTURE BIDS, AND, IN ADDITION, MAY SUBJECT THE PERSON MAKING THE FALSE STATEMENT TO CRIMINAL CHARGES.

E-J Electric Installation Co

Name of submitting business

Electronically signed and certified at the date and time indicated by:

Alan Lang ALANG@EJ1899.COM

Sr Vice President

Title

10/24/2023 03:56:07 pm

Date

PRINCIPAL QUESTIONNAIRE FORM

All questions on these questionnaires must be answered by all officers and any individuals who hold a ten percent (10%) or greater ownership interest in the proposer. Answers typewritten or printed in ink. If you need more space to answer any question, make as many photocopies of the appropriate page(s) as necessary and attach them to the questionnaire.

COMPLETE THIS QUESTIONNAIRE CAREFULLY AND COMPLETELY. FAILURE TO SUBMIT A COMPLETE QUESTIONNAIRE MAY MEAN THAT YOUR BID OR PROPOSAL WILL BE REJECTED AS NON-RESPONSIVE AND IT WILL NOT BE CONSIDERED FOR AWARD

1. Principal Name: Anthony Mann
Date of birth: [REDACTED]
Home address: [REDACTED]

City: [REDACTED] State/Province/Territory: [REDACTED] Zip/Postal Code: [REDACTED]
Country: US

Business Address: 4641 Vernon Blvd
City: Long Island City State/Province/Territory: NY Zip/Postal Code: 11101
Country: US
Telephone: 718-786-9400

Other present address(es):
City: _____ State/Province/Territory: _____ Zip/Postal Code: _____
Country: _____
Telephone: _____

List of other addresses and telephone numbers attached

2. Positions held in submitting business and starting date of each (check all applicable)

President	<u>12/06/1996</u>	Treasurer	_____
Chairman of Board	_____	Shareholder	_____
Chief Exec. Officer	<u>04/02/2012</u>	Secretary	_____
Chief Financial Officer	_____	Partner	_____
Vice President	_____		
(Other)			

3. Do you have an equity interest in the business submitting the questionnaire?

YES ☒ NO ☐ If Yes, provide details.

Anthony Mann 51%

4. Are there any outstanding loans, guarantees or any other form of security or lease or any other type of contribution made in whole or in part between you and the business submitting the questionnaire?

YES ☐ NO ☒ If Yes, provide details.

5. Within the past 3 years, have you been a principal owner or officer of any business or notfor-profit organization other than the one submitting the questionnaire?
YES ☒ NO ☐ If Yes, provide details.

See Attached

1 File(s) uploaded: CamScanner 10-18-2023 17.27.pdf

6. Has any governmental entity awarded any contracts to a business or organization listed in Section 5 in the past 3 years while you were a principal owner or officer?
YES ☒ NO ☐ If Yes, provide details.

See Attached

2 File(s) uploaded: ACTIVE JOBS- SYRACUSE-ENERGY.pdf, Active Jobs for TD and EC 2022 and 2023.pdf

NOTE: An affirmative answer is required below whether the sanction arose automatically, by operation of law, or as a result of any action taken by a government agency. Provide a detailed response to all questions checked "YES". If you need more space, photocopy the appropriate page and attach it to the questionnaire.

7. In the past (5) years, have you and/or any affiliated businesses or not-for-profit organizations listed in Section 5 in which you have been a principal owner or officer:

- a. Been debarred by any government agency from entering into contracts with that agency?
YES ☐ NO ☒ If yes, provide an explanation of the circumstances and corrective action taken.

- b. Been declared in default and/or terminated for cause on any contract, and/or had any contracts cancelled for cause?
YES ☐ NO ☒ If yes, provide an explanation of the circumstances and corrective action taken.

- c. Been denied the award of a contract and/or the opportunity to bid on a contract, including, but not limited to, failure to meet pre-qualification standards?
YES ☐ NO ☒ If yes, provide an explanation of the circumstances and corrective action taken.

- d. Been suspended by any government agency from entering into any contract with it; and/or is any action pending that could formally debar or otherwise affect such business's ability to bid or propose on contract?
YES ☐ NO ☒ If yes, provide an explanation of the circumstances and corrective action taken.

8. Have any of the businesses or organizations listed in response to Question 5 filed a bankruptcy petition and/or been the subject of involuntary bankruptcy proceedings during the past 7 years, and/or for any portion of the last 7 year period, been in a state of bankruptcy as a result of bankruptcy proceedings initiated more than 7 years ago and/or is any such business now the subject of any pending bankruptcy proceedings, whenever initiated?
YES ☐ NO ☒ If 'Yes', provide details for each such instance. (Provide a detailed response to all questions check "Yes". If you need more space, photocopy the appropriate page and attached it to the questionnaire.)

9.

- a. Is there any felony charge pending against you?

YES ☐ NO ☒ If yes, provide an explanation of the circumstances and corrective action taken.

- b. Is there any misdemeanor charge pending against you?

YES ☐ NO ☒ If yes, provide an explanation of the circumstances and corrective action taken.

- c. Is there any administrative charge pending against you?

YES ☐ NO ☒ If yes, provide an explanation of the circumstances and corrective action taken.

- d. In the past 10 years, have you been convicted, after trial or by plea, of any felony, or of any other crime, an element of which relates to truthfulness or the underlying facts of which related to the conduct of business?

YES ☐ NO ☒ If yes, provide an explanation of the circumstances and corrective action taken.

- e. In the past 5 years, have you been convicted, after trial or by plea, of a misdemeanor?

YES ☐ NO ☒ If yes, provide an explanation of the circumstances and corrective action taken.

- f. In the past 5 years, have you been found in violation of any administrative or statutory charges?

YES ☐ NO ☒ If yes, provide an explanation of the circumstances and corrective action taken.

- 10 In addition to the information provided in response to the previous questions, in the past 5 years, have you been the subject of a criminal investigation and/or a civil anti-trust investigation by any federal, state or local prosecuting or investigative agency and/or the subject of an investigation where such investigation was related to activities performed at, for, or on behalf of the submitting business entity and/or an affiliated business listed in response to Question 5?

YES ☐ NO ☒ If yes, provide an explanation of the circumstances and corrective action taken.

- 11 In addition to the information provided, in the past 5 years has any business or organization listed in response to Question 5, been the subject of a criminal investigation and/or a civil anti-trust investigation and/or any other type of investigation by any government agency, including but not limited to federal, state, and local regulatory agencies while you were a principal owner or officer?

YES ☐ NO ☒ If yes, provide an explanation of the circumstances and corrective action taken.

- 12 In the past 5 years, have you or this business, or any other affiliated business listed in response to Question 5 had any sanction imposed as a result of judicial or administrative proceedings with respect to any professional license held?

YES ☐ NO ☒ If yes, provide an explanation of the circumstances and corrective action taken.

- 13 For the past 5 tax years, have you failed to file any required tax returns or failed to pay any applicable federal, state or local taxes or other assessed charges, including but not limited to water and sewer charges?

YES ☐ NO ☒ If yes, provide an explanation of the circumstances and corrective action taken.

--

I, Anthony Mann , hereby acknowledge that a materially false statement willfully or fraudulently made in connection with this form may result in rendering the submitting business entity and/or any affiliated entities non-responsible, and, in addition, may subject me to criminal charges.

I, Anthony Mann , hereby certify that I have read and understand all the items contained in this form; that I supplied full and complete answers to each item therein to the best of my knowledge, information and belief; that I will notify the County in writing of any change in circumstances occurring after the submission of this form; and that all information supplied by me is true to the best of my knowledge, information and belief. I understand that the County will rely on the information supplied in this form as additional inducement to enter into a contract with the submitting business entity.

CERTIFICATION

A MATERIALLY FALSE STATEMENT WILLFULLY OR FRAUDULENTLY MADE IN CONNECTION WITH THIS QUESTIONNAIRE MAY RESULT IN RENDERING THE SUBMITTING BUSINESS ENTITY NOT RESPONSIBLE WITH RESPECT TO THE PRESENT BID OR FUTURE BIDS, AND, IN ADDITION, MAY SUBJECT THE PERSON MAKING THE FALSE STATEMENT TO CRIMINAL CHARGES.

E-J Electric Installation Co

Name of submitting business

Electronically signed and certified at the date and time indicated by:

Anthony Mann AMANN@EJ1899.COM

President/CEO

Title

10/25/2023 02:33:18 pm

Date



ESTABLISHED 1899

E-J ELECTRIC INSTALLATION CO.

CONSTRUCTING ELECTRICAL ENGINEERS

E-J Technical Services

46-41 Vernon Blvd

Long Island City, New York 11101

Anthony E. Mann owns 51%, AEM SMM E-J Trust owns 49%

E-J Electric T&D LLC

53 North Plains Industrial Rd

Wallingford, CT 06492

AEM SMM E-J Trust owns 99%

Vernon II LLC

Anthony E. Mann owns 15%

VERNON II Bronx LLC

Anthony E. Mann owns 15%

VERNON II CT LLC

Anthony E. Mann owns 15%

E-J Electric LLC

AEM SMM E-J Trust owns 49%

E-J Power Generation

53 North Plains Industrial Rd

Wallingford, CT 06492

(DBA Name for E-J Electric T&D), Info and same ownership as T&D

E-J Energy LLC

365 Morris Park Avenue and 1168 Wyatt Street, Bronx, NY 10460

Bronx, NY 10460

AEM SMM E-J Trust owns 49%

NEW YORK

NEW JERSEY

CONNECTICUT

NATIONWIDE

46-41 VERNON BLVD., L.I.C., NEW YORK 11101

TEL: 718.786.9400 WWW.EJ1899.COM

E-J Energy Construction LLC

53 North Plains Industrial Road
Wallingford, CT 06492

AEM SMM E-J Trust owns 49%

E-J Drilling LLC

AEM SMM E-J Trust owns 49%

Rossi Electric Company, LLC

65 Western Industrial Drive
Cranston, RI 02921

AEM SMM E-J Trust owns 99%

SYRACUSE

- NYSDOT
- City of Syracuse
- Onadaga County
- NYSDOT / City Of Syracuse Traffic
- Village of Minoa Waste Water
- Hiawatha Waste Water of Syracuse
- Village of Manlios Service Work
- Syracuse University
- SUNY ESF
- Suny Oneonta
- NYSOGS
- DASNY Marshal Hall
- OSWEGO
- NYSTA

EJ ENERGY

- Con Edison Bronx Gas
- Con Edison Westchester Freeze

Max of Count					YEAR	
Entity	JOBNUMBER	CLIENT	JOB NAME	STATE	2022	2023
EC	170217EC	Eversource	EVERSOURCE-CT-UNDRGRND CBL PLL	CT	1	1
EC	170402EC	Central Hudson	CENTRAL HUDSON-DEFTV POLE WRK	NY	1	1
EC	180098ECT	Eversource	EVERSOURCE-CT-HDD CONTRACT CT	CT	1	1
EC	180098ECMA	Eversource	EVERSOURCE-MA-HDD CONTRACT CT	MA	1	
EC	180300EC	3rd Track	3RD TRACK CONT-LIRR EXPANSION	NY	1	1
EC	190316EC	CONED	CON ED-NY-ACTIVE CON ED FTES	NY	1	
EC	190318EC	Eversource	ES-CT-CORE BORING ROCK DRILL	CT	1	1
EC	190458EC	CONED	E-J-O&R TERR.-URD ELEC.REBLDS	NJ	1	1
EC	190458ECNJ	CONED	O&R-URD ELCTRCREBLD-5YR CON.NJ	NJ	1	1
EC	200252ECMA	National Grid	NAT GRID-MA-ECC D2V CIC 2020	MA	1	1
EC	200252ECRI	National Grid	NAT GRID-RI-ECC D2V CIC 2020	RI	1	1
EC	200337ECT	Avangrid	E-J-AVANGRID-CT-CIVIL	CT	1	1
EC	200337ECME	Avangrid	E-J-AVANGRID-ME-CIVIL	ME	1	1
EC	200337ECNY	Avangrid	E-J-AVANGRID-NYS-CIVIL	NY	1	
EC	200354EC	MV Solar	CATALYZE-MA-15KV MVSOLAR&CIVIC	MA	1	1
EC	200363EC	MMWEC	MMWEC-MA-TLINE STRUCT REPLACE	MA	1	
EC	200365EC	National Grid	NAT'L GRID-RI-2020 HDD WORK	RI	1	1
EC	200367EC	National Grid	NAT'L GRID-MA-2020 HDD WORK	MA	1	1
EC	210230EC	TBTA	TBTA-GFMS34W01-GIL HODGES BRG	NY	1	
EC	210376EC	NYPA	NYPA-NYS-STREETLTG MAINTENANCE	NY	1	1
EC	210438EC	Eversource	EVERSOURCE-CT-AUG '21 STORMS	CT	1	
EC	210454EC	Kiewit	KIEWIT-ASTORIA-OH LINE CONST	NY	1	
EC	210498EC	Northline	NORTHLINE UTL-WSTCHT-RCK DRILL	NY	1	1
EC	210530EC	CONED	CON ED-WSTCHSTR-TRENCHING OPS	NY	1	1
EC	210668EC	Eversource	EVERSOURCE-MA-HDD W.MASS	MA	1	1
EC	220027EC	National Grid	NATIONAL GRID-MA-JANUARY STRMS	MA	1	
EC	220035EC	Eversource	EVERSOURCE-CT-JAN '22 STORMS	CT	1	
EC	220042EC	IB Abel	IB-ABEL-NY-DIRECT EMBED INSTL	NY	1	
EC	220085EC	Eversource	EVERSOURCE-CT-FEB '22 STORMS	CT	1	1
EC	220087EC	Eversource	EVERSOURCE-MA-FEB '22 STORMS	MA	1	1
EC	220089EC	National Grid	NATIONAL GRID-MA-FEB 22 STORMS	MA	1	1
EC	220091EC	National Grid	NATIONAL GRID-NY-FEB 22 STORMS	NY	1	1
EC	220126EC	E-J Instalation Co	E-J-ICHABOD CRANE SOLAR TRN&FD	NY	1	
EC	220128EC	National Grid	NATIONAL GRID-RI-STORM 2022	RI	1	1
EC	220164EC	Central Hudson	CHG&E-NY-2022 N/C STORM RESP	NY	1	1
EC	220166EC	E-J Instalation Co	E-J-ICHABOD CRANE SOLAR TRN&FD	NY	1	
EC	220184EC	Karls	ES KARLS SITE WORK-MA-HDD UNIT	MA	1	
EC	220238EC	Schimenti	SCHIMENTI-CT-HDD TARGET EXPANS	CT	1	1
EC	220498EC	Phillips	SLEEPY HOLLOW-NY-PHPLS RCKDRILL	NY	1	1
EC	220502EC	Eversource	EVERSOURCE-MA-STA322 CONVRSION	MA	1	1
EC	220504EC	CONED	O&R-TUXEDO PK-PH3 TWR HL RECON	NY	1	1
EC	220552EC	Hawkeye	EJ TD-TECO HAWKEYE-FL-STRM IAN	FL	1	1
EC	220562EC	FPL	FP&L-FL-ADDL FTES FOR IAN 9/22	FL	1	1
EC	220738EC	Eversource	EVERSOURCE-NH-STORM 2022	NH	1	1
EC	220744EC	NA	RIE-RI-DECEMBER 2022 STORM	CT	1	1
EC	230437EC	Cassidy	CASSIDY-MA-HDD EMERG.WORK 7.29	MA	1	1
EC	230500EC	CONED	ORANGE & ROCKLAND-2023 URD	NY	1	
EC	230510EC	Eversource	EVERSOURCE-NH-HDD	NH	1	
EC	230536EC	OCS	OCS-NY-BLMG GRV DRILLED PIERS	NY	1	
EC	94903EC	NA	GEN OH. EXPENSES	NA	1	1
EC	94903ECEST	NA	EC ESTIMATING	CT	1	1
EC	94903ECNY	NA	GEN OH. EXPENSES-NY	NY	1	1
EC	EC2021T	NA	EC-TRACKING TOOLS-2021	CT	1	1
EC	EC2022T	NA	EC-TRACKING TOOLS-2022	NA	1	1
EC	EC2023FMCT	NA	EC CIVIL FLEET MX(MAINT)CT-23'	CT	1	1
EC	EC2023FMMA	NA	EC HDD FLEET MC(MAINT)MASS-23'	MA	1	1
EC	EC2023S	NA	EC OVERHEAD-SAFETY-2023	CT	1	1
EC	EC2023SNY	NA	EC OVERHEAD-SAFETY NY-2023	NY	1	1
EC	EC2023T	NA	EC-TRACKING TOOLS-2023	CT	1	1
EC	ECMOE	NA	MAINT&REP-OWNED EQ	NA	1	1
EC	ECMOI	NA	MAINT&REP-OWNED EQ-INTERNAL	NA	1	1
EC	EE1100EC	NA	PIKE CO-JMA TECH 5G CAMPUS	NA	1	
TD	160280TD	CONED	CON ED-NYC-BK QNS O/H DISTRIBU	NY	1	
TD	160358TD	Eversource	EVERSOURCE-CT-2016 PATROL FIX	CT	1	
TD	170217TD	Eversource	EVERSOURCE-CT-UNDRGRND CBL PLL	CT	1	1
TD	170402TD	Central Hudson	CENTRAL HUDSON-DEFTV POLE WRK	NY	1	1
TD	170424TD	Port Authority NY	PA-JFK-ELECTRICAL MAINTENANCE	NY	1	
TD	170473TD	Eversource	EVERSOURCE-EMERGENCY WORK CT	CT	1	
TD	180098HDD	NA	EVERSOURCE-HDD-MATERIAL ONLY	NA	1	1
TD	180098TDCT	Eversource	EVERSOURCE-CT-HDD CONTRACT CT	CT	1	1
TD	180098TDMA	Eversource	EVERSOURCE-MA-HDD CONTRACT MA	MA	1	
TD	180166TD	Central Hudson	CHG&E-FISHKILL NY-RELOC 115KV	NY	1	
TD	180300TD	3rd Track	3RD TRACK CONT-LIRR EXPANSION	NY	1	1
TD	180418TD	NYPA	NYPA-O'CONNELL-(E-J)JSNR DPMNT	NY	1	1
TD	180468TD	Avangrid	AVANGRID NYSEG-NY-O/H MAINT.	NY	1	1
TD	180508TD	CONED	CON ED-NY-FTE STORM RESTOR.	NY	1	
TD	180547TDMA	NA	NATIONAL GRID-MA-HDD	NA	1	
TD	180547TDRI	National Grid	NATIONAL GRID-RI-HDD	RI	1	
TD	190032TD	Central Hudson	CHG&E-CEN.HUD NY-POLE REPLACE.	NY	1	1
TD	190151TDCT	Eversource	E-J/T&D-HYDROVAC WORK TRACKING	CT	1	
TD	190316TD	CONED	CON ED-NY-ACTIVE CON ED FTES	NY	1	
TD	190318TD	Eversource	EE-CT-CORE BORING ROCK DRILL	CT	1	1
TD	190410TD	MMWEC	MMWEC-MA-3TLINE STRUCTURE C/O	MA	1	
TD	190458TD	CONED	O&R-URD ELCTRC REBLD-5YR CONTR	NY	1	
TD	190564TD	Riggs	RIGGS DISTLER-MA-T-LINE DRILL	MA	1	
TD	200014TD	CONED	O&R-O&R TERR-ROCKDRILL CONTRCT	NY	1	1
TD	200051TD	Avangrid	CMP-CNTRLMINE-JANSTORM RESTOR	ME	1	
TD	200252TDMA	National Grid	NG-MA-HDD SPRING 2020 BUNDLE	MA	1	1
TD	200252TDRI	National Grid	NG-RI-HDD SPRING 2020 BUNDLE	RI	1	1
TD	200259TD	Central Hudson	CMP-ME-CENTRAL ME STORM 4/10	ME	1	1
TD	200272TD	CONED	CON ED-NYC-BQ CONED 2020 CNTRT	NY	1	1
TD	200272TDME	CONED	CON ED-ME-MUTUAL AID RESPN CMP	ME	1	
TD	200276TD	CONED	CON ED-NYC-SI CONED 2020 CNTRT	NY	1	1
TD	200337TD	Avangrid	NYSEG-LIBERTY-AVANGRID-STORM	NY	1	
TD	200337TDCT	Avangrid	NYSEG-CT-AVNGRD OH DIST CT CVL	NY	1	1

TD	200337TDME	Avangrid	NYSEG-ME-AVANGRID OH DIST ME	NY	1
TD	200337TDNY	Avangrid	AVANGRID-NY-DLI EAST	NY	1 1
TD	200354TD	Catalyze	CATALYZE-MA-15KV MVSOLAR&CIVIC	MA	1
TD	200363TD	MMWEC	MMWEC-MA-TLINE STRUCT REPLACE	MA	1
TD	200365TD	National Grid	NAT'L GRID-RI-2020 HDD WORK	RI	1 1
TD	200367TD	National Grid	NAT'L GRID-MA-2020 HDD WORK	MA	1 1
TD	200379TD	Avangrid	UNITED ILLU.-CT-STORM WORK AUG	CT	1 1
TD	200381TD	Eversource	EVERSOURCE-CT-8/4 STORM	CT	1
TD	200476TD	Eversource	EVERSOURCE-CT-20 PATROL FIXES	CT	1 1
TD	200487TD	Central Hudson	CMP-ME-9/30 CNTRL ME WIND/RAIN	ME	1 1
TD	200490TD	CONED	CON ED-BRX WESTCHTR-OH DISTRB	NY	1
TD	200492TD	Central Hudson	CENTRAL HUDSON-T LINE STR REPL	NY	1
TD	200495TDNY	Avangrid	AVANGRID-NYSEG-ANIMAL GUARDS	NY	1
TD	200500TD	NY State DOT	NYSBOT-WESTCHESTER-ITS MAINT	NY	1
TD	200542TD	Eversource	EVERSOURCE-CT-4KV WORK T&E	CT	1
TD	200558TD	Avangrid	AVANGRID-NY-RESILIENCY EAST	NY	1
TD	200566TD	MASS ELEC	MASS ELEC-SPUYTEN-DISTRIB WRK	MA	1 1
TD	200589TD	Avangrid	CMP-ME-12/6 MUTUAL AID RESP	ME	1 1
TD	200591TD	Eversource	EVERSOURCE-MA-12/6 STORM	MA	1 1
TD	200593TD	Eversource	EVERSOURCE-NH-DEC STORM	NH	1
TD	200612TD	Eversource	EVERSOURCE-CT-POLE REMOVAL	CT	1
TD	2019NE	NA	DIVISON EXPENSES Y/E 2019	NA	1 1
TD	2020NE	NA	DIVISON EXPENSES Y/E 2020	NA	1 1
TD	2021NE	NA	DIVISON EXPENSES Y/E 2021	NA	1 1
TD	2022NE	NA	DIVISON EXPENSES Y/E 2022	NA	1 1
TD	2023NE	NA	DIVISON EXPENSES Y/E 2023	CT	1 1
TD	2023NENY	NA	DIVISON EXPENSES Y/E 2023-NY	NY	1
TD	210029TD	Avangrid	AVANGRID-NY-DLI WEST	NY	1 1
TD	210031TD	Avangrid	AVANGRID-NY-STORM 2021	NY	1 1
TD	210045TD	Avangrid	AVANGRID-NY-RESILIENCY WEST	NY	1 1
TD	210117TD	Eversource	EVERSOURCE-CT-MARCH 1 WIND	CT	1
TD	210138TDMA	Eversource	EVERSOURCE-MA-POLE TRANSFERS	MA	1
TD	210140TD	Central Hudson	CHG&E-COXSACKIE NY-DIST REBLD	NY	1
TD	210142TDMA	Eversource	EVERSOURCE-MA-DBL POLE RMVL	MA	1
TD	210191TD	Eversource	EVERSOURCE-NH-MARCH 29 WIND	NH	1
TD	210220TD	Avangrid	AVANGRID-BREWSTER-INSULATOR	NY	1 1
TD	210222TD	Avangrid	AVANGRID-NY-ANIMAL GUARDS 2021	NY	1 1
TD	210232TD	Avangrid	AVANGRID-NY-DAP PROGRAM	NY	1
TD	210238TD	Eversource	EVERSOURCE-CT-11R55 ARIAL CBLE	CT	1
TD	210310TDCT	Avangrid	AVANGRID-CT-CIVIL PROGRAM	CT	1 1
TD	210310TDME	Avangrid	AVANGRID-ME-CIVIL ME	ME	1
TD	210310TDNY	Avangrid	AVANGRID-NY-CIVIL PROGRAM	NY	1
TD	210324TD	Town of Guilford CT	TOWN OF GUILFORD-CT-LED LTG	CT	1 1
TD	210328TD	Sysco	SYSCO-NY-GOAB SWITCH SUPPORT	NY	1
TD	210353NE	Eversource	EVERSOURCE-CT-7/6 STORM EVENT	CT	1
TD	210353TD	Eversource	EVERSOURCE-CT-7/6 STORM EVENT	CT	1
TD	210376TD	NYPA	NYPA-NYS-STREETLTG MAINTENANCE	NY	1 1
TD	210392TD	Central Hudson	CHG&E-ULSTER-DIST. RECON WORK	NY	1 1
TD	210422TD	Central Hudson	CHG&E-CAUTERSKILL AV-FBR MK RY	NY	1
TD	210438TDCT	Eversource	EVERSOURCE-CT-AUG 21' STORMS	CT	1
TD	210440TD	Misc	RAVENSWOOD-BOILER BMS ELE SUP	NY	1
TD	210454TD	Kiewit	KIEWIT-ASTORIA-OH LINE CONST	NY	1
TD	210459TD	Avangrid	UNIT. ILLUM-CT-HURRICANE HENRI	CT	1 1
TD	210469TD	Entergy	ENTERGY-LA-HURRICANE IDA 8/29	LA	1
TD	210469TDCT	Entergy	ENTERGY-LA-HURR IDA-CT RES	CT	1
TD	210469TDNY	Entergy	ENTERGY-LA-HURR IDA-NY RES	NY	1
TD	210471TD	Entergy	ENTERGY-MS-HURRICANE IDA 8/29	MS	1
TD	210481TD	3 Phase	3PHASE LINE-NY-PUNCH LIST ITMS	NY	1 1
TD	210530TD	CONED	CON ED-WSTCHSTR-TRENCHING OPS	NY	1 1
TD	210564TD	National Grid	NATIONAL GRID-NY-SMART GAS MTR	NY	1
TD	210566TD	Central Hudson	CHG&E-NY-DIST LINE REBUILD	NY	1
TD	210600CTD	Central Hudson	EJ-RCC/MICHELSIV-CH058B HERALD	NY	1 1
TD	210600FTD	3rd Track	EJ-RCC/MICHELSIV-CH058B-PFTSH	NY	1
TD	210600PTD	3rd Track	EJ-RCC/MICHELSIV-CH058B HERALD	NY	1
TD	210604TD	Central Hudson	CHG&E-SPARLING RD SOLAR RECOND	NY	1
TD	210609TD	Eversource	EVERSOURCE-CT-10/25 STORM	CT	1
TD	210623TD	Eversource	EVERSOURCE-MA-10/28 WIND/RAIN	MA	1
TD	210635TD	Central Hudson	CHG&E-NY-POSTSTRM DIST LINE FX	NY	1
TD	210639TD	Eversource	EVERSOURCE-CT-NOV STORM	CT	1
TD	210668TD	Eversource	EVERSOURCE-MA-HDD W.MASS	MA	1
TD	210687TD	Eversource	EVERSOURCE-CT-DEC STORMS	CT	1
TD	210689TD	National Grid	NATIONAL GRID-RI-12.6.21 STORM	RI	1
TD	210703TD	National Grid	NATIONAL GRID-NY-12.12.21STORM	NY	1 1
TD	210705TD	National Grid	NATIONAL GRID-NY-MUTUAL AID	NY	1
TD	210727TD	Avangrid	AVANGRID-RESILIENCY EAST-DISTR	NY	1
TD	220003TD	Avangrid	AVANGRID-NY-STORM - 2022	NY	1 1
TD	220027TD	National Grid	NATIONAL GRID-MA-JANUARY STRMS	MA	1
TD	220035TD	Eversource	EVERSOURCE-CT-JAN '22 STORMS	CT	1
TD	220078TD	Avangrid	AVANGRID-NY-BELL CHANGE OUT	NY	1 1
TD	220085TD	Eversource	EVERSOURCE-CT-STORM 2022	CT	1 1
TD	220087TD	Eversource	EVERSOURCE-MA-STORM 2022	MA	1 1
TD	220089TD	National Grid	NATIONAL GRID-MA-STORM 2022	MA	1 1
TD	220091TD	National Grid	NATIONAL GRID-NY-STORM 2022	NY	1 1
TD	220128TD	National Grid	NATIONAL GRID-RI-STORM 2022	RI	1 1
TD	220130TD	Avangrid	AVANGRID-NY-AG CANANDAIGUA	NY	1 1
TD	220138TD	Avangrid	AVANGRID-NY-AG RES E PTRSBURGH	NY	1 1
TD	220140TD	Avangrid	AVANGRID-NY-AG RES W WEBSTER	NY	1 1
TD	220144TD	Central Hudson	CHG&E-NY-2022 INSTALL ANTENNAS	NY	1 1
TD	220148TD	Central Hudson	CHG&E-NEW PALTZ-DIST RECOND.	NY	1
TD	220152TD	NYPA	NYPA-HILLSDALE-LED STREETLIGHTS	NY	1 1
TD	220154TD	Weydman Electric	WEYDMAN-ONEONTA-STREETLIGHTS	NY	1 1
TD	220164TD	Central Hudson	CHG&E-NY-2022 N/C STORM RESP.	NY	1 1
TD	220175TD	Vanguard	VANGUARD-AVON-7 MEGAWATT SOLA	NY	1 1
TD	220184TD	Karls	ES KARLS SITE WORK-MA-HDD UNIT	MA	1
TD	220208TD	NYPA	NYPA-BOMBAY NY-LEDSTREETLIGHTS	NY	1 1
TD	220225TD	Avangrid	AVANGRID-NY-MUTUAL AID STORM	NY	1
TD	220238TD	Schimenti	SCHIMENTI-CT-HDD TARGET EXPANS	CT	1 1
TD	220246TD	Astoria Energy	ASTORIA EN-NY-HOTSTICK TLM WRK	NY	1
TD	220302TD	Avangrid	AVANGRID-NY-GENEVA DAP	NY	1 1

TD	220315TD	Astoria Energy	NAES-ASTORIA-REP DMG 138KV FDR	NY	1	1
TD	220322TD	Avangrid	AVANGRID-ONEONTA NY-POLE RPLC	NY	1	1
TD	220388TDCT	Astoria Energy	EJ-ASTORIA-34G03 TESTING & RPR	CT	1	1
TD	220388TDNY	Astoria Energy	EJ-ASTORIA-34G03 TESTING & RPR	NY	1	1
TD	220432TD	Avangrid	AG-NY-ANIMAL GUARDS ONEONTA	NY	1	
TD	220448TD	HEYDEY	HEYDEY-NY-ALBANY STREETLIGHTS	NY	1	1
TD	220465TD	Eversource	EVERSOURCE-MA-ROCK DRILLING	MA	1	1
TD	220467TD	Avangrid	AG-NY-ANIMCAL GUARDS CANANDIA.	NY	1	1
TD	220482TD	Central Hudson	CHG&E-NW PLTZ PLNS RD-3PH DIST	NY	1	1
TD	220502TD	Eversource	EVERSOURCE-MA-STA322 CONVRSION	MA	1	1
TD	220504TD	CONED	O&R-TUXEDO PK-PH3 TWR HL RECON	NY	1	1
TD	220506TD	Signify	SIGNIFY-NY-STREETLT SMRT CNTRL	NY	1	1
TD	220520TD	Little Pond	LITTLE POND-OC NY-EPC SOLAR SS	NY	1	1
TD	220548TD	Fairway	FAIRWAY-GA-STORM IAN SEPT '22	GA	1	
TD	220552TD	Hawkeye	ELECNOR HAWKEYE-FL-STORM IAN	FL	1	1
TD	220560TD	FPL	FP&L-FL-CH MUTUAL AID IAN 9/22	FL	1	1
TD	220562TD	FPL	FP&L-FL-ADDL FTES FOR IAN 9/22	FL	1	1
TD	220576TD	CONED	CON ED-WESTCHSTR-2022 OH DISTR	NY	1	1
TD	220612TD	Generation Bridge	AK PWR-SI-REMV&CLEAN ARC HRNS	NY	1	1
TD	220618TD	NYP&A	NYP&A-GREENWICH NY-ST LGHT CONV	NY	1	1
TD	220728TD	Central Hudson	CHG&E-SAUGERTIES-POLE REPLACE.	NY	1	1
TD	220738TD	Eversource	EVERSOURCE-NH-STORM 2022	NH	1	1
TD	220744TD	PPL	RIE-RI-DECEMBER 2022 STORM	RI	1	1
TD	220746TD	Avangrid	AVANGRID-NY-RESILIENCY E WALDN	NY	1	1
TD	230022TD	Central Hudson	CH-NY-ON-PROPERTY STORM 2023	NY		1
TD	230028TDMA	National Grid	NATIONAL GRID-MA-STORM 2023	MA		1
TD	230028TDNY	National Grid	NATIONAL GRID-NY-STORM 2023	NY		1
TD	230030TDCT	Eversource	EVERSOURCE-CT-STORM 2023	CT		1
TD	230030TDMA	Eversource	EVERSOURCE-MA-STORM 2023	MA		1
TD	230030TDNH	Eversource	EVERSOURCE-NH-STORM 2023	NH		1
TD	230044TDMA	Eversource	EVERSOURCE-MA-E PTRL FIXES 23'	MA		1
TD	230064TD	Rhode Island Energy	R I ENERGY -STORM 2023	RI		1
TD	230066TD	Avangrid	AVANGRID-DLIW-POLE CHANGE OUTS	NY		1
TD	230076TD	Avangrid	AVANGRID-NY-LANCASTER DAP	NY		1
TD	230092TD	Avangrid	AVANGRID-NYSEG-NY STORM 2023	NY		1
TD	230096TD	Central Hudson	CHG&E-KINGSTON NY-POLE REPLACE	NY		1
TD	230120TD	Astoria Energy	EJ-ASTORIA-ARC 345KV CBL	NY		1
TD	230126TD	Central Hudson	CHG&E-NY-NEELYTOWN CIRCUIT EXT	NY		1
TD	230144TD	Avangrid	AVANGRID-NY-ANML GRDS 23-NYVW	NY		1
TD	230164TD	CONED	O&R UTILITIES-NY-O&R STORM2023	NY		1
TD	230176TD	Astoria Energy	ASTORIA-NY-HOTSTICK TLM WRK	NY		1
TD	230222TD	Avangrid	AVANGRID-W ROCH-POLE CHANGEOUT	NY		1
TD	230236TD	Private Owner	LTC CONST-CT-POLE WORK	CT		1
TD	230244EC	Rhode Island Energy	E-J ELECTRIC RIE HDD	RI		1
TD	230244TD	Rhode Island Energy	RI ENERGY-RI HDD SERVICES	RI		1
TD	230270TD	CONED	CONED-BK/QN-2023OH DIST CNTRCT	NY		1
TD	230370TD	Avangrid	AVANGRID-RE-TIE ROCHESTER	NY		1
TD	230402TD	Central Hudson	CHG&E-NEW PALTZ-DIST.CIRC.EXT.	NY		1
TD	230437TD	Central Hudson	CASSIDY-MA-HDD EMERG.WORK 7.29	NY		1
TD	230470TD	Central Hudson	CHG&E-NY-KRIPPLEBUSH RD PHASE2	NY		1
TD	230500TD	CONED	ORANGE & ROCKLAND-2023 URD	NY		1
TD	230502TD	Pioneer	PIONEER-ALBANY-M/H UG LIGHTING	NY		1
TD	230506TD	Eversource	EVERSOURCE-MV-21012RECONDUCTOR	MA		1
TD	230510TD	Eversource	EVERSOURCE-NH-HDD	NH		1
TD	230516TD	Gordon Food	GORDON FOOD-NY-2POLES&FLOODLTS	NY		1
TD	230520TD	Eversource	ES-CT-DBL POLE REMOVAL 2023-24	CT		1
TD	230524TD	Eversource	EVERSOURCE-MA-RECONDUCTOR	MA		1
TD	230532TD	National Grid	CMP/AG-ME-MUTUAL AID RESPONSE	ME		1
TD	230552TD	Guth DeConzo	GUTH-SALINA-REPLC DECOR FIXTRS	NY		1
TD	230580TD	CONED	CON ED-BR/WSTCHSTR 2023 CNTRCT	NY		1
TD	94903NY	NA	GENERAL OVERHEAD-NY	NA	1	1
TD	94903R	NA	RENTALS	NA	1	1
TD	94903TD	NA	GENERAL OVERHEAD	NA	1	1
TD	94903TDEST	NA	T&D ESTIMATING	CT		1
TD	94903TDNY	NA	GENERAL OVERHEAD NY	NY	1	1
TD	ADM19	NA	CORP. EXPENSES Y/E 2019	NA	1	1
TD	ADM20	NA	CORP. EXPENSES Y/E 2020	NA	1	1
TD	ADM21	NA	CORP. EXPENSES Y/E 2021	NA	1	1
TD	COVIDATD	NA	COVIDA-SICK TIME PAY FEILD	NA	1	1
TD	COVIDFTD	NA	COVIDF-SICK TIME PAY FEILD	NA	1	1
TD	COVIDTDF	NA	OVID-SICKTIME PAY FIELD	NA	1	1
TD	EC2023FM	NA	FLEET MANAGEMENT 2023-CT	CT		1
TD	EE1337TD	E-J Instalation Co	EJ LLC-TRF SIGNAL UPGRADE	NY		1
TD	FD22003TD	Fordham	FORDHAM-INSTALL NEW WOOD POLE	NY	1	1

PRINCIPAL QUESTIONNAIRE FORM

All questions on these questionnaires must be answered by all officers and any individuals who hold a ten percent (10%) or greater ownership interest in the proposer. Answers typewritten or printed in ink. If you need more space to answer any question, make as many photocopies of the appropriate page(s) as necessary and attach them to the questionnaire.

COMPLETE THIS QUESTIONNAIRE CAREFULLY AND COMPLETELY. FAILURE TO SUBMIT A COMPLETE QUESTIONNAIRE MAY MEAN THAT YOUR BID OR PROPOSAL WILL BE REJECTED AS NON-RESPONSIVE AND IT WILL NOT BE CONSIDERED FOR AWARD

1.

Principal Name:

Frank C. Lambraia

Date of birth:

Home address:

City:

State/Province/Territory:

Zip/Postal Code:

Country:

US

Business Address:

46-41 Vernon Blvd

City:

Long Island City

State/Province/Territory:

NY

Zip/Postal Code:

11101

Country

US

Telephone:

7187869400

Other present address(es):

State/Province/Territory:

Zip/Postal Code:

City:

Country:

Telephone:

List of other addresses and telephone numbers attached

2.

Positions held in submitting business and starting date of each (check all applicable)

President

Treasurer

Chairman of Board

Shareholder

Chief Exec. Officer

Secretary

Chief Financial Officer

Partner

Vice President

(Other)

Type

Chief Operating Officer

Description

Start Date

05/30/2017

3.

Do you have an equity interest in the business submitting the questionnaire?

YES [] NO [X] If Yes, provide details.

Page 1 of 5

Rev. 3-2016

4. Are there any outstanding loans, guarantees or any other form of security or lease or any other type of contribution made in whole or in part between you and the business submitting the questionnaire?

YES ☐ NO ☒ If Yes, provide details.

5. Within the past 3 years, have you been a principal owner or officer of any business or notfor-profit organization other than the one submitting the questionnaire?

YES ☐ NO ☒ If Yes, provide details.

6. Has any governmental entity awarded any contracts to a business or organization listed in Section 5 in the past 3 years while you were a principal owner or officer?

YES ☐ NO ☒ If Yes, provide details.

NOTE: An affirmative answer is required below whether the sanction arose automatically, by operation of law, or as a result of any action taken by a government agency. Provide a detailed response to all questions checked "YES". If you need more space, photocopy the appropriate page and attach it to the questionnaire.

7. In the past (5) years, have you and/or any affiliated businesses or not-for-profit organizations listed in Section 5 in which you have been a principal owner or officer:

- a. Been debarred by any government agency from entering into contracts with that agency?

YES ☐ NO ☒ If yes, provide an explanation of the circumstances and corrective action taken.

- b. Been declared in default and/or terminated for cause on any contract, and/or had any contracts cancelled for cause?

YES ☐ NO ☒ If yes, provide an explanation of the circumstances and corrective action taken.

- c. Been denied the award of a contract and/or the opportunity to bid on a contract, including, but not limited to, failure to meet pre-qualification standards?

YES ☐ NO ☒ If yes, provide an explanation of the circumstances and corrective action taken.

- d. Been suspended by any government agency from entering into any contract with it; and/or is any action pending that could formally debar or otherwise affect such business's ability to bid or propose on contract?

YES ☐ NO ☒ If yes, provide an explanation of the circumstances and corrective action taken.

8. Have any of the businesses or organizations listed in response to Question 5 filed a bankruptcy petition and/or been the subject of involuntary bankruptcy proceedings during the past 7 years, and/or for any portion of the last 7 year period, been in a state of bankruptcy as a result of bankruptcy proceedings initiated more than 7 years ago and/or is any such business now the subject of any pending bankruptcy proceedings, whenever initiated?

YES ☐ NO ☒ If 'Yes', provide details for each such instance. (Provide a detailed response to all questions check "Yes". If you need more space, photocopy the appropriate page and attached it to the questionnaire.)

9.

- a. Is there any felony charge pending against you?

YES ☐ NO ☒ If yes, provide an explanation of the circumstances and corrective action taken.

- b. Is there any misdemeanor charge pending against you?

YES ☐ NO ☒ If yes, provide an explanation of the circumstances and corrective action taken.

- c. Is there any administrative charge pending against you?

YES ☐ NO ☒ If yes, provide an explanation of the circumstances and corrective action taken.

- d. In the past 10 years, have you been convicted, after trial or by plea, of any felony, or of any other crime, an element of which relates to truthfulness or the underlying facts of which related to the conduct of business?

YES ☐ NO ☒ If yes, provide an explanation of the circumstances and corrective action taken.

- e. In the past 5 years, have you been convicted, after trial or by plea, of a misdemeanor?

YES ☐ NO ☒ If yes, provide an explanation of the circumstances and corrective action taken.

- f. In the past 5 years, have you been found in violation of any administrative or statutory charges?

YES ☐ NO ☒ If yes, provide an explanation of the circumstances and corrective action taken.

- 10 In addition to the information provided in response to the previous questions, in the past 5 years, have you been the subject of a criminal investigation and/or a civil anti-trust investigation by any federal, state or local prosecuting or investigative agency and/or the subject of an investigation where such investigation was related to activities performed at, for, or on behalf of the submitting business entity and/or an affiliated business listed in response to Question 5?

YES ☐ NO ☒ If yes, provide an explanation of the circumstances and corrective action taken.

- 11 In addition to the information provided, in the past 5 years has any business or organization listed in response to Question 5, been the subject of a criminal investigation and/or a civil anti-trust investigation and/or any other type of investigation by any government agency, including but not limited to federal, state, and local regulatory agencies while you were a principal owner or officer?

YES ☐ NO ☒ If yes, provide an explanation of the circumstances and corrective action taken.

- 12 In the past 5 years, have you or this business, or any other affiliated business listed in response to Question 5 had any sanction imposed as a result of judicial or administrative proceedings with respect to any professional license held?

YES ☐ NO ☒ If yes, provide an explanation of the circumstances and corrective action taken.

- 13 For the past 5 tax years, have you failed to file any required tax returns or failed to pay any applicable federal, state or local taxes or other assessed charges, including but not limited to water and sewer charges?

YES ☐ NO ☒ If yes, provide an explanation of the circumstances and corrective action taken.

--

I, Frank C. Lambraia , hereby acknowledge that a materially false statement willfully or fraudulently made in connection with this form may result in rendering the submitting business entity and/or any affiliated entities non-responsible, and, in addition, may subject me to criminal charges.

I, Frank C. Lambraia , hereby certify that I have read and understand all the items contained in this form; that I supplied full and complete answers to each item therein to the best of my knowledge, information and belief; that I will notify the County in writing of any change in circumstances occurring after the submission of this form; and that all information supplied by me is true to the best of my knowledge, information and belief. I understand that the County will rely on the information supplied in this form as additional inducement to enter into a contract with the submitting business entity.

CERTIFICATION

A MATERIALLY FALSE STATEMENT WILLFULLY OR FRAUDULENTLY MADE IN CONNECTION WITH THIS QUESTIONNAIRE MAY RESULT IN RENDERING THE SUBMITTING BUSINESS ENTITY NOT RESPONSIBLE WITH RESPECT TO THE PRESENT BID OR FUTURE BIDS, AND, IN ADDITION, MAY SUBJECT THE PERSON MAKING THE FALSE STATEMENT TO CRIMINAL CHARGES.

E-J Electric Installation Co.

Name of submitting business

Electronically signed and certified at the date and time indicated by:

Frank C. Lambraia FLAMBRAIA@EJ1899.COM

COO

Title

11/14/2023 04:08:49 pm

Date

PRINCIPAL QUESTIONNAIRE FORM

All questions on these questionnaires must be answered by all officers and any individuals who hold a ten percent (10%) or greater ownership interest in the proposer. Answers typewritten or printed in ink. If you need more space to answer any question, make as many photocopies of the appropriate page(s) as necessary and attach them to the questionnaire.

COMPLETE THIS QUESTIONNAIRE CAREFULLY AND COMPLETELY. FAILURE TO SUBMIT A COMPLETE QUESTIONNAIRE MAY MEAN THAT YOUR BID OR PROPOSAL WILL BE REJECTED AS NON-RESPONSIVE AND IT WILL NOT BE CONSIDERED FOR AWARD

1. Principal Name: Mark W. Jackson
Date of birth: [REDACTED]
Home address: [REDACTED]

City: [REDACTED] State/Province/Territory: [REDACTED] Zip/Postal Code: [REDACTED]
Country: US

Business Address: 46-41 Vernon Blvd.
City: Long Island City State/Province/Territory: NY Zip/Postal Code: 11101
Country: US
Telephone: 718-786-9400

Other present address(es):
City: _____ State/Province/Territory: _____ Zip/Postal Code: _____
Country: _____
Telephone: _____

List of other addresses and telephone numbers attached

2. Positions held in submitting business and starting date of each (check all applicable)

President	_____	Treasurer	_____
Chairman of Board	_____	Shareholder	_____
Chief Exec. Officer	_____	Secretary	<u>03/15/1996</u>
Chief Financial Officer	_____	Partner	_____
Vice President	_____		
(Other)	_____		

3. Do you have an equity interest in the business submitting the questionnaire?
YES ☐ NO ☒ If Yes, provide details.

4. Are there any outstanding loans, guarantees or any other form of security or lease or any other type of contribution made in whole or in part between you and the business submitting the questionnaire?
YES ☐ NO ☒ If Yes, provide details.

5. Within the past 3 years, have you been a principal owner or officer of any business or notfor-profit organization other than the one submitting the questionnaire?
YES ☐ NO ☒ If Yes, provide details.

6. Has any governmental entity awarded any contracts to a business or organization listed in Section 5 in the past 3 years while you were a principal owner or officer?
YES ☐ NO ☒ If Yes, provide details.

NOTE: An affirmative answer is required below whether the sanction arose automatically, by operation of law, or as a result of any action taken by a government agency. Provide a detailed response to all questions checked "YES". If you need more space, photocopy the appropriate page and attach it to the questionnaire.

7. In the past (5) years, have you and/or any affiliated businesses or not-for-profit organizations listed in Section 5 in which you have been a principal owner or officer:

- a. Been debarred by any government agency from entering into contracts with that agency?
YES ☐ NO ☒ If yes, provide an explanation of the circumstances and corrective action taken.

- b. Been declared in default and/or terminated for cause on any contract, and/or had any contracts cancelled for cause?
YES ☐ NO ☒ If yes, provide an explanation of the circumstances and corrective action taken.

- c. Been denied the award of a contract and/or the opportunity to bid on a contract, including, but not limited to, failure to meet pre-qualification standards?
YES ☐ NO ☒ If yes, provide an explanation of the circumstances and corrective action taken.

- d. Been suspended by any government agency from entering into any contract with it; and/or is any action pending that could formally debar or otherwise affect such business's ability to bid or propose on contract?
YES ☐ NO ☒ If yes, provide an explanation of the circumstances and corrective action taken.

8. Have any of the businesses or organizations listed in response to Question 5 filed a bankruptcy petition and/or been the subject of involuntary bankruptcy proceedings during the past 7 years, and/or for any portion of the last 7 year period, been in a state of bankruptcy as a result of bankruptcy proceedings initiated more than 7 years ago and/or is any such business now the subject of any pending bankruptcy proceedings, whenever initiated?
YES ☐ NO ☒ If 'Yes', provide details for each such instance. (Provide a detailed response to all questions check "Yes". If you need more space, photocopy the appropriate page and attached it to the questionnaire.)

9. a. Is there any felony charge pending against you?
YES ☐ NO ☒ If yes, provide an explanation of the circumstances and corrective action taken.

b. Is there any misdemeanor charge pending against you?

YES ☐ NO ☒ If yes, provide an explanation of the circumstances and corrective action taken.

c. Is there any administrative charge pending against you?

YES ☐ NO ☒ If yes, provide an explanation of the circumstances and corrective action taken.

d. In the past 10 years, have you been convicted, after trial or by plea, of any felony, or of any other crime, an element of which relates to truthfulness or the underlying facts of which related to the conduct of business?

YES ☐ NO ☒ If yes, provide an explanation of the circumstances and corrective action taken.

e. In the past 5 years, have you been convicted, after trial or by plea, of a misdemeanor?

YES ☐ NO ☒ If yes, provide an explanation of the circumstances and corrective action taken.

f. In the past 5 years, have you been found in violation of any administrative or statutory charges?

YES ☐ NO ☒ If yes, provide an explanation of the circumstances and corrective action taken.

10 In addition to the information provided in response to the previous questions, in the past 5 years, have you been the subject of a criminal investigation and/or a civil anti-trust investigation by any federal, state or local prosecuting or investigative agency and/or the subject of an investigation where such investigation was related to activities performed at, for, or on behalf of the submitting business entity and/or an affiliated business listed in response to Question 5?

YES ☐ NO ☒ If yes, provide an explanation of the circumstances and corrective action taken.

11 In addition to the information provided, in the past 5 years has any business or organization listed in response to Question 5, been the subject of a criminal investigation and/or a civil anti-trust investigation and/or any other type of investigation by any government agency, including but not limited to federal, state, and local regulatory agencies while you were a principal owner or officer?

YES ☐ NO ☒ If yes, provide an explanation of the circumstances and corrective action taken.

12 In the past 5 years, have you or this business, or any other affiliated business listed in response to Question 5 had any sanction imposed as a result of judicial or administrative proceedings with respect to any professional license held?

YES ☐ NO ☒ If yes, provide an explanation of the circumstances and corrective action taken.

13 For the past 5 tax years, have you failed to file any required tax returns or failed to pay any applicable federal, state or local taxes or other assessed charges, including but not limited to water and sewer charges?

YES ☐ NO ☒ If yes, provide an explanation of the circumstances and corrective action taken.

I, Mark W. Jackson , hereby acknowledge that a materially false statement willfully or fraudulently made in connection with this form may result in rendering the submitting business entity and/or any affiliated entities non-responsible, and, in addition, may subject me to criminal charges.

I, Mark W. Jackson , hereby certify that I have read and understand all the items contained in this form; that I supplied full and complete answers to each item therein to the best of my knowledge, information and belief; that I will notify the County in writing of any change in circumstances occurring after the submission of this form; and that all information supplied by me is true to the best of my knowledge, information and belief. I understand that the County will rely on the information supplied in this form as additional inducement to enter into a contract with the submitting business entity.

CERTIFICATION

A MATERIALLY FALSE STATEMENT WILLFULLY OR FRAUDULENTLY MADE IN CONNECTION WITH THIS QUESTIONNAIRE MAY RESULT IN RENDERING THE SUBMITTING BUSINESS ENTITY NOT RESPONSIBLE WITH RESPECT TO THE PRESENT BID OR FUTURE BIDS, AND, IN ADDITION, MAY SUBJECT THE PERSON MAKING THE FALSE STATEMENT TO CRIMINAL CHARGES.

E-J Electric Installation

Name of submitting business

Electronically signed and certified at the date and time indicated by:

Mark W.Jackson MJACKSON@EJ1899.COM

Asst Secretary

Title

10/25/2023 11:19:56 am

Date

PRINCIPAL QUESTIONNAIRE FORM

All questions on these questionnaires must be answered by all officers and any individuals who hold a ten percent (10%) or greater ownership interest in the proposer. Answers typewritten or printed in ink. If you need more space to answer any question, make as many photocopies of the appropriate page(s) as necessary and attach them to the questionnaire.

COMPLETE THIS QUESTIONNAIRE CAREFULLY AND COMPLETELY. FAILURE TO SUBMIT A COMPLETE QUESTIONNAIRE MAY MEAN THAT YOUR BID OR PROPOSAL WILL BE REJECTED AS NON-RESPONSIVE AND IT WILL NOT BE CONSIDERED FOR AWARD

1. Principal Name: Paul S Cutrone
Date of birth: [REDACTED]
Home address: [REDACTED]
City: [REDACTED] State/Province/Territory: [REDACTED] Zip/Postal Code: [REDACTED]
Country: US
Business Address: 46-41 Vernon Blvd
City: Long Island City State/Province/Territory: NY Zip/Postal Code: 11101
Country: US
Telephone: 718 786 9400
Other present address(es):
City: _____ State/Province/Territory: _____ Zip/Postal Code: _____
Country: _____
Telephone: _____

List of other addresses and telephone numbers attached

2. Positions held in submitting business and starting date of each (check all applicable)

President	_____	Treasurer	_____
Chairman of Board	_____	Shareholder	_____
Chief Exec. Officer	_____	Secretary	_____
Chief Financial Officer	<u>02/29/2016</u>	Partner	_____
Vice President	_____		
(Other)	_____		

3. Do you have an equity interest in the business submitting the questionnaire?

YES ☐ NO ☒ If Yes, provide details.

4. Are there any outstanding loans, guarantees or any other form of security or lease or any other type of contribution made in whole or in part between you and the business submitting the questionnaire?

YES ☐ NO ☒ If Yes, provide details.

5. Within the past 3 years, have you been a principal owner or officer of any business or notfor-profit organization other than the one submitting the questionnaire?
YES ☐ NO ☒ If Yes, provide details.

6. Has any governmental entity awarded any contracts to a business or organization listed in Section 5 in the past 3 years while you were a principal owner or officer?
YES ☐ NO ☒ If Yes, provide details.

NOTE: An affirmative answer is required below whether the sanction arose automatically, by operation of law, or as a result of any action taken by a government agency. Provide a detailed response to all questions checked "YES". If you need more space, photocopy the appropriate page and attach it to the questionnaire.

7. In the past (5) years, have you and/or any affiliated businesses or not-for-profit organizations listed in Section 5 in which you have been a principal owner or officer:

- a. Been debarred by any government agency from entering into contracts with that agency?
YES ☐ NO ☒ If yes, provide an explanation of the circumstances and corrective action taken.

- b. Been declared in default and/or terminated for cause on any contract, and/or had any contracts cancelled for cause?
YES ☐ NO ☒ If yes, provide an explanation of the circumstances and corrective action taken.

- c. Been denied the award of a contract and/or the opportunity to bid on a contract, including, but not limited to, failure to meet pre-qualification standards?
YES ☐ NO ☒ If yes, provide an explanation of the circumstances and corrective action taken.

- d. Been suspended by any government agency from entering into any contract with it; and/or is any action pending that could formally debar or otherwise affect such business's ability to bid or propose on contract?
YES ☐ NO ☒ If yes, provide an explanation of the circumstances and corrective action taken.

8. Have any of the businesses or organizations listed in response to Question 5 filed a bankruptcy petition and/or been the subject of involuntary bankruptcy proceedings during the past 7 years, and/or for any portion of the last 7 year period, been in a state of bankruptcy as a result of bankruptcy proceedings initiated more than 7 years ago and/or is any such business now the subject of any pending bankruptcy proceedings, whenever initiated?
YES ☐ NO ☒ If 'Yes', provide details for each such instance. (Provide a detailed response to all questions check "Yes". If you need more space, photocopy the appropriate page and attached it to the questionnaire.)

9. a. Is there any felony charge pending against you?
YES ☐ NO ☒ If yes, provide an explanation of the circumstances and corrective action taken.

b. Is there any misdemeanor charge pending against you?

YES ☐ NO ☒ If yes, provide an explanation of the circumstances and corrective action taken.

c. Is there any administrative charge pending against you?

YES ☐ NO ☒ If yes, provide an explanation of the circumstances and corrective action taken.

d. In the past 10 years, have you been convicted, after trial or by plea, of any felony, or of any other crime, an element of which relates to truthfulness or the underlying facts of which related to the conduct of business?

YES ☐ NO ☒ If yes, provide an explanation of the circumstances and corrective action taken.

e. In the past 5 years, have you been convicted, after trial or by plea, of a misdemeanor?

YES ☐ NO ☒ If yes, provide an explanation of the circumstances and corrective action taken.

f. In the past 5 years, have you been found in violation of any administrative or statutory charges?

YES ☐ NO ☒ If yes, provide an explanation of the circumstances and corrective action taken.

10 In addition to the information provided in response to the previous questions, in the past 5 years, have you been the subject of a criminal investigation and/or a civil anti-trust investigation by any federal, state or local prosecuting or investigative agency and/or the subject of an investigation where such investigation was related to activities performed at, for, or on behalf of the submitting business entity and/or an affiliated business listed in response to Question 5?

YES ☐ NO ☒ If yes, provide an explanation of the circumstances and corrective action taken.

11 In addition to the information provided, in the past 5 years has any business or organization listed in response to Question 5, been the subject of a criminal investigation and/or a civil anti-trust investigation and/or any other type of investigation by any government agency, including but not limited to federal, state, and local regulatory agencies while you were a principal owner or officer?

YES ☐ NO ☒ If yes, provide an explanation of the circumstances and corrective action taken.

12 In the past 5 years, have you or this business, or any other affiliated business listed in response to Question 5 had any sanction imposed as a result of judicial or administrative proceedings with respect to any professional license held?

YES ☐ NO ☒ If yes, provide an explanation of the circumstances and corrective action taken.

13 For the past 5 tax years, have you failed to file any required tax returns or failed to pay any applicable federal, state or local taxes or other assessed charges, including but not limited to water and sewer charges?

YES ☐ NO ☒ If yes, provide an explanation of the circumstances and corrective action taken.

I, Paul S Cutrone , hereby acknowledge that a materially false statement willfully or fraudulently made in connection with this form may result in rendering the submitting business entity and/or any affiliated entities non-responsible, and, in addition, may subject me to criminal charges.

I, Paul S Cutrone , hereby certify that I have read and understand all the items contained in this form; that I supplied full and complete answers to each item therein to the best of my knowledge, information and belief; that I will notify the County in writing of any change in circumstances occurring after the submission of this form; and that all information supplied by me is true to the best of my knowledge, information and belief. I understand that the County will rely on the information supplied in this form as additional inducement to enter into a contract with the submitting business entity.

CERTIFICATION

A MATERIALLY FALSE STATEMENT WILLFULLY OR FRAUDULENTLY MADE IN CONNECTION WITH THIS QUESTIONNAIRE MAY RESULT IN RENDERING THE SUBMITTING BUSINESS ENTITY NOT RESPONSIBLE WITH RESPECT TO THE PRESENT BID OR FUTURE BIDS, AND, IN ADDITION, MAY SUBJECT THE PERSON MAKING THE FALSE STATEMENT TO CRIMINAL CHARGES.

E-J Electric Installation Co

Name of submitting business

Electronically signed and certified at the date and time indicated by:

Paul S Cutrone PCUTRONE@EJ1899.COM

VP/CFO

Title

10/25/2023 01:03:01 pm

Date

PRINCIPAL QUESTIONNAIRE FORM

All questions on these questionnaires must be answered by all officers and any individuals who hold a ten percent (10%) or greater ownership interest in the proposer. Answers typewritten or printed in ink. If you need more space to answer any question, make as many photocopies of the appropriate page(s) as necessary and attach them to the questionnaire.

COMPLETE THIS QUESTIONNAIRE CAREFULLY AND COMPLETELY. FAILURE TO SUBMIT A COMPLETE QUESTIONNAIRE MAY MEAN THAT YOUR BID OR PROPOSAL WILL BE REJECTED AS NON-RESPONSIVE AND IT WILL NOT BE CONSIDERED FOR AWARD

1. Principal Name: Sally Mintz Mann
Date of birth: [REDACTED]
Home address: [REDACTED]
City: [REDACTED] State/Province/Territory: [REDACTED] Zip/Postal Code: [REDACTED]
Country: US
Business Address: 46-41 Vernon Blvd.
City: Long Island City State/Province/Territory: NY Zip/Postal Code: 11101
Country: US
Telephone: 718-786-9400
Other present address(es):
City: _____ State/Province/Territory: _____ Zip/Postal Code: _____
Country: _____
Telephone: _____

List of other addresses and telephone numbers attached

2. Positions held in submitting business and starting date of each (check all applicable)

President	_____	Treasurer	_____
Chairman of Board	_____	Shareholder	_____
Chief Exec. Officer	_____	Secretary	_____
Chief Financial Officer	_____	Partner	_____
Vice President	_____		
(Other)	_____		

Type Other
Description Trustee
Start Date 01/17/2019

3. Do you have an equity interest in the business submitting the questionnaire?
YES [] NO [X] If Yes, provide details.

4. Are there any outstanding loans, guarantees or any other form of security or lease or any other type of contribution made in whole or in part between you and the business submitting the questionnaire?

YES ☐ NO ☒ If Yes, provide details.

5. Within the past 3 years, have you been a principal owner or officer of any business or notfor-profit organization other than the one submitting the questionnaire?

YES ☒ NO ☐ If Yes, provide details.

E-J Energy LLC
365 Morris Park Avenue and 1168 Wyatt Street, Bronx, NY 10460
Bronx, NY 10460
Tax ID#: 82-2975669
Sally Mann owns 51%, AEM SMM E-J Trust owns 49%
Established 9/25/2017
State of Incorporation: NY

6. Has any governmental entity awarded any contracts to a business or organization listed in Section 5 in the past 3 years while you were a principal owner or officer?

YES ☐ NO ☒ If Yes, provide details.

NOTE: An affirmative answer is required below whether the sanction arose automatically, by operation of law, or as a result of any action taken by a government agency. Provide a detailed response to all questions checked "YES". If you need more space, photocopy the appropriate page and attach it to the questionnaire.

7. In the past (5) years, have you and/or any affiliated businesses or not-for-profit organizations listed in Section 5 in which you have been a principal owner or officer:

- a. Been debarred by any government agency from entering into contracts with that agency?
YES ☐ NO ☒ If yes, provide an explanation of the circumstances and corrective action taken.

- b. Been declared in default and/or terminated for cause on any contract, and/or had any contracts cancelled for cause?

YES ☐ NO ☒ If yes, provide an explanation of the circumstances and corrective action taken.

- c. Been denied the award of a contract and/or the opportunity to bid on a contract, including, but not limited to, failure to meet pre-qualification standards?

YES ☐ NO ☒ If yes, provide an explanation of the circumstances and corrective action taken.

- d. Been suspended by any government agency from entering into any contract with it; and/or is any action pending that could formally debar or otherwise affect such business's ability to bid or propose on contract?

YES ☐ NO ☒ If yes, provide an explanation of the circumstances and corrective action taken.

8. Have any of the businesses or organizations listed in response to Question 5 filed a bankruptcy petition and/or been the

subject of involuntary bankruptcy proceedings during the past 7 years, and/or for any portion of the last 7 year period, been in a state of bankruptcy as a result of bankruptcy proceedings initiated more than 7 years ago and/or is any such business now the subject of any pending bankruptcy proceedings, whenever initiated?

YES ☐ NO ☒ If 'Yes', provide details for each such instance. (Provide a detailed response to all questions check "Yes". If you need more space, photocopy the appropriate page and attached it to the questionnaire.)

9.

- a. Is there any felony charge pending against you?

YES ☐ NO ☒ If yes, provide an explanation of the circumstances and corrective action taken.

- b. Is there any misdemeanor charge pending against you?

YES ☐ NO ☒ If yes, provide an explanation of the circumstances and corrective action taken.

- c. Is there any administrative charge pending against you?

YES ☐ NO ☒ If yes, provide an explanation of the circumstances and corrective action taken.

- d. In the past 10 years, have you been convicted, after trial or by plea, of any felony, or of any other crime, an element of which relates to truthfulness or the underlying facts of which related to the conduct of business?

YES ☐ NO ☒ If yes, provide an explanation of the circumstances and corrective action taken.

- e. In the past 5 years, have you been convicted, after trial or by plea, of a misdemeanor?

YES ☐ NO ☒ If yes, provide an explanation of the circumstances and corrective action taken.

- f. In the past 5 years, have you been found in violation of any administrative or statutory charges?

YES ☐ NO ☒ If yes, provide an explanation of the circumstances and corrective action taken.

- 10 In addition to the information provided in response to the previous questions, in the past 5 years, have you been the subject of a criminal investigation and/or a civil anti-trust investigation by any federal, state or local prosecuting or investigative agency and/or the subject of an investigation where such investigation was related to activities performed at, for, or on behalf of the submitting business entity and/or an affiliated business listed in response to Question 5? YES ☐ NO ☒ If yes, provide an explanation of the circumstances and corrective action taken.

- 11 In addition to the information provided, in the past 5 years has any business or organization listed in response to Question 5, been the subject of a criminal investigation and/or a civil anti-trust investigation and/or any other type of investigation by any government agency, including but not limited to federal, state, and local regulatory agencies while you were a principal owner or officer?

YES ☐ NO ☒ If yes, provide an explanation of the circumstances and corrective action taken.

- 12 In the past 5 years, have you or this business, or any other affiliated business listed in response to Question 5 had any

- . sanction imposed as a result of judicial or administrative proceedings with respect to any professional license held?
YES ☐ NO ☒ If yes, provide an explanation of the circumstances and corrective action taken.

- 13 For the past 5 tax years, have you failed to file any required tax returns or failed to pay any applicable federal, state or
. local taxes or other assessed charges, including but not limited to water and sewer charges?
YES ☐ NO ☒ If yes, provide an explanation of the circumstances and corrective action taken.

I, Sally Mintz Mann , hereby acknowledge that a materially false statement willfully or fraudulently made in connection with this form may result in rendering the submitting business entity and/or any affiliated entities non-responsible, and, in addition, may subject me to criminal charges.

I, Sally Mintz Mann , hereby certify that I have read and understand all the items contained in this form; that I supplied full and complete answers to each item therein to the best of my knowledge, information and belief; that I will notify the County in writing of any change in circumstances occurring after the submission of this form; and that all information supplied by me is true to the best of my knowledge, information and belief. I understand that the County will rely on the information supplied in this form as additional inducement to enter into a contract with the submitting business entity.

CERTIFICATION

A MATERIALLY FALSE STATEMENT WILLFULLY OR FRAUDULENTLY MADE IN CONNECTION WITH THIS QUESTIONNAIRE MAY RESULT IN RENDERING THE SUBMITTING BUSINESS ENTITY NOT RESPONSIBLE WITH RESPECT TO THE PRESENT BID OR FUTURE BIDS, AND, IN ADDITION, MAY SUBJECT THE PERSON MAKING THE FALSE STATEMENT TO CRIMINAL CHARGES.

AEM SMM E-J Trust

Name of submitting business

Electronically signed and certified at the date and time indicated by:

Sally Mintz Mann AEMLIC@EJ1899.COM

Trustee

Title

11/13/2023 04:06:27 pm

Date

Business History Form

The contract shall be awarded to the responsible proposer who, at the discretion of the County, taking into consideration the reliability of the proposer and the capacity of the proposer to perform the services required by the County, offers the best value to the County and who will best promote the public interest.

In addition to the submission of proposals, each proposer shall complete and submit this questionnaire. The questionnaire shall be filled out by the owner of a sole proprietorship or by an authorized representative of the firm, corporation or partnership submitting the Proposal.

NOTE: All questions require a response, even if response is "none" or "not-applicable." No blanks.

(USE ADDITIONAL SHEETS IF NECESSARY TO FULLY ANSWER THE FOLLOWING QUESTIONS).

Date: 10/18/2023

1) Proposer's Legal Name: E-J ELECTRIC INSTALLATION CO.

2) Address of Place of Business: 4641 Vernon Blvd

City: LIC State/Province/
Territory: NY Zip/Postal
Code: 11101

Country: US

Address: 1541 Bronx River Ave

City: Bronx State/Province/
Territory: NY Zip/Postal
Code: 10460

Country: US

Start Date: 10/01/2012 End Date:

Address: 225 W 35 St Suite 901

City: NY State/Province/
Territory: NY Zip/Postal
Code: 10001

Country: US

Start Date: 04/01/2018 End Date:

Address: 230 Duffy Ave

City: Hicksville State/Province/
Territory: NY Zip/Postal
Code: 11801

Country: US

Start Date: 03/01/2021 End Date:

Address: 365 Morris Park Ave

City: <u>Bronx</u>	State/Province/ Territory: <u>NY</u>	Zip/Postal Code: <u>10460</u>
Country: <u>US</u>		
Start Date: <u>01/01/2018</u>		End Date: _____

Address: 46-29 Vernon Blvd

City: <u>LIC</u>	State/Province/ Territory: <u>NY</u>	Zip/Postal Code: <u>11101</u>
Country: <u>US</u>		
Start Date: <u>09/01/1995</u>		End Date: _____

3) Mailing Address (if different): 4641 Vernon Blvd

City: <u>LONG ISLAND CITY</u>	State/Province/ Territory: <u>NY</u>	Zip/Postal Code: <u>11101</u>
Country: <u>US</u>		
Phone: <u>(718) 786-9400</u>		

Does the business own or rent its facilities? Own If other, please provide details:

4) Dun and Bradstreet number: 

5) Federal I.D. Number: 

6) The proposer is a: Corporation (Describe) _____

7) Does this business share office space, staff, or equipment expenses with any other business?

YES [] NO [X] If yes, please provide details:

8) Does this business control one or more other businesses?

YES [] NO [X] If yes, please provide details:

9) Does this business have one or more affiliates, and/or is it a subsidiary of, or controlled by, any other business?

YES [X] NO [] If yes, please provide details:

See Attached

- 10) Has the proposer ever had a bond or surety cancelled or forfeited, or a contract with Nassau County or any other government entity terminated?

YES ☐ NO ☒ If yes, state the name of bonding agency, (if a bond), date, amount of bond and reason for such cancellation or forfeiture: or details regarding the termination (if a contract).

- 11) Has the proposer, during the past seven years, been declared bankrupt?

YES ☐ NO ☒ If yes, state date, court jurisdiction, amount of liabilities and amount of assets

- 12) In the past five years, has this business and/or any of its owners and/or officers and/or any affiliated business, been the subject of a criminal investigation and/or a civil anti-trust investigation by any federal, state or local prosecuting or investigative agency? And/or, in the past 5 years, have any owner and/or officer of any affiliated business been the subject of a criminal investigation and/or a civil anti-trust investigation by any federal, state or local prosecuting or investigative agency, where such investigation was related to activities performed at, for, or on behalf of an affiliated business.

YES ☐ NO ☒ If yes, provide details for each such investigation, an explanation of the circumstances and corrective action taken.

- 13) In the past 5 years, has this business and/or any of its owners and/or officers and/or any affiliated business been the subject of an investigation by any government agency, including but not limited to federal, state and local regulatory agencies? And/or, in the past 5 years, has any owner and/or officer of an affiliated business been the subject of an investigation by any government agency, including but not limited to federal, state and local regulatory agencies, for matters pertaining to that individual's position at or relationship to an affiliated business.

YES ☒ NO ☐ If yes, provide details for each such investigation, an explanation of the circumstances and corrective action taken.

These are minor Administrative Infractions/Corrective Action items that derive from our contract with NYCDOT to maintain traffic and pedestrian signals. Examples include idling trucks that need to be on to service the intersection (ie., boom and bucket operations, compressor and electric outlets usage. These are handled as they are received by either dismissals or settlements.

- 14) Has any current or former director, owner or officer or managerial employee of this business had, either before or during such person's employment, or since such employment if the charges pertained to events that allegedly occurred during the time of employment by the submitting business, and allegedly related to the conduct of that business:

a) Any felony charge pending?

YES ☐ NO ☒ If yes, provide details for each such investigation, an explanation of the circumstances and corrective action taken.

b) Any misdemeanor charge pending?

YES ☐ NO ☒ If yes, provide details for each such investigation, an explanation of the circumstances and corrective action taken.

c) In the past 10 years, you been convicted, after trial or by plea, of any felony and/or any other crime, an element of

which relates to truthfulness or the underlying facts of which related to the conduct of business?

YES ☐ NO ☒ If yes, provide details for each such investigation, an explanation of the circumstances and corrective action taken.

d) In the past 5 years, been convicted, after trial or by plea, of a misdemeanor?

YES ☐ NO ☒ If yes, provide details for each such investigation, an explanation of the circumstances and corrective action taken.

e) In the past 5 years, been found in violation of any administrative, statutory, or regulatory provisions?

YES ☐ NO ☒ If yes, provide details for each such investigation, an explanation of the circumstances and corrective action taken.

- 15) In the past (5) years, has this business or any of its owners or officers, or any other affiliated business had any sanction imposed as a result of judicial or administrative proceedings with respect to any professional license held?

YES ☐ NO ☒ If yes, provide details for each such investigation, an explanation of the circumstances and corrective action taken.

- 16) For the past (5) tax years, has this business failed to file any required tax returns or failed to pay any applicable federal, state or local taxes or other assessed charges, including but not limited to water and sewer charges?

YES ☐ NO ☒ If yes, provide details for each such year. Provide a detailed response to all questions checked 'YES'. If you need more space, photocopy the appropriate page and attach it to the questionnaire.

- 17) Conflict of Interest:

- a) Please disclose any conflicts of interest as outlined below. NOTE: If no conflicts exist, please expressly state "No conflict exists."

(i) Any material financial relationships that your firm or any firm employee has that may create a conflict of interest or the appearance of a conflict of interest in acting on behalf of Nassau County.

No conflict exists

(ii) Any family relationship that any employee of your firm has with any County public servant that may create a conflict of interest or the appearance of a conflict of interest in acting on behalf of Nassau County.

No conflict exists

(iii) Any other matter that your firm believes may create a conflict of interest or the appearance of a conflict of interest in acting on behalf of Nassau County.

No conflict exists

- b) Please describe any procedures your firm has, or would adopt, to assure the County that a conflict of interest would not exist for your firm in the future.

E-J Electric Installation Co. has developed this Code of Business Ethics and Standards of Conduct (the "Code") to set forth the Company's policies regarding ethical business practices, standards of conduct, and conflicts of interest.

- A. Include a resume or detailed description of the Proposer's professional qualifications, demonstrating extensive

experience in your profession. Any prior similar experiences, and the results of these experiences, must be identified.

1 File(s) uploaded: Mann-Tony President and CEO.pdf

Have you previously uploaded the below information under in the Document Vault?

YES ☐ NO ☒

Is the proposer an individual?

YES ☐ NO ☒ Should the proposer be other than an individual, the Proposal MUST include:

i) Date of formation;

01/15/1912

ii) Name, addresses, and position of all persons having a financial interest in the company, including shareholders, members, general or limited partner. If none, explain.

See Attached

1 File(s) uploaded: CamScanner 10-18-2023 17.27.pdf

iii) Name, address and position of all officers and directors of the company. If none, explain.

See Attached

1 File(s) uploaded: LIST OF OWNERS-PRINCIPALS-OFFICERS-BOARD OF DIRECTORS- 12-14-23- R1.pdf

iv) State of incorporation (if applicable);

NY

v) The number of employees in the firm;

1200

vi) Annual revenue of firm;

600000000

vii) Summary of relevant accomplishments

See Attached

1 File(s) uploaded: Completed Projects FROM 9.2017 -2023.pdf

viii) Copies of all state and local licenses and permits.

1 File(s) uploaded: License.pdf

- B. Indicate number of years in business.
- | |
|-----|
| 124 |
|-----|
- C. Provide any other information which would be appropriate and helpful in determining the Proposer's capacity and reliability to perform these services.
- | |
|--------------|
| See Attached |
|--------------|

1 File(s) uploaded: Completed Projects FROM 9.2017 -2023.pdf

- D. Provide names and addresses for no fewer than three references for whom the Proposer has provided similar services or who are qualified to evaluate the Proposer's capability to perform this work.

Company	SL Green		
Contact Person	Harry Olsen		
Address	420 Lexington Ave		
City	New York	State/Province/Territory	NY
Country	US		
Telephone	(212) 216-1698		
Fax #	(000) 000-0000		
E-Mail Address	holsen4@comcast.net		

Company	New York University		
Contact Person	Linda Chiarelli		
Address	10 Astor Place 7th Floor		
City	New York	State/Province/Territory	NY
Country	US		
Telephone	(212) 992-8263		
Fax #	(000) 000-0000		
E-Mail Address	linda.chiarelli@nyu.edu		

Company	Boston Properties		
Contact Person	Robert Schubert		
Address	599 Lexington Ave 18th FL		
City	New York	State/Province/Territory	NY
Country	US		
Telephone	(212) 326-4055		
Fax #	(000) 000-0000		
E-Mail Address	rschubert@bostonproperties.com		

I, Stephanie Grimaldi , hereby acknowledge that a materially false statement willfully or fraudulently made in connection with this form may result in rendering the submitting business entity and/or any affiliated entities non-responsible, and, in addition, may subject me to criminal charges.

I, Stephanie Grimaldi , hereby certify that I have read and understand all the items contained in this form; that I supplied full and complete answers to each item therein to the best of my knowledge, information and belief; that I will notify the County in writing of any change in circumstances occurring after the submission of this form; and that all information supplied by me is true to the best of my knowledge, information and belief. I understand that the County will rely on the information supplied in this form as additional inducement to enter into a contract with the submitting business entity.

CERTIFICATION

A MATERIALLY FALSE STATEMENT WILLFULLY OR FRAUDULENTLY MADE IN CONNECTION WITH THIS QUESTIONNAIRE MAY RESULT IN RENDERING THE SUBMITTING BUSINESS ENTITY NOT RESPONSIBLE WITH RESPECT TO THE PRESENT BID OR FUTURE BIDS, AND, IN ADDITION, MAY SUBJECT THE PERSON MAKING THE FALSE STATEMENT TO CRIMINAL CHARGES.

Name of submitting business: E-J ELECTRIC INSTALLATION

Electronically signed and certified at the date and time indicated by:
ALAN LANG ALANG@EJ1899.COM

SR. VICE PRESIDENT

Title

03/29/2024

Date



ESTABLISHED 1899

E-J ELECTRIC INSTALLATION CO.

CONSTRUCTING ELECTRICAL ENGINEERS

E-J Technical Services

46-41 Vernon Blvd

Long Island City, New York 11101

Anthony E. Mann owns 51%, AEM SMM E-J Trust owns 49%

E-J Electric T&D LLC

53 North Plains Industrial Rd

Wallingford, CT 06492

AEM SMM E-J Trust owns 99%

Vernon II LLC

Anthony E. Mann owns 15%

VERNON II Bronx LLC

Anthony E. Mann owns 15%

VERNON II CT LLC

Anthony E. Mann owns 15%

E-J Electric LLC

AEM SMM E-J Trust owns 49%

E-J Power Generation

53 North Plains Industrial Rd

Wallingford, CT 06492

(DBA Name for E-J Electric T&D), Info and same ownership as T&D

E-J Energy LLC

365 Morris Park Avenue and 1168 Wyatt Street, Bronx, NY 10460

Bronx, NY 10460

AEM SMM E-J Trust owns 49%

NEW YORK

NEW JERSEY

CONNECTICUT

NATIONWIDE

46-41 VERNON BLVD., L.I.C., NEW YORK 11101

TEL: 718.786.9400 WWW.EJ1899.COM

E-J Energy Construction LLC

53 North Plains Industrial Road
Wallingford, CT 06492

AEM SMM E-J Trust owns 49%

E-J Drilling LLC

AEM SMM E-J Trust owns 49%

Rossi Electric Company, LLC

65 Western Industrial Drive
Cranston, RI 02921

AEM SMM E-J Trust owns 99%

ANTHONY E. MANN

President and CEO, E-J Electric Installation Co.

President, E-J Electric T&D

Mr. Mann continues a family tradition as the third generation of hands-on family leadership at E-J Electric Installation Co., the oldest independent electrical and communication contractor in the United States, established in 1899, with a 122-year reputation. He holds a Bachelor of Science degree in Electrical Engineering from Tufts University and a Masters in Management from Northwestern's Kellogg School. His extensive experience and professional affiliations have made him an industry leader. He holds Master Electrician Licenses in New York and Connecticut.

Under his leadership, E-J has safely completed over \$1 Billion in leading electric construction projects including:

Power Plants

NYPA 500 MW Poletti Power Plant
Astoria Energy Phase I & II 1000 MW Power Plant
PSEG 450 MW CT & NJ Peaking Plants
Fresh Kills Methane Recovery Plant
Jamaica Bay Peaking Facility

Industrial

Croton Water Treatment Plant
Bowery Bay Waste Treatment Plant
Visy Paper
USPS General Mail Facility, Manhattan

Airports

Delta Airlines - JFK
Jet Blue Terminal 5- JFK
American Airlines Concourse C - JFK
International Arrivals Building Terminal 4 -JFK

Transit Facilities

#7 Line Extension to Hudson Yards
2nd Avenue Subway – 96th Street Station
Fulton Street Transit Center
Astoria – 4 Stations Design Assist
World Trade Center - Path Station
St. George Ferry Terminal
LIRR Hillside Car Maintenance Facility

High Rise Office Buildings

1 Manhattan West
New York Times Headquarters
510 Madison Avenue
5 Times Square & 250 W 55th St – Boston Properties
11 Times Square – SJP Properties

Sports & Entertainment

Barclays Arena
Yankee Stadium
USTA National Tennis Center
Empire City @ Yonkers Raceway
Madame Tussaud's Wax Museum
Jazz@Lincoln Center

Transmission & Distribution

345KV GIS Astoria Switchyard
Grasslands Substation
Con Ed 345KV Oil Filled Cable

PROFESSIONAL AFFILIATIONS

- New York Electrical Contractors Association - Executive Board
- Building Trades Employers' Association – Executive Committee
- Electrical Employers Self Insurance Safety Plan-Executive Committee
- NYC Building Resiliency Task Force – Steering Committee and Co-Chair of the Electrical & IT Working Group
- Second Avenue Subway Construction Committee – Received Public Service Award from Governor Andrew Cuomo

EDUCATIONAL AFFILIATIONS

- Kellogg School of Management, Northwestern University – Past President, New York Alumni Club
- Columbia University School of Engineering – Guest Lecturer

Healthcare

Mt. Sinai Center for Science and Medicine
NYU Langone Sandy Recovery
New York Hospital Queens
Memorial Sloan Kettering Cancer Research Center
Bronx Lebanon Hospital
New York-Presbyterian

Financial Services & Data Centers

Bank of America Mission Critical Power
Sabey Data Center
Federal Reserve Bank
Sentinel Data Center
G.E. Capital

Institutional

American Museum of Natural History–Rose Planetarium
Jewish Community Center on the Upper West Side
United Nations Security Strengthening
Columbia University Butler Library & Manhattanville CEP

Retail

Rego Park Mall
Abercrombie & Fitch
M&M World Times Square

Maintenance

Citifield
Empire State Building
Colgate Palmolive
United Nations
Mandarin Oriental Hotel

Design-Build/Design-Assist/IPD

Coler Goldwater Hospital
CPV Woodbridge Transmission Line and Substation
WTC Security System
USPS General Mail Facility, Manhattan
138KV Astoria Transmission Line

Roadway

Grand Central Parkway
JFK Traffic Signal Maintenance
5 Borough Light Pole Replacement
Traffic Signal Maintenance – Manhattan & Brooklyn

Broadcast

United Nations
CBS Ed Sullivan Theatre – Colbert & Letterman

- Joint Industry Board of the Electrical Industry
- World Presidents' Organization
- The Moles
- Electrical Construction Roundtable – Founder
- New York Building Congress – Board of Directors





ESTABLISHED 1899

E-J ELECTRIC INSTALLATION CO.

CELEBRATING OVER 125 YEARS OF SERVICE

Owner/Principal

Anthony Mann- Greenwich, CT
AEM SMM E-J Trust- Long Island City, NY

Board of Directors

Anthony E. Mann- Greenwich, CT
Sally Mann- Greenwich, CT
Brad Markowitz- (member of the board only) Cos Cob, CT

List Of Officers

- Anthony E. Mann- (Owner) President & CEO- [REDACTED]
- Officers of the Company (Non-Owners)**

- Paul Cutrone- CFO- [REDACTED]
- Frank C. Lambraia- COO- [REDACTED]
- Thomas Kregel- Executive Vice President- [REDACTED]
- Dave Ferguson- Sr. Vice President- [REDACTED]
- Alan Lang- Sr. Vice President- [REDACTED]
- Brendon Bergin- Vice President- [REDACTED]
- Mark W. Jackson- Assistant Secretary- [REDACTED]
- Linda Melim- Assistant Secretary- [REDACTED]
- Thomas Terino- Assistant Secretary- [REDACTED]

Project Name	Owner	Type Contract	Architect	Engineer	Contract Value	Start Date	Completion Date	Contact	Telephone Number
Swedish Cottage American Museum of Natural History - Rose Planetarium	NYC Parks Department	Lump Sum	Beyer Blinder Belle	Ambrosino DePinto & Schneider Engineers (ADS)	\$1,500,000.00	Sep-1997	Apr-1998	Chris Norfleet	(212) 431-7175
	American Museum of Natural History	Lump Sum	Polshak & Partners	Altieri Sebor Weiber	\$20,600,000.00	Oct-1997	Oct-2000	John Babieracki	(212) 484-0440
Warner Brothers Studio Store	Warner Brothers	NTE	William J. Commer	Atkinson Koven Feinberg	\$3,700,000.00	Jan-1998	Jan-1998	Joe Mizzi	(212) 232-2000
WTC Fire Alarm	WTC	Lump Sum	-	-	\$1,200,000.00	Jan-1998	Apr-1999	Magdy Allam	(718) 292-2250
Buck Consulting	Mendik Vornado	Lump Sum			\$800,000.00	Jan-1998	Jan-1998	Gary Emery	(212) 599-5599
Rockefeller Center Building #10	Rockefeller Center	Lump Sum	-	Jaros Baum & Bolles (JB&B)	\$600,000.00	Jan-1998	Nov-1998	Charles Greico	(212) 332-6524
WTC - Standby Power	Port Authority of New York & New Jersey	Lump Sum	-	Loring Associates	\$7,100,000.00	Apr-1998	Aug-2001	Steve Weir	(201) 216-6523
United Nations Generator (Emergency Power Upgrade)	United Nations	Lump Sum		Syska & Hennessy Group	\$3,500,000.00	Apr-1998	May-2000	Om Taneja	(212) 963-4700
Federal Express Building	Federal Express Building	Design/Build	Lockwood Greene	Lockwood Greene	\$1,400,000.00	Apr-1998	Oct-1998	Jeff Weingroff	(516) 826-8900
Brooklyn Meat Market	NYC Development Corp.	Lump Sum		EE Linden	\$2,575,000.00	May-1998	Aug-1999	George Palliny	(212) 229-6000
685 3rd Avenue Bus Duct	Blackacre Capital	Lump Sum	Horowitz/Immerman NYC Transit Authority (NYCT)	LZA Group	\$800,000.00	May-1998	Nov-1998	Jeff Citron	(212) 891-2140
Police District No. 3	New York City Transit	Lump Sum		NYCT	\$620,000.00	May-1998	Dec-1998	William McConell	(917) 301-6821
Avon Global Image Center	Avon Products Inc.	Lump Sum	James Harb Architects	Cosentini Associates	\$1,200,000.00	Jul-1998	Oct-1998	Frank Sciamme	(212) 232-2200
Sempre Energy Trading	Sempre Energy	Lump Sum	Ferris Architects	Robert Derector Associates (RDA)	\$3,100,000.00	Aug-1998	Mar-2000	Bob Marini	(203) 359-4704
Federal Reserve Bank	Federal Reserve Bank	Lump Sum	Gensler & Associates	-	\$6,500,000.00	Sep-1998	Nov-2000	Bill Lennon	(212) 720-6198
Rockefeller University - Biomedical Research, Population Council	Rockefeller University Bundes & Immobilien Gesellschaft	Lump Sum	Mitchell Guirgola Architects, LLP	Jaros Baum & Bolles (JB&B)	\$5,000,000.00	Sep-1998	Jun-2000	Stu Parker	(212) 377-2600
Austrian Cultural Forum		Lump Sum	Atelier, Raimuno Abraham	Ove Arup & Partners PC	\$3,000,000.00	Sep-1998	Apr-2002	Mark Fetah	(212) 301-0200
USTA National Tennis Center - Louis Armstrong Stadium	National Tennis Association	Lump Sum	Various	Various	\$3,500,000.00	Oct-1998	Dec-1999	Chuck Jettmar	(718) 760-6279
Kings College	Kings College	Lump Sum	-	-	\$1,100,000.00	Oct-1998	Nov-1999	Bob Jacobson	(212) 697-4007
Yankee Stadium Rehabilitation	City of NY Department of Design & Construction	Lump Sum	Swanke Hayden Connell Architects	Atkinson, Koven, Feinberg	\$620,000.00	Dec-1998	Apr-1999	Michael Bielawa	(718) 472-4406
Terminal 4-International Arrivals Terminal - JFK	IAT LLC	Lump Sum	Skidmore Owens & Merrill LLP (SOM)	TAMS/Ove Arup & Partners	\$34,500,000.00	Jan-1999	Dec-2001	Matt Miller	(212) 484-0300
Rehabilitation of Elevators I	New York City Transit	Lump Sum	NYC Transit Authority (NYCT)	NYCT	\$3,000,000.00	Jan-1999	Jun-2002	William McConnell	(917) 301-6821
Rehabilitation of Elevators II	New York City Transit	Lump Sum	NYC Transit Authority (NYCT)	NYCT	\$1,500,000.00	Jan-1999	Jun-2002	William McConnell	(917) 301-6821
Delta Airlines Y2K	Delta Airlines	Lump Sum	Silvester Tuforo	Meyer Strong & Jones	\$3,300,000.00	Feb-1999	Aug-1999	John Gilmartin	(718) 656-4100
Riverdale Country Day School	Riverdale Country Day School	Lump Sum	Beyer Blinder Belle	Caretsky & Associates	\$1,000,000.00	Mar-1999	Sep-1999	Kathleen Schoomaker	(718) 519-2748
Columbia Law School	Columbia University	Neg.	Paul Segal Associates	Laszlo Bodak Engineers	\$1,300,000.00	May-1999	Aug-1999	Jim Kilkenny	(212) 232-2200
Digital Broadcast Network	Digital Broadcast Network	Lump Sum	Ross & Baruzzini	Ross & Baruzzini	\$2,000,000.00	Jun-1999	Sep-1999	Charles Rallo	(314) 664-4207

Bronx Zoo - Lakeside Café	NY Zoological Society	Lump Sum	The Rockwell Group	Ambrosino, De Pino & Schneider Engineers (ADS)	\$1,550,000.00	Jun-1999	Oct-2000	Chris Norfleet	(212) 431-7175
American Museum of Natural History-Telecommunication Cabling System	AMONH	Lump Sum	-	DVI Engineering	\$800,000.00	Jun-1999	Dec-1999	Tom Scarola	(212) 496-3350
Interfaith Medical Center	Interfaith Hospital	Lump Sum	Taylor & Clark	Caretsky & Associates	\$9,500,000.00	Jul-1999	Feb-2003	Charlie Murphy	(212) 229-6000
Greenwich Country Day School Lower School	Greenwich Country Day School	Lump Sum	Mark Thompson	Altieri Sebor Wieber	\$1,143,151.00	Jul-1999	May-2001	Doug Lyons	(203) 863-5650
United Nations, Security Council Y2K Emergency Power	United Nations	Lump Sum	-	Syska & Hennessy Group	\$1,500,000.00	Oct-1999	May-2000	Claudio Santangelo	(212) 963-7851
Madame Tussaud's Wax Museum	Tussaud's Studios	Lump Sum	Architecture IMG/Ohlhausen	Syska & Hennessy Group	\$6,200,000.00	Dec-1999	Nov-2000	Nick Herschel	(212) 232-2200
Whitestone Bridge Accoustical Monitoring System	Triborough Bridge and Tunnel Authority	Lump Sum	Dubois Architects	Syska & Hennessy Group	\$6,200,000.00	Dec-1999	Nov-2000	Nick Herschel	(212) 232-2200
			-	Weidlinger Associates, Inc.	\$1,500,000.00	Dec-1999	Oct-2006	Jay Myszczyński	(718) 907-5244
Brooklyn Historical Society	Brooklyn Historical Society	Lump Sum	Yan Hird Pokerney	Altieri Sebor Wiebor	\$3,500,000.00	Jan-2000	Oct-2003	John Doyle	(718) 609-8197
Barcode Times Square	Entertainment Development Group	Lump Sum	BNK	Stantec	\$2,600,000.00	Jan-2000	May-2000	Michael Porcelli	(212) 232-2200
Zerega Avenue Bus Depot	New York City Transit	Lump Sum	Stone & Webster	Stone & Webster	\$3,700,000.00	Feb-2000	Aug-2001	Gene Kelley	(914) 606-3600
Global Center-Emergency Power	Global Center	Lump Sum	Einhorn Yaffee Prescott	Einhorn Yaffee Prescott	\$2,600,000.00	Feb-2000	Apr-2001	Tim Hughes	(917) 981-6000
Gap Flagship @ 42nd Street	Gap, Inc.	Lump Sum	Gensler & Associates	Daniel K. Chan	\$2,262,179.00	Feb-2000	Jul-2001	Tom Nahrwold	(917) 542-3800
Old Navy	Gap, Inc.	Lump Sum	MBH Architects	Daniel K. Chan	\$2,194,502.00	Feb-2000	Sep-2001	Carl Mussachia	(917) 542-3800
Sanford Bernstein/Alliance	Sanford Bernstein	Lump Sum	Mufson Partnership	Robert Derector Associates (RDA)	\$600,000.00	Feb-2000	Aug-2000	Tiffanie Quinn	(914) 993-2900
5 Times Square Office Tower	Boston Properties	Lump Sum	Kohn Pedersen Fox Associates (KPF)		\$14,500,000.00	Mar-2000	Aug-2002	Mike Gordon	(212) 232-2200
			Hellmuth, Obata & Kassabaum PC	Ove Arup & Partners PC	\$1,400,000.00	Mar-2000	Apr-2001	Joe Baranski	(212) 229-6200
Korean Air Cargo	Korean Airlines	Lump Sum							
Sephora @ 34th Street	Sephora USA, LLC.	Lump Sum	Gensler & Associates	Daniel K. Chan	\$948,187.00	Apr-2000	May-2003	Nick Migliore	(917) 542-3800
Jewish Community Center on the Upper West Side	Jewish Community Center	Lump Sum	Schuman, Lichtenstein, Claman & Efron	Lehr Associates	\$10,475,000.00	May-2000	Aug-2002	Nick Cimino	(212) 484-0535
NY Post Goss Printing Press	NY Post	T&M	-	Goss	\$3,700,000.00	May-2000	May-2002	Terry Davis	(407) 855-2608
Ed Sullivan Theater	CBS	Lump Sum	-	Syska & Hennessy Group	\$700,000.00	May-2000	Dec-2000	Ken Cooper	(212) 975-2938
Banana Republic @ 86th Street	Gap, Inc.	Lump Sum	McCall Design Group	Daniel K. Chan	\$540,093.00	May-2000	Nov-2000	Tom Osterling	(917) 542-3800
			Hardey Holzman Pfeiffer Associates						
Central Synagogue	Central Synagogue	Lump Sum		LZA Technologies	\$3,400,000.00	Jun-2000	Jul-2001	Mark Gaccione	(212) 232-2200
Replacement of Escalators at Various Stations	New York City Transit	Lump Sum	NYC Transit Authority (NYCT)	NYCT	\$1,441,000.00	Sep-2000	Jun-2003	Dilip Patel	(212) 244-4979
Bear Stearns 2nd, 6th 12th & 13th Floors	Bear Stearns	Lump Sum	Gerner Kronick & Valcarcel	Robert Derector Associates (RDA)	\$4,100,000.00	Dec-2000	Nov-2001	Joe Mizzi	(212) 232-2200
				Robert Derector Associates (RDA)					
Semptra Disaster Recovery 2	Semptra Energy Trading	Lump Sum	Ferris Architects		\$1,000,000.00	Jan-2001	Feb-2002	Kevin Deane	(203) 359-4704
	NYC School Construction Authority								
PS 139		Cost Plus	SCA	SCA	\$850,000.00	Jan-2001	Aug-2002	Doug Melroy	(215) 864-4281
American Airlines Concourse C	American Airlines	Lump Sum	DMJM Harris	DMJM	\$24,852,000.00	Mar-2001	Mar-2006	Vic Wortmann Sr.	(718) 292-2250
	NYC School Construction Authority								
PS 167		Cost Plus	Highland Associates	Grossu Group	\$700,000.00	Mar-2001	Jul-2003	Doug Melroy	(215) 864-4281

Shea Stadium	City of New York Parks Department	T&M	-	-	\$15,722,078.00	Apr-2001	Oct-2008	Anthony Rizzo	(718) 699-4220
Montefiore-Cogeneration Plant	Montefiore Medical Center	Lump Sum	-	Keyspan	\$3,300,000.00	Apr-2001	Feb-2003	Tom Breglia	(718) 920-4708
Installation of Fireline in 53rd Street Tunnel	New York City Transit	Lump Sum		NYCT	\$873,000.00	Apr-2001	Jan-2002	Ben Delsandro	(631) 752-4110
Fresh Kills Methane Recovery Plant	DQE	T&M	-	Stone & Webster	\$7,950,000.00	May-2001	May-2002	Jim Kean	(412) 393-1260
Toys - R - Us	Toys - R - Us	Lump Sum	Gensler & Associates	FMC	\$6,200,000.00	May-2001	Oct-2001	Frank Sciamme	(212) 232-2200
Rail Control Center	New York City Transit	Lump Sum	NYC Transit Authority (NYCT))	NYCT	\$2,122,000.00	May-2001	Mar-2003	Drew Beers	(516) 808-1160
1466 Broadway Infrastructure Upgrade	SL Green Realty Corp.	Lump Sum	-	Genergy	\$1,350,000.00	May-2001	Sep-2002	Ron Mitkowski	(212) 216-1693
Time Warner Center - BMS System	Columbus Centre, LLC.	Lump Sum		Carrier Corp.	\$900,000.00	May-2001	Jan-2003	Carolyn Korys	(917) 339-9575
The New York Public Library	The New York Public Library	Lump Sum		Flack & Kurtz	\$1,272,458.00	Jun-2001	Mar-2003	Joe Lia	(212) 621-0503
Greenwich Academy Upper School	Greenwich Academy	Lump Sum	Skidmore Owens & Merrill LLP (SOM)	AKF Engineers	\$1,966,326.00	Aug-2001	Dec-2003	Joe Dowd	(203) 783-8832
St. George Ferry Terminal	New York City Economic Development Corp.	Lump Sum	Hellmuth, Obata & Kassabaum PC	Thornton-Tomasetti	\$20,813,895.00	Oct-2001	Jun-2007	Joe Ciccione	(212) 301-0200
IAC Cargo Bldgs.	International Airport Center	Lump Sum	-	T.C. Sideris, P.E., P.C.	\$8,000,000.00	Nov-2001	Feb-2004	Jerry Powalish	(847) 748-3060
Shea Stadium (Generator Replacement Project)	City of New York Parks & Recreation Department	Lump Sum	STV Inc.	STV	\$705,000.00	Nov-2001	Mar-2002	David Wong	(718) 472-4406
Mandarin Oriental Hotel	Related Properties	Lump Sum	Skidmore Owens & Merrill LLP (SOM)	Cosentini Associates	\$13,950,000.00	Dec-2001	Jan-2004	Mike Spiro	(212) 588-2166
United Nations Fire Alarm	United Nations	Unit Price	-	ZS Engineering	\$4,200,000.00	Dec-2001	Jun-2005	Florin Ionescu	(212) 963-6179
City of NY Parks & Recreation Department									
Shea Stadium - Infield lighting Project		Lump Sum	N/A	City of NY Parks & Recreation	\$997,884.00	Dec-2001	Mar-2002	Matt Roccio	(718) 699-4222
Stillwell Avenue Terminal	New York City Transit	Lump Sum	NYC Transit Authority (NYCT)	NYCT	\$25,000,000.00	Jan-2002	Dec-2005	Glenn Dlechowitz	(914) 606-3649
Jazz @ Lincoln Center	Lincoln Center	Lump Sum	Rafeal Vinoly Architects	Flack & Kurtz	\$15,000,000.00	Jan-2002	Oct-2004	Doug DePhillips	(212) 229-6000
One Jamaica Center	Mentone Group	GMP	Schuman, Lichtenstein, Claman & Efron	Cosentini Associates	\$3,250,000.00	Jan-2002	May-2002	Ted Domuracki	(973) 837-1515
Shea Stadium - Electrical Service Upgrade	City of New York Parks & Recreation Department	Lump Sum	N/A	STV	\$3,212,765.00	Jan-2002	Mar-2002	David Wong	(718) 472-4406
DNA Laboratory	Bellevue Hospital	Lump Sum	Kevin Hom & Andrew Goldman Architects P.C.	RG Vanderweil Engineers P.C.	\$2,100,000.00	Jan-2002	Oct-2003	David Wong	(718) 472-4406
Brooklyn College Fire Alarm	Brooklyn College	T&M	Buttrick & Jordan Engineers	Lakhani & Jordan Engineer	\$2,352,000.00	Feb-2002	Oct-2002	Stan Richman	(908) 730-8850
Symphony Space Theater	Symphony Space	T&M	Polshek Partnership	Shen, Milson & Wilke	\$515,000.00	Feb-2002	Apr-2002	Chris Norfleet	(212) 431-7175
Bayswater Peaking Plant	Florida Power & Light	T&M	N/A	Loring Associates	\$6,295,000.00	Apr-2002	Aug-2002	Richard Cudd	(973) 667-4111
Victoria's Secret - Flagship Store	Limited Store Planning	Lump Sum	McCall Design Group	Daniel K. Chan	\$2,328,119.00	May-2002	Nov-2002	Matt Hayes	(917) 542-3820
Moody's Investors Service	Moody's Investor Service	T&M	-	-	\$600,000.00	Jun-2002	Jun-2007	Stacey A. Ingle	(212) 553-1997
85 5th Avenue Electric Service Upgrade	Winoker Realty	Lump Sum	-	-	\$510,000.00	Sep-2002	Apr-2002	Geraldine Desina	(212) 764-7666
Holland Tunnel	The Port Authority of NY & NJ	Lump Sum	PANYNJ	PANYNJ	\$38,270,372.00	Oct-2002	Aug-2020	Jim Moriarity	(718) 858-4800
Open Door Senior Center	City of New York	GMP	Edward J. Mills Associates	Stanislav Slutsky, P.E.	\$1,555,600.00	Oct-2002	Mar-2006	David Wong	(917) 289-9912

Yankee Stadium - Concourse Lighting Replacement		Lump Sum		STV	\$698,286.00	Nov-2002	Feb-2003		
Rehabilitation of 10 Stations on White Plains Road	New York City Transit	Lump Sum	Parsons/URS JV	Mariano D. Molina, PC	\$32,600,000.00	Jan-2003	Nov-2007	Gregg Jenkinson	(516) 523-3670
Shea Stadium Concourse Lighting Replacement					\$588,213.00	Jan-2003	Mar-2003		
G.E Capital	General Electric	Lump Sum	Rudy Ridburg	EDG	\$1,700,000.00	Mar-2003	Jul-2003	Bob Swann	(203) 223-9302
WTC - "Temporary" Path Station	Port Authority of New York & New Jersey	T&M	PANYNJ	Parsons & Brinckerhoff, Inc.	\$20,881,000.00	Apr-2003	Sep-2004	Frank Lombardi	(212) 435-7449
Louis Vuitton	Louis Vuitton	Lump Sum	Phillips Group Architects	Laszlo Bodak Engineers	\$1,983,718.00	Apr-2003	Nov-2003	Paul Mancini	(617) 622-7187
Airtrain	ARTC	T&M		STV	\$1,100,000.00	May-2003	Nov-2003	Frank Manna	(718) 632-4874
Portal Building at Stillwell Avenue Terminal	New York City Transit	Lump Sum	Di Domenico & Partners	Chu & Gassman Consulting Engineers	\$4,005,000.00	Jun-2003	Dec-2005	William McConnell	(917) 301-6821
Millenium High School	NYC Board of Education	Various	HLW International LLP	Arthur Metzler & Associates	\$1,414,396.00	Jul-2003	Sep-2003	Susan Ospina	(212) 232-2200
Rehabilitation of Electrical Systems at Throgsneck Bridge	MTA Bridges and Tunnels	Lump Sum	-	SW Electrical Systems/Bergman	\$6,340,270.00	Nov-2003	Nov-2004	Nick Pepescia	(646) 252-7000
Shea Stadium Panels	City of NY Parks & Recreation	Lump Sum	STV Inc.	STV	\$2,274,000.00	Dec-2003	Mar-2004	Frank Corona	(718) 992-8155
Shea Stadium Egress Lighting Upgrade	City of NY Parks & Recreation	Lump Sum	STV Inc.	STV	\$873,300.00	Dec-2003	Mar-2003	Jay Mckierney	(718) 992-8155
Shea Stadium Distribution Switchgear Replacement					\$798,500.00	Dec-2003	Mar-2003		
Bowery Bay Waste Water Treatment Plant Interim Upgrade Phase I	City of NY, Dept. of Environmental Protection	Various	Hazen & Sawyer	Chu & Gassman Consulting Engineers	\$60,500,000.00	Jan-2004	Mar-2010	Hank Rose	(856) 810-6242
Memorial Sloan Kettering Cancer Research Center	Memorial Sloan Kettering Cancer Center	Lump Sum	Skidmore Owens & Merrill LLP (SOM)	Cosentini Associates	\$13,600,000.00	Jan-2004	Dec-2009	Charles Whitney	(212) 639-3823
West Elm	Williams Sonoma	Lump Sum	Callison Architects PC	Ambrosino, DePinto & Schneider Engineers (ADS)	\$575,495.00	Mar-2004	Nov-2004	Don Weber	(917) 542-3800
United Nations Security Strengthening	United Nations	Lump Sum	Perkins Eastman Architects P.C.	Syska & Hennessy Group	\$25,000,000.00	Apr-2004	Nov-2007	Joe Martella	(917) 367-3138
NY Times Headquarters Building	The New York Times Building, LLC.	Lump Sum	Fox & Fowle & Renzo Piano	Flack & Kurtz	\$33,548,782.00	Jun-2004	Dec-2007	Pat Muldoon	(212) 938-0002
Empire City @ Yonkers Raceway HV Permanent Service/Generators	Yonkers Raceway - Timothy J. Rooney	Lump Sum	Ewing Cole Cherry Brott	Ewing Cole Cherry Brott	\$1,170,000.00	Jun-2004	Jun-2007	Thomas Leo	(212) 399-3600
Bloomingtondale's 1st and 2nd Floor	Federated Department Store	Lump Sum	Tucci, Segrats & Rosen	Highland Associates	\$1,028,137.00	Jun-2004	Dec-2004	Ted Vitale	(201) 553-1165
White & Case - 21st, 22nd, and 23rd Floors	Durst Organization	Lump Sum	-	-	\$1,035,000.00	Sep-2004	Aug-2005	Joe Hobot	(212) 597-1214
Empire City @ Yonkers Raceway	Yonkers Raceway	Lump Sum	Ewing Cole Cherry Brott	Ewing Cole Cherry Brott	\$9,290,000.00	Dec-2004	Dec-2006	Thomas Leo	(212) 399-3600
Atlas Park Vault & Primary Distribution	ATCO Properties & Management Inc.	Lump Sum	TEK	DLB Associates	\$7,066,657.00	Jan-2005	May-2006	Allan Kasden	(718) 326-3665
Abercrombie & Fitch	Abercrombie & Fitch Inc.	Lump Sum	Schremshock Architects	M. Corp Engineering	\$2,250,000.00	Jan-2005	Nov-2005	John Sotir	(908) 303-3346
Port Authority Bus Terminal	Port Authority of NY/NJ	Lump Sum	STV Inc.	PANYNJ	\$1,900,728.00	Jan-2005	Dec-2009	Rich Gilmartin	(212) 629-6187
Shea PA System	Department of Parks and Recreation of NYC	Lump Sum	Gannett Fleming	Gannett Fleming	\$821,155.00	Feb-2005	Feb-2006	Steve Asquith	(718) 271-9370
Shea Feeder Replacement	Department of Parks and Recreation of NYC	Lump Sum	Gannett Fleming	Gannett Fleming	\$747,532.00	Feb-2005	Feb-2006	Steve Asquith	(718) 271-9370
Silver Point Capital	Silver Point	Lump Sum	Phillips Group Architects	CDA Associates	\$700,000.00	Mar-2005	Oct-2005	Karen Graham	(203) 542-4410

NY Parks Department - Pools (Electrical)	Department of Parks and Recreation of NYC	Lump Sum	DPR	DPR	\$550,000.00	Apr-2005	Apr-2006	Rick Gordan	(212) 410-8910
White & Case - 35th, 38th, 40th, and 41st Floors	Durst Organization	Lump Sum	-	-	\$1,245,472.00	May-2005	Apr-2006	Joe Hobot	(212) 597-1214
Corona Yard	New York City Transit	T&M	NYC Transit Authority (NYCT)	NYCT	\$627,000.00	Jun-2005	Apr-2006	Brent Fleischer	(212) 971-6464
Bank of America Mission Critical Power	Bank of America	Lump Sum	Cook & Fox Architects	Jaros Baum & Bolles (JB&B)	\$56,218,000.00	Jul-2005	Dec-2009	Tom Hoban	(212) 399-3600
Anthropologie	Urban Outfitters Inc.	Lump Sum	TPG Architecture	Thomas J. Fiskaa Engineering	\$1,306,063.00	Aug-2005	Apr-2006	Javier De La Garza	(908) 850-1006
Astoria Fire Alarm	SCS Energy	Lump Sum	-	Shaw Stone & Webster	\$2,100,000.00	Sep-2005	Apr-2006	Larry Lussier	(212) 929-6800
Yonkers Raceway - Club House F/A	Yonkers Raceway	Lump Sum	-	LaSalle Engineering	\$1,300,000.00	Sep-2005	Oct-2006	Charlie Collins	(914) 457-2490
Yankee Stadium (GC)	Department of Parks and Recreation of NYC	Lump Sum	DPR	DPR	\$750,000.00	Sep-2005	Sep-2006	Rick Gordan	(212) 410-8910
NYCFD / NYCPD	Equity Properties	Lump Sum	Perkins Eastman Architects P.C.	Southport Engineering Associates, PC	\$1,304,917.00	Oct-2005	Mar-2007	Corey Bedford	(718) 788-1669
WTC PATH	Port Authority of NY/NJ	Lump Sum	-	DDP	\$4,200,000.00	Jan-2006	Apr-2008	Terry O'Connell	(646) 467-7123
Shea Emergency Generator	Department of Parks and Recreation of NYC	Lump Sum	Gannett Flemming	Gannett Fleming	\$1,024,803.00	Jan-2006	Jun-2006	Steve Asquith	(718) 271-9370
Sempre Energy Trading Disaster Recovery Site Upgrade	Sempre Energy	Lump Sum		Southport Engineering Associates, PC	\$1,000,000.00	Jan-2006	Jan-2007	Alan Chandler	(203) 355-5000
Bedford Correctional Center	NYS Office of General Services	Lump Sum	-	Lewis Engineers	\$2,931,225.00	Feb-2006	Jun-2014	Rebecca Maduro	(914) 666-0889
AHRC Maiden Lane	NYSARC Inc., NY Chapter	Lump Sum	Gensler & Associates	Syska & Hennessy Group	\$1,425,000.00	Mar-2006	Dec-2007	Mike Carducci	(212) 849-4800
Jet Blue	Jet Blue	Lump Sum	Gensler & Associates	ARUP	\$28,273,000.00	Apr-2006	Dec-2009	Emad Lotfalla	(718) 244-7850
Ravenswood ID Fan Cable	Keyspan	Lump Sum	-	-	\$541,940.00	Apr-2006	Dec-2007	Adam Adesso	(718) 706-2000
UBS - 299 Park	Fisher Brothers	Lump Sum	Gensler & Associates	Clifford Dias	\$532,000.00	Apr-2006	Mar-2007	Bob Fitzpatrick	(212) 930-3037
M&M WORLD	Ethel M. Chocolates Inc.	Lump Sum	-	David R. Gonzalez	\$2,023,914.00	May-2006	Dec-2006	Tony Rametta	(908) 303-2269
Oeri-Bodenmann	Oeri-Bodenmann	Lump Sum	GMA	Hanington Engineering	\$1,000,000.00	May-2006	Mar-2008	Tom Hatch	(212) 219-1783
Lincoln Center - South	Julliard Development Corp.	Lump Sum	FXFowl Architects	ARUP	\$1,326,913.00	Jun-2006	Apr-2007	Jasper Defazio	(212) 362-2775
Lincoln Center - North	Julliard Development Corp.	Lump Sum	FXFowl Architects	ARUP	\$909,165.00	Jun-2006	Apr-2007	Jasper Defazio	(212) 362-2775
Andor Capital - New Generator	Andor Capital	Lump Sum	Roger Ferris & Partners	Robert Deregator Associates (RDA)	\$1,993,076.00	Jul-2006	Mar-2007	Robin Carathanasis	(203) 388-1190
Drexler Residential	Mr. Drexler	Lump Sum	Thierry Depont	Laszlo Bodak Engineers	\$900,000.00	Jul-2006	Jul-2007	Pier Giorgetti	(212) 752-0270
NYC 311 Call Center	Amtrust	Lump Sum	Germer Kronick & Valcarcel	Jack Green Associates	\$996,695.00	Sep-2006	Mar-2007	Mike O'Neill	(718) 788-1669
Astoria Generating System	US Power Gen	Lump Sum	-	-	\$995,206.00	Sep-2006	Dec-2006	Navin Jaipershad	(718) 204-3925
Poletti - Heat Trace	New York Power Authority	Lump Sum	-	Design/Build	\$1,700,000.00	Oct-2006	Dec-2006	Pat Leto	(914) 681-6623
Sempre Energy Trading Master Expansion	Sempre Energy	Lump Sum	Ferris Architects	Southport Engineering Associates, PC	\$9,500,000.00	Nov-2006	Dec-2009	Alan Chandler	(203) 355-5000
Grounding Grid	New York Power Authority	Lump Sum	-	NYPA	\$700,000.00	Nov-2006	Jan-2007	Pat Leto	(914) 681-6623
Daffy's	Daffy's	Lump Sum	Studio Morsa	-	\$505,000.00	Nov-2006	Feb-2006	Andy Bakhru	(212) 463-7107

425 Park Avenue Riser Replacement	425 Park Avenue Company	Design Build	-	E-J Electric Installation Co.	\$13,163,408.00	Dec-2006	Dec-2010	Brian McCann	(212) 841-7537
New Yankee Stadium	Yankee Stadium, LLC	Lump Sum	HOK Sport	ME Engineers	\$69,800,000.00	Jan-2007	Apr-2009	Joe Byrne	(718) 293-8814
Bronx Terminal Market Garages (Gateway)	Related Properties	Lump Sum	Gorman/Greenberg Farrow	Plaza Construction Corp.	\$5,225,000.00	Feb-2007	Oct-2009	Allen Kasden	(212) 849-4864
Atlantic Yards, Phase I	FCR Companies	Lump Sum	Douglas Inc.	Parsons & Brinckerhoff, Inc.	\$4,000,000.00	Mar-2007	May-2010	Thomas Bonacuso	(718) 923-8521
Westchester DPW - Pump Stations	Westchester County DPW	Lump Sum	-	Malcom Pirnie	\$1,535,100.00	Mar-2007	Nov-2009	Pat Dorsey	(914) 539-1524
Murdoch Residence	Rupert Murdoch	Lump Sum	Ferguson & Shamamian	CES	\$1,500,000.00	Mar-2007	Dec-2008	Pier Giorgetti	(212) 752-0270
New York Hospital Queens-West Wing Addition	New York Hospital Queens	Lump Sum	Perkins Eastman Architects P.C.	AKF Engineers	\$15,505,500.00	Apr-2007	Dec-2010	Thomas Gucciardo	(917) 770-4100
Bank of America Security	Bank of America	Security System	ADT - Cook & Fox	ADT	\$6,000,000.00	Apr-2007	Dec-2009	Raymondo Lang	(917) 577-8491
Veltrop & Harkrider	LLP	Lump Sum	MKD Architects		\$635,000.00	May-2007	Dec-2007	Mark D Van	(212) 252-8900
510 Madison Avenue	Harry Macklowe Real Estate	Lump Sum	SLCE Architects, LLP	I.M. Robbins	\$15,117,000.00	Aug-2007	Dec-2010	Tom Leo	(212) 399-2600
Rego Park Mall Core and Shell/Fire Alarm	Vornado	Lump Sum	SLCE Architects, LLP	AKF Engineers	\$16,500,000.00	Sep-2007	Jun-2010	Tony Mannion	(212) 592-6751
11 Times Square	Financial	Lump Sum	FXFowl Architects	Cosentini Associates	\$33,600,000.00	Oct-2007	Dec-2010	Grant Eula	(973) 299-9117
Jet Blue Baggage Handling	Jet Blue	Lump Sum	Gensler & Associates	ARUP	\$5,500,000.00	Nov-2007	Feb-2009	Guy Scialdone	(786) 255-6566
MTA Harmon Yard Phase II Site Electric	Metro North	Lump Sum	Cook & Fox/Adamson Associates	Jacobs Engineering	\$8,700,000.00	Dec-2007	May-2010	Phil Semler Jeffrey Axel(646) 442-4890	(914) 271-0162 (646) 442-4890
Bank of America - Cogen	Durst Organization	Lump Sum	Callison Architects PC	Syska Engineering	\$1,300,000.00	Jan-2008	Nov-2008	Tom Osterling	(924) 542-3800
Victoria Secret's - Lexington Avenue	Limited Brands Inc.	Lump Sum	W.F. Collins	AR Brewer	\$914,000.00	Feb-2008	Apr-2008	Gene Kim	(212) 265-2107
Verizon - 204	Verizon	Lump Sum	Skidmore Owens & Merrill LLP (SOM)	Jaros Baum & Bolles (JB&B)	\$62,500,000.00	Mar-2008	Dec-2013	Chuck Richmond	(646) 962-9811
Mt. Sinai Hess Center for Science and Medicine	Mt. Sinai Hospital	Trade Mgmt							
Ridge Hill Village Phase 9A Building Package 1	Forest City Rattner Companies	Lump Sum	Studio 5 Partnership	Cosentini Associates	\$5,050,000.00	Apr-2008	Mar-2012	Mark Rannou	(203) 797-8788
Data Center Power Upgrade	Sentinel Data Centers	Lump Sum	CCG Facilities Integration Inc.	CCG Facilities Integration Inc.	\$1,525,000.00	Apr-2008	Sep-2008	Martin O'Neill	(617) 293-2935
Lucky Strike Lanes	Silverstein Properties	Lump Sum	MAH Architect Group	PCE Engineers	\$1,300,000.00	Apr-2008	Oct-2008	Vincent Barone	(212) 279-3700
Installation of ST Signal Aspects on the Lexington Ave Line	NYC Transit	Lump Sum	NYC Transit Authority (NYCT)		\$1,866,000.00	May-2008	Oct-2009	Suseel Thomas	(212) 343-2304
Mortons Steak House	Mortons of Chicago	Lump Sum	Shea Architects	System Design Group International	\$754,000.00	Jun-2008	Nov-2008	Kate Douglas	(617) 869-6794
CBS-ECTX PHASE 2-FEEDERS	CBS	Lump Sum	NA	MDM	\$675,000.00	Jun-2008	Dec-2008	Paul Sears	(212) 975-1573
Second Avenue Tunnels - 92nd Street to 63rd Street	MTA	Lump Sum	MTA	Rudell & Associates	\$4,488,988.00	Jul-2008	Nov-2009	Robert O'Neill	(212) 792-8018
FIT Data Control		Lump Sum			\$1,934,559.00	Jul-2008	Jan-2008	George Jefremow	(212) 217-4423
Hollister - Flagship, NY	Hollister Company c.o	Lump Sum	Christopher P. Meyers	Mark Huffnagle	\$3,626,669.00	Aug-2008	Jul-2009	Matthew Schimenti	(914) 244-9100
General Electric Financial Service Building	Abercrombie and Fitch	Lump Sum	Perkins Eastman Architects P.C.		\$1,600,000.00	Sep-2008	Nov-2008		
NY Presbyterian Hospital 5kv Chiller Feeder	General Electric	Lump Sum	Bard Rao & Athanas Consulting Eng.	Bard, Rao & Athanas Consulting Engineers (BR+A)	\$834,800.00	Oct-2008	Jul-2009	Altin Baska (Batska Eng)	(212) 684-3432
NY Presbyterian Hospital	NY Presbyterian Hospital	Lump Sum							

Cross County Shopping Center Building G	Brooks Shopping Centers LLC	Lump Sum	Urbitran Group	O'Dea Lynch Abbattista	\$897,000.00	Dec-2008	Dec-2009	Travis Todd	(914) 969-2370
Port Authority Office - Lighting and Power & Communication	Port Authority NY & NJ Westchester County	Lump Sum	William Nichols Bodouva & Associates	FMC Engineering, PC	\$799,805.00	Dec-2008	Jun-2009	Robert Blum	(914) 490-1589
Westchester DPW No. Yonkers Pump Station	Department of Public Works 53rd St. & Madison Tower Development, LLC	Lump Sum	Westchester County	Lynch Engineering	\$3,250,000.00	Jan-2009	Apr-2011	David Lean	(315) 655-8161
510 Madison Fire Project		Change Order	SLCE Architects, LLP	I.M. Robbins	\$4,334,963.00	Feb-2009	Mar-2011	Tom Leo (Tishman)	(917) 682-6737
Fire Alarm Replacement	NYC Transit	Lump Sum	Sowinski Sullivan Architects	URS Corporation	\$8,371,520.00	Mar-2009	Apr-2014	Matt Mathew	(718) 559-3278
Queens Museum of Art	New York City Department of Design & Construction	Lump Sum	Grimshaw	Buro Happold	\$6,045,884.00	Apr-2009	Aug-2014	Norman Negron	(728) 391-1502
Astoria Energy II Phase II 500MW Underground	Astoria Energy, LLC	Lump Sum	-	SNC Lavalin	\$7,200,000.00	May-2009	Jan-2010	Damien Doguet	(609) 896-3111
Mt. Sinai Fire Alarm Replacement	Mt. Sinai Hospital	Lump Sum	-	ZS Engineering	\$1,056,385.00	May-2009	Sep-2010	Paul Goetze	(718) 780-3309
Google 2nd Floor Strategic Value Partners Network Systems Infrastructure	Google	Lump Sum	HLW International LLP Perkins Eastman Architects P.C.	Robert Derector Associates (RDA)	\$940,000.00	May-2009	May-2012	Anthony Iandoli	(917) 807-3834
	Strategic Value Partners			Structured Design Associates	\$535,000.00	May-2009	Nov-2009	Kevin Smith	(203) 618-3615
Court Square Subway Station	NYC Transit	Lump Sum	Stantec	Stantec	\$2,650,000.00	Jul-2009	Apr-2011	Brouck Amerga	(718) 472-3105
United Nations East Hoist	United Nations	Lump Sum	P.C.	Syska & Hennessy Group	\$1,082,265.00	Jul-2009	Apr-2011	Fredrik Bele	(347) 819-2275
Best Buy	Best Buy	Lump Sum	HBC Architects	Karges Falconbridge	\$818,000.00	Aug-2009	Nov-2009	John Butler	(914) 224-9100
RBS Semptra Commodities	Royal Bank of Scotland	Lump Sum	Ferris Architects	Southport Engineering Associates, PC	\$1,800,000.00	Sep-2009	Jan-2010	Nick Everett	(203) 359-4704
WTC - Greenwich Corridor	Port Authority of NY/NJ	Lump Sum	-	PANYNJ	\$3,425,000.00	Oct-2009	Mar-2012	Jeff Brown	(212) 227-7899
250 West 55th Street	Boston Properties		Skidmore Owens & Merrill LLP (SOM)	Cosentini Associates	\$900,000.00	Oct-2009	Jun-2010	Bernadette Amarosa	(212) 489-6414
Penguin Group	Tishman Speyer		TSC Design	Robert Derector Associates (RDA)	\$684,000.00	Oct-2009	Jun-2010	Brian Rothschild	(212) 687-7330
Parsippany Water Plant - Permanent Restoration	Township of Parsippany	Lump Sum	-	E-J Electric Installation Co.	\$1,241,492.00	Nov-2009	Apr-2010	Phil Bober	(973) 428-7568
Metro NY DDSO - Generators	Dormitory Authority of the State of NY	Lump Sum	-	Schyuler Engineers	\$821,000.00	Nov-2009	Apr-2011	Jerzy Urabnski	(212) 273-5000
300 Park Ave Cooling Tower	Tishman Speyer	Lump Sum	Moed de Armas & Shannon	Stantec	\$767,190.00	Dec-2009	Mar-2012	Raj Deshpande	(917) 301-8468
Hunts Point WPCP Phase 3R	Environmental Protection	Lump Sum	-	Engineers	\$5,495,884.00	Jan-2010	May-2014	Angelo Cianci	(718) 620-5552
44th Street Vent Plant-East Side Access	Metro North Rail Road	Lump Sum		Parsons & Brinckerhoff, Inc.	\$3,302,529.00	Jan-2010	Apr-2015	George Brown	(914) 965-1500
Bowery Bay Emergency Cable Replacement	NYC Department of Environmental Protection	Lump Sum		Hazen & Sawyer	\$2,595,884.00	Jan-2010	Sep-2010		
Empire State Building BMS Upgrade	Empire State Building	Lump Sum	N/A	Johnson Controls	\$2,023,000.00	Feb-2010	Nov-2010	Dennis Patch	(917) 848-3752
Heineken	Heineken	Lump Sum	TSC Design	MG Engineering	\$1,522,396.00	Mar-2010	Sep-2010	Julian Alessi	(212) 302-5566
Croton Water Treatment Plant	NYC DEP	GMP	Hazen & Sawyer JV	Hazen & Sawyer JV	\$261,000,000.00	Apr-2010	Dec-2018	Bernhard Leiner	(917) 703-7834
Fulton Dey Street	NYC Transit	Lump Sum	HDR	ARUP	\$6,696,541.00	Apr-2010	Jun-2014	Aeron Doran	(917) 807-1356
Columbia Manhattanville Central Energy Plant	Columbia University	Lump Sum	Davis Brody Bond	Weidlinger Associates, Inc.	\$725,600.00	Apr-2010	Mar-2014	Tony Goncalves	(212) 431-3993

Grand Central Parkway Improvements	NYS Dept of Transportation	Lump Sum	N/A	N/A	\$6,250,000.00	May-2010	Dec-2013	Tom Olesczuk	(718) 446-7000
Jefferies Disaster Recovery Room	Jefferies & Company	Lump Sum	G3 Architects	Triad Consulting Engineers	\$1,000,000.00	May-2010	Nov-2010	Jim Boccuzzi	(203) 353-5224
Barclays Center	Forest City Ratner The Morgan Library & Museum	Design Assist	Ellerbe Becket	Flack & Kurtz	\$87,486,500.00	Jun-2010	Jan-2013	Jeff Fisher	(718) 789-1100
Morgan Library & Museum	Renaissance Properties New York	Lump Sum	Beyer Blinder Belle	JFK&M Engineers	\$998,785.00	Jun-2010	Sep-2010	Thomas Shannon	(212) 590-0357
Petsmart Access	Metro North	Lump Sum	Charles Henkels	Casco	\$645,000.00	Jun-2010	Oct-2010	Allen Kleinman	(212) 563-3300
		Lump Sum	DMJM Harris	Parsons & Brinckerhoff, Inc.	\$3,150,000.00	Jul-2010	Apr-2015	Matt Keefe	(845) 735-3511
400 West 42nd Street Security System	Related	Lump Sum	Ismael Leyva	Jaros Baum & Bolles (JB&B) Robert Derector Associates (RDA)	\$1,630,000.00	Jul-2010	Jan-2012	Edgard Quinones	(212) 400-9035
Proskauer Rose - 11 Times Square	Proskauer Rose LLC	Lump Sum	Gensler & Associates		\$1,524,000.00	Jul-2010	Jan-2011	Russ Williams	(917) 270-1184
Mt. Sinai EPIC	Mt. Sinai Medical Center	Various	-	Jaros Baum & Bolles (JB&B)	\$1,200,000.00	Jul-2010	Jun-2011	Paul Goetze	(718) 780-3309
College Point Police Academy Temporary Power	NYPD	Lump Sum			\$2,460,000.00	Aug-2010	Dec-2013	Jason Strusis	(646) 505-7337
Lextent Metro Connect Nodes	Clear Channel	Unit Price	N/A	Lextent	\$975,000.00	Aug-2010	Mar-2011	Hugh O'Kane	(212) 981-0700
Fulton Street Transit Center	NYC Transit	Lump Sum	ARUP	ARUP	\$43,251,541.00	Sep-2010	Aug-2015	Lenny Camanella	(347) 236-1265
Atlantic Avenue Subway Station	Forest City Ratner	Lump Sum	Flack & Kurtz	Flack & Kurtz	\$5,750,000.00	Sep-2010	Sep-2012	Ted Civitta	(212) 532-9600
Astoria Energy Phase 2 Fire Alarm	Astoria Energy	Lump Sum	N/A	Sirina Fire Protection	\$1,855,026.00	Sep-2010	Jun-2011	Chris Cronauer	(516) 294-6850
NORD/LB 1114	Brookfield Properties				\$884,000.00	Oct-2010	Feb-2011	Brian Sensi	(212) 766-8800
Replacement of Highway Light Poles	NYC Dept of Transportation	Lump Sum	N/A	N/A	\$3,379,286.00	Nov-2010	Feb-2013	Steve Galgano	(718) 786-3550
Google - Power, Lighting and Fire Alarm	Google	Lump Sum	HLW International LLP	Robert Derector Associates (RDA)	\$2,977,000.00	Nov-2010	Aug-2011	William Siegel	(212) 766-8800
425 Park Ave F/A Phase II	425 Park Ave Company	Lump Sum		RJA	\$670,514.00	Nov-2010	Jun-2012	John Bonner	(212) 355-4285
Colgate-Palmolive 3rd Floor Renovation	Colgate-Palmolive	Commercial	Conant Architects	Stantec	\$520,000.00	Nov-2010	Jul-2011	Joe Forte	(212) 292-2000
Second Avenue Subway ITS Maintenance & Repair	MTA	Lump Sum	MTA	Rudell & Associates	\$4,488,988.00	Dec-2010	Jun-2011	Robert O'Neill	(516) 681-0562
Somerset County Solar	Somerset County	Lump Sum			\$2,000,000.00	Jan-2011	Feb-2012	Michael Seelman	(908) 534-1302
Morgan Construction - Mt. Sinai Epic UPS & Generator Ren	MSMC	Lump Sum		Jaros Baum & Bolles (JB&B)	\$1,850,000.00	Feb-2011	Jul-2011	Paul Goetze	(718) 780-3309
GEAM Electrical	General Electric	Lump Sum	Perkins Eastman Architects P.C.	Robert Schunk/Align Communications	\$1,414,000.00	Feb-2011	Jun-2011	Sharon Bone	(203) 359-4704
GEAM Communications	General Electric	Lump Sum	Perkins Eastman Architects P.C.	Robert Schunk/Align Communications	\$801,608.00	Mar-2011	Jun-2011	Sharon Bone	(203) 359-4704
Plaza Construction Corporate Office	Brea Property Management	Lump Sum	HOK Sport	Cosentini Associates	\$719,485.00	Mar-2011	Sep-2011	Louis Caruso	(212) 849-4874
JFK Traffic Signal Maintenance	Port Authority of NY and NJ	Unit Price		PANYNJ	\$869,702.00	Apr-2011	Mar-2015	Dennis Kopik	(212) 435-7000
WTC-Tower 2	2 World Trade Center,LLC	Lump Sum	Adamson Associates	Jaros Baum & Bolles (JB&B)	\$30,016,426.00	May-2011	Oct-2016	Pat Murray	(212) 229-6000
Atlantic Yards Mass Transit Improvements	Forest City Ratner	Lump Sum		Parsons & Brinckerhoff, Inc.	\$6,400,000.00	May-2011	Dec-2012	Thomas Bonacuso	(718) 923-6821
Fordham University - Gabelli/Hughes Hall	Fordham University	Lump Sum	HLW International LLP	Jaros Baum & Bolles (JB&B)	\$3,250,000.00	May-2011	Mar-2014	Laurence Bourget	
63rd Street Station for Second Ave Tunnel	MTA	Lump Sum	DMJM-Harris-Arup JV	DMJM, Harris, Arup JV	\$560,000.00	May-2011	Jun-2015	Len Beck	(212) 825-1800
RFK Bridge Utility Rehabilitation	Triborough Bridge and Tunnel Authority (MTA)	Unit Price	N/A	Parsons	\$12,425,963.00	Jun-2011	Oct-2013	Vicken Bedian	(212) 870-6489

Delta Airlines - JFK Terminal 4	Delta Airlines	Lump Sum	Skidmore Owens & Merrill LLP (SOM)	ARUP	\$9,975,000.00	Jun-2011	Dec-2013	George Stumpf	(646) 423-6425
Major Bridge Rehabilitation of Taconic State Parkway	NYSDOT	Unit Price	NYS DOT	NYS	\$1,280,000.00	Jul-2011	Dec-2012	Henry Cheung	(914) 739-1908
#7 Line Extension	NYC Transit	Lump Sum	Dattner Architect	Parsons & Brinckerhoff, Inc.	\$145,195,578.00	Aug-2011	Feb-2019	Victor Paterno	(347) 386-5649
250 W 55th Street High Rise Office Tower	Boston Properties	Lump Sum	Skidmore Owens & Merrill LLP (SOM)	Cosentini Associates	\$30,020,221.00	Sep-2011	Jan-2014	Scott Borland	(212) 245-2405
Con ED/GSA Submetering	GSA	Lump Sum			\$680,000.00	Dec-2011	Dec-2012	Matt Rosenfeld	(914) 400-6108
Barclays Arena Site - Plaza Lighting	Forest City Ratner	Unit Price	SHoP Architects	WSP Flack & Kurtz	\$515,000.00	Jan-2012	Sep-2012	Chris Collett	(718) 879-1100
ITS Maintenance (105 miles)	NYS Dept of Transportation	Unit Price	N/A	N/A	\$5,400,000.00	Feb-2012	Oct-2013	Kevin Ledlon	(646) 404-6941
Sabey Data Center	Sabey Data Centers	Lump Sum	Callison Architects PC	Jaros Baum & Bolles (JB&B)	\$2,800,000.00	Jun-2012	Dec-2013	Joe Ryan	(212) 393-1438
96th Street Station for Second Avenue Subway	MTA NYCT	Lump Sum	DMJM-Harris-Arup JV	DMJM-Harris-Arup JV	\$85,836,355.00	Jul-2012	Aug-2020	Joe Malandro	(212) 431-3993
Mt. Sinai Center	Mount Sinai Hospital of Queens	Lump Sum	N/A	AKF Engineers	\$2,029,406.00	Jul-2012	Feb-2013	Joe Spordone	(212) 241-4210
NYU Langone Energy Building	NYU Langone Medical Center	Lump Sum	Ennead Architects	Jaros Baum & Bolles (JB&B)	\$15,995,000.00	Aug-2012	Sep-2016	Chris Kristensen	(212) 229-6198
Emergency Power System			Skidmore Owens & Merrill LLP (SOM)	Jaros Baum & Bolles (JB&B)	\$52,503,678.00	Sep-2012	Jun-2016	Brian Vincentz	(347) 498-2350
PSAC-Public Safety Answering Center	City of New York	Lump Sum	Dattner Architect	Parsons & Brinckerhoff, Inc.	\$11,922,165.00	Sep-2012	Aug-2020	Neil Dewitte	(516) 805-4001
Site P #7 Line Extension	MTA NYCT	Lump Sum	Design Republic	Robert Derector Associates (RDA)	\$1,022,000.00	Sep-2012	Jan-2013	Scott Menti	(212) 481-6100
Scripps Network	Food Network	Lump Sum							
NYU Langone Sandy Restoration	NYU Medical Center	T&M	N/A	Jaros Baum & Bolles (JB&B)	\$26,000,000.00	Oct-2012	Nov-2013	Doug Diercksen	(646) 372-9519
College of Staten Island Outdoor Lighting Upgrade	DASNY	Lump Sum		O'Brien & Gere	\$4,080,370.00	Oct-2012	Oct-2013	Ted Mejia	(516) 532-1208
4 New York Plaza	Edge Fund Advisors LLC	T&M		Stantec	\$4,711,347.00	Nov-2012	Apr-2013	Dan Lemetti	(212) 947-1879
NYC Housing Authority - Sandy Emergency	NYC Housing Authority	T&M	N/A	N/A	\$2,570,036.00	Nov-2012	Dec-2012	James Scarcella Julie Arce,	(212) 306-6739
90 Broad Street - Sandy Phase II	90 Broad Owner LLC	T&M	TPG Architecture	AKF Engineers	\$2,236,796.00	Nov-2012	Dec-2015	Christiaan Janeck	(212) 422-2450
Chelsea Piers	Chelsea Piers Management	T&M			\$2,015,637.00	Nov-2012	Jan-2013	Mike Braitto	(212) 336-6837
Veteran's Administration Hospital	Veteran's Administration	T&M	N/A	Goldman Copeland Associates	\$1,639,169.00	Nov-2012	Jan-2013	Phil Riddle	(800) 438-6662
30 Waterside Plaza	30 Waterside LLC	T&M		Cosentini Associates	\$771,962.00	Nov-2012	Jan-2013	Peter Davis	(914) 216-1344
95 Wall Street	UDR	T&M		Concessi Engineering	\$553,054.00	Nov-2012	Mar-2013	Trent Darden	(757) 438-3964
NYU Langone Energy Building & CoGeneration	NYU Langone Medical Center	Lump Sum	Ennead Architects	Energistics	\$5,705,000.00	Jan-2013	Sep-2016	Dave Sherman	(212) 686-1650
Coler Goldwater Specialty Hospital and Nursing Facility	NYC Health and Hospitals Corp.	Design Build	WFC	Stantec	\$15,598,000.00	Feb-2013	Jun-2013	Michael Buchholz	(212) 848-6300
Jet Blue - Terminal 5 Expansion	Jet Blue Airways	Lump Sum	Gensler & Associates	Ove Arup & Partners PC	\$14,425,000.00	Mar-2013	Jan-2015	Curt Zegler	(212) 229-6193
Infrastructure Project	Edge Fund Advisors LLC	T&M	Diaz Associates	E&Z	\$22,435,000.00	Apr-2013	Jan-2014	Mike Clarke	(646) 453-3469
Vornado 731 Lexington Ave Tower Lighting	Vornado Realty Trust	Lump Sum		Ltg Designer: Cline Betteridge Bernstein	\$685,800.00	Apr-2013	Jul-2013	Eli Zamek	(212) 894-7921
Public Safety Answering Center - Fire Alarm	City of New York	Lump Sum	Skidmore Owens & Merrill LLP (SOM)	Jaros Baum & Bolles (JB&B)	\$4,869,000.00	May-2013	Feb-2016	Bill Hudak	(347) 498-2332

74th Street Con Edison Generating Station	Consolidated Edison	Lump Sum	N/A	N/A	\$3,795,000.00	May-2013	Dec-2013	Steven Thompson	(973) 476-0748
NYCDOT - Poles & Foundations Columbia Manhattanville Campus	NYC Dept of Transportaton	Unit Price	N/A	DOT	\$1,446,500.00	May-2013	Jan-2016	Pete D'Amico	(718) 786-2788
Central Energy Plant	Columbia University	Lump Sum	Davis Brody Bond	Jaros Baum & Bolles (JB&B)	\$27,750,000.00	Jun-2013	Sep-2016	Steve Sommer	(212) 592-6803
ITS Construction & Installation - Kings and Queens Counties	NYS Dept of Transportation	Unit Price	N/A	EDWARDS AND KELCEY	\$3,337,000.00	Jun-2013	Dec-2015	Joe Faro	(718) 479-2622
Columbia University Relay Upgrade	Columbia University	Lump Sum		Frank R. Holtaway & Son Inc	\$515,000.00	Jun-2013	Jan-2015	Coury Revan	(212) 854-8397
NYU Langone Medical Center MSB Repatriation	NYU Langone Medical Center	Lump Sum	Francis Cauffman & Architects	Jaros Baum & Bolles (JB&B)	\$2,200,000.00	Jul-2013	Dec-2014	Mike Ferrone	(212) 661-6979
4 New York Plaza C1 Level Café & Kitchen	Edge Funds	Lump Sum	Gensler & Associates David Jones Consulting Engineers	Stantec	\$2,125,100.00	Jul-2013	Dec-2013	Keith Pozzanghera	(917) 335-3800
85 Broad Street	85 Broad Street LLC	Lump Sum	H3 Hardy Collaboration	AKF Engineers	\$13,500,000.00	Oct-2013	Jul-2015	Richard Coleman	(646) 738-2313
Marriott Marquis Hotel Infrastructure Upgrade	Vornado	Lump Sum		Stantec	\$12,516,521.00	Oct-2013	Apr-2015	Bryan Reynolds	(646) 532-9277
WTC Campus Security	Port Authority of New York & New Jersey	Lump Sum	N/A	PANYNJ	\$5,752,030.00	Oct-2013	Dec-2019	Frank Lombardi	(212) 435-7449
GI Endurant Floral Park Generator Replacement	North Shore Apartments Inc	Lump Sum			\$950,000.00	Oct-2013	May-2014	Amir Yanni	(630) 864-8993
NYULMC Tisch Double Ended Sub-Station	NYU Langone Medical Center	Lump Sum	Ennead Architects	Jaros Baum & Bolles (JB&B)	\$8,687,000.00	Nov-2013	Jan-2016	Chuck Richmond	(212) 592-6700
4 New York Plaza Maintenance Contract	Edge Fund Advisors LLC	T&M			\$2,000,000.00	Nov-2013	Oct-2014	Tom Aloï	(917) 662-9373
104 Broad Street Phase I Sandy Recovery	Verizon	Lump Sum	William F. Collins Architects	WB Engineers	\$6,750,000.00	Dec-2013	Jan-2015	Jack Robitzski	(646) 323-3545
Vanderbilt Clinic Emergency Power	New York Presbyterian Hospital	Lump Sum	Frank Denner Arhitect	AKF Engineers	\$2,986,000.00	Dec-2013	Feb-2015	Gary Mancini	(212) 305-8052
F&I TS Equipment Sandy	NYCDOT	T&M	N/A	DOT	\$15,035,725.00	Feb-2014	Jul-2020	Frank Calazzo	(718) 786-4061
GM Building Generator Replacement Phase II	Boston Properties	Lump Sum	TPG Architecture	Robert Derector Associates (RDA)	\$5,400,000.00	Feb-2014	Jan-2015	Charles Russo	(212) 790-4200
NYCDOT F&I Decorative Street Lighting	NYCDOT	Lump Sum	N/A	DOT	\$1,613,655.00	Feb-2014	Jun-2019	Frank Caiazzo	(718) 786-4061
NYULMC 2nd Floor MRI	NYU Langone Medical Center	Lump Sum	NBBJ	Jaros Baum & Bolles (JB&B)	\$828,925.00	Feb-2014	Dec-2014	Brandon Morrison	(212) 481-1536
Traction Power System for East Side Access Project	MTA Capital Construction	Lump Sum	GEC (PB, STV, Parsons)	GEC (PB, STV, Parsons)	\$116,259,885.00	Mar-2014	Jun-2021	Philip C. Semler	(718) 391-4730
Atlantic Yards -Yard Relocation Stages III & IV	Greenland Forest City Partners	Lump Sum	Kohn Pederson Fox Associates (KPF)	WSP	\$103,794,210.00	Mar-2014	Oct-2020	Joseph Sheehan	(718) 353-9618
199 Water St - Sandy Phase II	Jack Resnick and Sons Inc	Lump Sum	SpaceSmith LLP	The Jones Group	\$8,410,000.00	Mar-2014	Jan-2016	Pat Martin	(212) 514-9690
104 Broad Street Phase III	Verizon	Lump Sum	WB Engineers	WFC Architects	\$5,682,448.00	Mar-2014	Dec-2015	Jack Robitzski	(646) 323-3545
NYULMC Kimmel Hospital	NYU Langone Medical Center	Lump Sum	Ennead Architects	Jaros Baum & Bolles (JB&B)	\$68,650,558.00	Apr-2014	Feb-2020	John Cizin	(212) 686-1191
F&I Equipment damaged by Hurricane Sandy Citywide	NYC Dept of Transportation	Unit Price	N/A	N/A	\$17,043,373.00	Apr-2014	Sep-2016	Frank Caiazzo	(718) 786-4061
Installation of Decorative Street Lighting	NYCDOT	Unit Price	N/A	N/A	\$1,573,207.00	Apr-2014	Sep-2015	Frank Caiazzo	(718) 786-4606
USTA - Site Electric	USTA National Tennis Center Inc	Lump Sum	ROSSETTI	M-E Engineers	\$1,143,700.00	May-2014	Oct-2016	Craig E Bojda	(718) 593-8261
Pershing Square	Commuter Railroad	Lump Sum	Beyer Blinder Belle	ST Engineering Services LLP	\$788,000.00	May-2014	Sep-2016	Peter Lempin	(212) 883-2420
Covanta Bag House Replacement	Covanta Energy Corp	Lump Sum	Burns & Roe Energy Corp.	Burns & Roe Energy Corp.	\$11,696,091.00	Jun-2014	Apr-2017	John Ciolino	(862) 345-5000

NYPH Generator Replacement	New York Presbyterian Hospital	Lump Sum	Thornton Tomasetti	WSP	\$9,850,000.00	Jun-2014	Jul-2016	Shawn Rycenga	(646) 342-6084
Tilden Park Capital Management	CB Richard Ellis	Lump Sum	Ted Moudis Associates	Robert Derector Associates (RDA)	\$842,000.00	Jun-2014	Dec-2014	Bill Siegel	(212) 675-9180
JFK Maintenance-ITS/VMS Roadway Signs	The Port Authority of New York & New Jersey	Lump Sum	N/A	Salman Karimi	\$795,457.00	Jun-2014	Jan-2017	Stephen DiTomasso	(718) 244-3760
Street Light Construction for Parks & Highways	NYC Dept of Transportation	Lump Sum	N/A	DOT	\$4,480,000.00	Jul-2014	Sep-2016	Frank Caiazzo	(718) 786-4061
Sabey Data Center 375 Pearl	Sabey Data Center Properties	Lump Sum	Callison Architects PC	Jaros Baum & Bolles (JB&B)	\$3,600,000.00	Sep-2014	Apr-2015	Lou Vigorito	(646) 553-6520
Credit Suisse	Credit Suisse	Lump Sum	Ted Moudis Associates	Jaros Baum & Bolles (JB&B)	\$3,375,000.00	Dec-2014	Apr-2014	Jeff Rhodes	(212) 930-3035
Bridge Rehabilitation	NYCDOT	Lump Sum	HNTB	HNTB	\$3,921,757.00	Jan-2015	May-2020	Steven Koch	(908) 723-4355
Electrical Maintenance & Non-Structural Construction at JFK	The Port Authority of NY & NJ	Lump Sum	N/A	N/A	\$2,698,260.00	Jan-2015	Dec-2017	Juan Valerio	(917) 576-4129
3 Stations on Sea Beach	MTA NYCT	Lump Sum	NYCT-HNTB Consultants	NYCT	\$20,018,180.00	Feb-2015	May-2020	Riad Sukkarien	(347) 996-7632
Covanta Essex ACC Replacement	Covanta Energy	Lump Sum	RRTDesign & Construction	Burns & Roe Energy Corp.	\$1,675,000.00	Mar-2015	Aug-2017	John Ciolino	(862) 345-5027
Roosevelt Avenue Bridge Rehabilitation	NYCDOT		N/A	DOT	\$894,068.00	Mar-2015	Jun-2020	T. Olesczuk	(718) 446-7000
Tory Burch, LLC	Tory Burch, LLC	Lump Sum	Langan Architects	O'Neill	\$817,547.00	Mar-2015	Dec-2018	Barcin Oguz	(347) 712-1687
Brooklyn Navy Yard Building 77 Renovation	Brooklyn Navy Yard Development Corporation	Lump Sum	Beyer Blinder Belle	JFK&M Engineers	\$31,982,920.00	Apr-2015	Nov-2017	Reynoldson	(212) 849-4829
Kosciuszko Bridge	NYS Dept of Transportation	Lump Sum	Skanska	Kiewit	\$20,092,833.00	Apr-2015	Apr-2018	Chris Corwin	(347) 437-0338
Manhattan Exit Plaza Queens Midtown	Tunnel Authority	Lump Sum	N/A	Parsons	\$88,779,809.00	May-2015	Feb-2019	Elias Sadiq	(718) 554-2457
Mount Sinai- Morningside IPD	The Mount Sinai Hospital	IPD	Francis Cauffman & Architects	Syska & Hennessy Group	\$20,500,000.00	May-2015	May-2018	Richard Alvarez	(646) 729-8142
Cornell Tech Central Utility Plant	Cornell University	Lump Sum	Skidmore Owens & Merrill LLP (SOM)	Jaros Baum & Bolles (JB&B)	\$12,150,490.00	May-2015	Jul-2018	Bruce Feiner	(917) 709-8063
NYU's Center for Urban Science & Progress (CUSP)	NYU	Lump Sum	Mitchell Giurgola Architects. LLP	Bard, Rao & Athanas Consulting Engineers (BR+A)	\$11,491,395.00	May-2015	Apr-2018	Ted Jadermark	(347) 302-3591
Rockaway Boardwalks	NYC Economic Development Corporation	Lump Sum	CH2MHILL	CH2MHILL	\$9,273,942.00	May-2015	Oct-2017	Victoria Wieslander	(917) 446-9118
CBS New 480 Volt Electric Service	CBS	Lump Sum	CSA Group	CSA Group	\$6,600,000.00	May-2015	May-2018	Tom Bellantoni	(212) 545-0500
Rock U Generator Relocation	Rockefeller University	Lump Sum	Rafeal Vinoly Architects	Bard, Rao & Athanas Consulting Engineers (BR+A)	\$1,545,000.00	May-2015	May-2017	Thomas Hyland	(646) 879-0849
"The Bridge" Building	Forest City Ratner	Lump Sum	Weiss / Manfredi	Jaros Baum & Bolles (JB&B)	\$8,300,000.00	Jun-2015	Sep-2017	Cliff Goldsmith	(646) 335-8619
Fulton Street Transit Center - Security System	NYCT	Lump Sum	ARUP	ARUP	\$5,575,000.00	Jun-2015	Dec-2017	Joe Suscovich	(917) 337-4784
Beacon High School - Manhattan Switchgear	NYC School Construction Authority	T&M	John Ciardullo Associates (KPF)	DVL Consulting Engineers	\$4,000,000.00	Jul-2015	Dec-2015	Chris Cestone	(917) 438-4576
	Related	Lump Sum		WSP	\$2,100,000.00	Jul-2015	Sep-2016	Rick Evard	(212) 312-1600
Brooklyn Health Center	NY Hotel Trades Council & Hotel Association of NYC	Lump Sum	Francis Cauffman	Jaros Baum & Bolles (JB&B)	\$15,239,563.00	Aug-2015	Jan-2018	Chris Cestone	(917) 438-4576
NYCDOT Traffic Signal Maintenance	NYCDOT	Lump Sum	N/A	N/A	\$47,732,569.00	Sep-2015	Jul-2019	Frank Caiazzo	(718) 786-4061
Boroughs of Brooklyn and Manhattan	NYCDOT-Division of Traffic	Lump Sum	N/A	N/A	\$12,810,583.00	Sep-2015	Mar-2017	Frank Caiazzo	(718) 786-4061
F&I of LED Tear Drop Luminaries									
Con Ed Fiber Splicing	Con Edison	Lump Sum	N/A	Con Ed	\$1,752,263.00	Sep-2015	Jan-2020	Yevgeniya Solsand	(212) 460-1192

CPV Valley Energy Center Throgs Neck Bridge - Dehumidification System FIT Installation New Generator & Distribution Dorn	Competitive Power Ventures Triborough Bridge and Tunnel Authority Fashion Institute of Technology	Lump Sum	Burns and McDonnell	Burns and McDonnell	\$48,184,438.00	Oct-2015	Apr-2019	Larry Pawliczak	(718) 290-5792
		Lump Sum	Weidlinger Associates	TBTA	\$9,062,563.00	Nov-2015	Aug-2020	Benjamin Bateman	(201) 798-2027
		Lump Sum	MJM Architects	Kallen & Lemslon, LLP (K&L)	\$3,341,525.00	Nov-2015	Dec-2019	George Jeffremon	(212) 217-4423
DEP 26 Ward WP-206	NYC DEP	Lump Sum	N/A	Greeley and Hansen	\$15,739,557.00	Dec-2015	Jun-2021	Wassem Dean	(718) 827-7048
Pier 57 Con Ed Vaults	RXR Realty	Lump Sum	Handel Architects LLP	Cosentini Associates	\$1,221,339.00	Dec-2015	Jun-2018	Dan Halihan	(212) 321-6840
Gilboa Dam	NYC DEP PANYNJ/Ark Development LLC	Lump Sum	Gannet Fleming/Hazen & Sawyer	Gannett Fleming/Hazen & Sawyer	\$846,851.00	Dec-2015	Nov-2020	Kent Vest	(817) 293-4263
The Ark @ JFK		Lump Sum	Gensler & Associates	CHA	\$6,400,000.00	Jan-2016	Mar-2017	Wayne Lawrence	(845) 735-4045
ITS Maintenance & Repair 1290 Avenue of America Infrastructure	NYCDOT	Lump Sum	N/A	N/A	\$9,294,594.00	Feb-2016	Aug-2020	Kevin Ledlon	(917) 584-7533
Connection with Decorative Lighting in Manhattan	Neuberger Berman	Lump Sum	Ted Moudis Associates	Robert Derecoor Associates (RDA)	\$4,500,000.00	Feb-2016	Sep-2016	Mitch Palais	(212) 293-1172
28 Liberty Street Elevator Machine Room Upgrades	NYC Dept of Transportation	Lump Sum	N/A	DOT	\$1,867,672.00	Feb-2016	Aug-2019	Frank Caiazzo	(212) 839-3137
	Fosun Property Holdings	Lump Sum	Summit Glory LLC	Jaros Baum & Bolles (JB&B)	\$1,125,275.00	Feb-2016	Mar-2018	James Mandara	(212) 699-6951
NYPH Milstein Dialysis	New York Presbyterian Hospital	Lump Sum	Array Architects P.C	AKF Engineers	\$5,769,010.00	Mar-2016	Mar-2017	Mark Maraia	(212) 342-0990
Manhattan West Northeast Tower	Brookfield	Lump Sum	Skidmore Owens & Merrill LLP (SOM)	Jaros Baum & Bolles (JB&B)	\$112,772,624.00	Apr-2016	Aug-2020	Joe Capone	(212) 708-6800
The Vessel Phase 2	Related Companies	T&M	Kohn Pedersen Fox Associates (KPF)	Jaros Baum & Bolles (JB&B)	\$3,278,929.00	Apr-2016	Feb-2020	Doug Troast	(201) 315-5839
WSP/Parsons Brinkerhoff NYP Lower Manhattan Hospital Emergency Power Separation	WSP/Parsons Brinkerhoff	Lump Sum	HOK Sport	WSP/Parsons Brinkerhoff	\$1,474,800.00	Apr-2016	Mar-2017	Richard Bereck	(718) 409-3400
Real Time Passenger Information Signs	New York Presbyterian	Lump Sum	da Silva	Lizardos Engineering	\$11,127,206.00	May-2016	Jun-2019	Christopher Dardis	(646) 529-1483
Improvements for Pedestrians & Bicyclists	NYC Dept of Transportation	Lump Sum	N/A	DOT	\$7,758,780.00	May-2016	Jul-2019	Frank Caiazzo	(212) 839-3137
	NYSDOT	Lump Sum	N/A	DOT	\$2,050,000.00	May-2016	Dec-2017	Joseph Bollard	(917) 299-4768
Rock U River Campus Smith Annex	Rockefeller University	Lump Sum	Rafeal Vinoly Architects	Bard, Rao & Athanas Consulting Engineers (BR+A)	\$1,934,320.00	May-2016	Jun-2018	Thomas Hyland	(646) 879-0849
Pier 57 Street Lights & Traffic Signals NYCDOT Street Light Maintenance Boroughs of Manhattan and the Bronx	RXR Realty	Lump Sum	Handel Architects	Consentni Associates	\$1,011,536.00	May-2016	Feb-2020	Derek Perpe	(973) 332-7092
One Vanderbilt P-10 Stair & Mobile Passageway	NYCDOT	Lump Sum	N/A	NYCDOT	\$31,453,401.00	Jul-2016	Jul-2019	Frank Caiazzo	(718) 786-4061
LaGuardia Airport Temp Rockaway Work	MTA NYCT Port Authority of New York & New Jersey	Lump Sum	Stantec	Stantec	\$11,447,095.00	Jul-2016	Aug-2020	James Ku	(347) 735-3511
		Lump Sum	HOK	Parsons & Brinckerhoff, Inc.	\$8,504,096.00	Jul-2016	Jan-2018	Nick Vitucci	(516) 870-2079
West Thames Pedestrian Bridge	NYCEDC		WXY	Weidlinger Associates, Inc.	\$3,128,428.00	Jul-2016	Jul-2020	Cesar Casas Charles McLoughlin	(201) 396-4046
WABC/Disney Generator Replacement	WABD/Disney	Lump Sum	Shalataarchitects PC	AMA Consulting Engineers, PC	\$1,225,500.00	Jul-2016	Nov-2016		(212) 930-3037
Brooklyn and Queens Overhead Distribution	Con Edison	Lump Sum	N/A	N/A	\$17,242,759.00	Aug-2016	Jan-2020	David Blaut	(212) 460-6265
Hudson Yards - Plaza Landscape Overbuild	Related Companies	Lump Sum	Kohn Pedersen Fox Associates (KPF)	Jaros Baum & Bolles (JB&B)	\$11,659,007.00	Aug-2016	Aug-2020	Thomas Atela	(646) 565-4292

28 Liberty Street Infrastructure Project	Fosun Corp	Lump Sum	Skidmore Owens & Merrill LLP (SOM)	Jaros Baum & Bolles (JB&B)	\$7,411,197.00	Aug-2016	Jun-2018	James Mandara	(212) 699-4802
Sewaren 7 - Substructures	PSEG Fossil	Lump Sum	Black & Veatch	Black & Veatch Bard, Rao & Athanas Consulting Engineers (BR+A)	\$2,961,941.00	Aug-2016	Apr-2017	Joy Lee	(908) 534-8655
Rock U River Building Fit Out	Rockefeller University	Lump Sum	Rafeal Vinoly Architects		\$28,918,000.00	Oct-2016	Aug-2020	Curt Zegler	(212) 229-6193
Furnish & Install Accessible Pedestrian Signals	NYCDOT	Unit Price	N/A	N/A	\$6,402,313.00	Oct-2016	Aug-2019	Frank Caiazzo	(212) 839-3135
Parks & Highways	NYCDOT	Lump Sum	N/A	NYC DOT	\$5,207,098.00	Nov-2016	Feb-2020	Kate LeBlanc	(212) 839-3135
Building Sub Cellar	Center	Lump Sum	Francis Cauffman & Architects	Jaros Baum & Bolles (JB&B)	\$3,739,196.00	Nov-2016	Jun-2020	Brian Marman	(646) 927-5373
Pier 35- Power @ Park Plaza	NYC Economic Development Corporation	Lump Sum	SHoP Architects	Frankfurt Arup	\$1,857,360.00	Nov-2016	Aug-2020	Mishel Mako	(212) 699-4816
SWJV-LGA-Underground Electric	Port Authority	Lump Sum	Parsons Brinkerhoff	Parsons & Brinckerhoff, Inc.	\$1,700,000.00	Nov-2016	Nov-2017	Rob Steimel	(347) 344-8488
Mast Arm Support Signs	NYCDOT		N/A	N/A	\$1,658,394.00	Nov-2016	May-2020	Rui Costa	(718) 392-3928
MSSL- Energy Project - Boiler Plant	Mount Sinai Health Systems	T&M	Francis Cauffman & Architects	Syska & Hennessy Group	\$2,344,591.00	Dec-2016	Aug-2020	Steve Monez	(347) 672-5062
MSSL- Energy Project-Temporary Generator	Mount Sinai Health Systems	T&M	N/A	N/A	\$605,000.00	Dec-2016	Jul-2020	Steve Monez	(347) 672-5062
One Vanderbilt - Core and Shell	SL Green	Lump Sum	Kohn Pedersen Fox Associates (KPF)	Jaros Baum & Bolles (JB&B)	\$64,375,925.00	Jan-2017	Aug-2020	Brian Vincentz	(646) 647-1084
Mount Sinai St. Lukes Energy Project	Mt. Sinai- St. Luke's	Lump Sum	Francis Cauffman & Architects	Syska & Hennessy Group	\$8,789,642.00	Jan-2017	Feb-2020	Stephen Monez	(646) 605-4982
Spyscapes - 4000 AMP Service Installation	Boston Properties	Lump Sum	Skidmore Owens & Merrill LLP (SOM)	Cosentini Associates	\$650,000.00	Jan-2017	Jun-2017	Chris Cornell	(646) 299-7421
Grand Central Station Stairway & Mobile Passageway Lighting	NYCT	Lump Sum	Stantec	Stantec	\$3,000,000.00	Mar-2017	Apr-2020	James Ku	(845) 735-3511
4 Stations in Queens	MTA NYCT	Lump Sum	Grimshaw	AECOM	\$29,785,336.00	Apr-2017	Feb-2020	Victor Paterno	(347) 386-5649
5 Borough Street Light Requirements	NYCDOT	Unit Price	N/A	NYC DOT	\$7,027,290.00	Apr-2017	Aug-2020	Kate LeBlanc	(212) 839-3135
NY Proton Center	Mount Sinai Health System	Lump Sum	VOA Architecture	BR+A Consulting Engineers	\$5,126,604.00	Apr-2017	Jun-2020	Katherine McHenry	(443) 608-6367
Moynihan Station Phase 2 Core & Shell	Vornado	Lump Sum	Skidmore Owens & Merrill LLP (SOM)	Jaros Baum & Bolles (JB&B)	\$48,745,441.00	May-2017	Feb-2020	Sohil Patel	(201) 206-1915
Art and Architectural Enhancements Related to Open Road Tolling - QMT	Triborough Bridge and Tunnel Authority	Lump Sum	N/A	N/A	\$11,951,151.00	May-2017	Nov-2017	Vinny Sefershayyan	(718) 554-2402
28 Liberty - Retail Project	Summit Glory LLC	Lump Sum	Gensler & Associates	Shmerykowsky Consulting Engineers (SCE)	\$9,421,362.00	May-2017	Oct-2018	James Mandera	(212) 699-4802
Bayonne Energy Center II 130MW - Simple Cycle Power Generation	Macquarie Infrastructure Corporation	Lump Sum	N/A	Stantec Shmerykowsky Consulting Engineers (SCE)	\$8,107,284.00	May-2017	May-2018	Mike Strollo	(609) 837-8057
28 Liberty - Fire Alarm A	Summit Glory LLC	Lump Sum	Gensler & Associates		\$1,550,392.00	May-2017	Oct-2018	James Mandera	(212) 699-4802
LaGuardia Head House	LaGuardia Gateway Partners	Lump Sum	PB/HOK JV	WSP	\$36,193,751.00	Jun-2017	Aug-2020	Jesus Zelaya	(347) 852-4298
Citizens Bank & Parking	Citizens Bank				\$8,634,600.00	Jun-2017	Nov-2018	Michael Bartomioli	
Mount Sinai West Generator Project	Mount Sinai Health System	Trade Mgmt	Perkins Eastman Architects P.C.	AKF Group	\$6,456,156.00	Jun-2017	Feb-2019	Tom Drumm	(646) 210-7231
Jacob Javits Expansion	DASNY	Design Build	TVS	Jaros Baum & Bolles (JB&B)	\$107,163,200.00	Jul-2017	Feb-2021	Sal Russo	(646) 756-1255

Unionport Bridge Replacement	NYCDOT	Lump Sum	Hardesty & Hanover	Hardesty & Hanover	\$13,416,388.00	Jul-2017	Jun-2021	James Brady	(201) 867-2070
Cricket Valley - 1100MW Power Plant	Advanced Power	Unit Price	Bechtel	Bechtel	\$12,128,581.00	Jul-2017	May-2020	Hitesh Thakrar	(502) 221-6057
MSKCC Generator & Paralleling Switchgear	Memorial Sloan Kettering	Lump Sum	Ennead Architects	Jaros Baum & Bolles (JB&B)	\$11,381,222.00	Jul-2017	Aug-2021	Thomas Drumm	(646) 210-7231
Central Park Phase 2	NYCDOT	Lump Sum	N/A	N/A	\$11,046,790.00	Jul-2017	Aug-2019	Kevin Ledlon	(917) 584-7533
Mount Sinai West Hospital- Medical Office Space-Phase 2	Mount Sinai West Hospital	T&M	Perkins Eastman	AKF GROUP	\$3,082,596.00	Jul-2017	Mar-2018	Charles Canepa	(631) 357-2540
Cricket Valley Underground	Advanced Power	Unit Price	Bechtel	Bechtel	\$3,052,019.00	Jul-2017	May-2018	Hitesh Thakrar	(502) 221-6057
Mount Sinai West Hospital- Medical Office Space-Phase 4	Mount Sinai West Hospital	T&M	Perkins Eastman	AKF GROUP	\$2,644,867.00	Jul-2017	Mar-2018	Charles Canepa	(631) 357-2540
Mount Sinai West- Endoscopy Relocation	Mount Sinai Health Systems	Lump Sum	Perkins Eastman	AKF	\$1,416,318.00	Jul-2017	Jul-2020	Ernesto Jarvis	(646) 872-2354
Jacob Javits Center - Transformer Building	Center Development Corporation	Lump Sum	N/A	WSP USA	\$19,009,338.00	Aug-2017	Aug-2020	Jonathan Doshna	(212) 708-6800
Manhattan West Southeast Tower	Brookfield Properties Developer, LLC	Lump Sum	Skidmore Owens & Merrill LLP (SOM)	Jaros Baum & Bolles (JB&B)	\$5,190,619.00	Aug-2017	Feb-2020	Kevin Cahill	(646) 772-4345
Decorative Street Lighting in the City of New York	NYCDOT	Lump Sum	N/A	NYC DOT	\$2,088,119.00	Aug-2017	Aug-2020	Kate LeBlanc	(212) 839-3135
Mikkeller Brewery: Restaurant at Citi Field	Citi Field	Lump Sum	Kutnicki Bernstein Architect	MG Engineering	\$1,490,702.00	Aug-2017	Apr-2018	Richard Levy	(212) 699-4811
JFK Building and Site Work via Work Order	The Port Authority of NY & NJ	Lump Sum	PANYNJ	Adil Sahid (ARE)	\$977,109.00	Aug-2017	Feb-2020	Carlos Perez	(718) 244-4528
Con Ed Signal Power Testing	Con Edison	T&M	N/A	Con Ed	\$3,500,000.00	Sep-2017	Apr-2018	Gennaro Soriano	(718) 306-4120
UPS's for Con Ed/NYCT	NYCT	T&M	NYC Transit Authority (NYCT)	NYC Transit Authority (NYCT)	\$2,500,000.00	Sep-2017	Feb-2019	Gennaro Soriano	(212) 460-4253
Antares Capital	Antares Capital	Lump Sum	Gensler & Associates	(RDA)	\$1,580,000.00	Sep-2017	Apr-2018	Mike Guarasci	(212) 921-8700
LGA Landside (Roadway Package)	The Port Authority of NY & NJ	Lump Sum	PANYNJ	Parsons & Brinckerhoff, Inc.	\$26,932,335.00	Oct-2017	May-2021	Kim Mand	(812) 480-3788
Olayan/ Chelsfield	Olayan Group & Chelsfield	Lump Sum	Spector Group	Syska & Hennessy Group	\$1,146,000.00	Oct-2017	Apr-2018	William Smith	(917) 468-7457
Mount Sinai West- AHU Project	Mount Sinai Health Systems	Lump Sum	HOK	Syska Hennessy Group	\$661,828.00	Oct-2017	Jul-2020	Ernesto Jarvis	(646) 872-2354
JFK Electrical Maintenance	PANYNJ	Lump Sum	N/A	PANYNJ	\$14,349,939.00	Nov-2017	Aug-2020	Magdy Allam	(646) 410-2999
URI School of Engineering	University of Rhode Island	Lump Sum			\$9,652,000.00	Nov-2017	Sep-2020	Michael Bartomioli	
Mount Sinai West-Chiller and Cooling Towers	Mount Sinai Health Systems	Trade Mgmt	Perkins Eastman Architects P.C.	AKF Engineers	\$695,660.00	Nov-2017	Jan-2019	Ernesto Jarvis	(212) 731-3965
Javits Con Ed & PA Duct Bank	Empire State Development	T&M	TVS	JB&B	\$633,921.00	Nov-2017	Dec-2019	Joseph Sheehan	(718) 353-9618
NYU Langone Medical Center Courtyards	NYU Langone Medical Center	Lump Sum	Jack L. Gordon	Jaros Baum & Bolles (JB&B)	\$2,801,644.00	Dec-2017	Aug-2020	Omur Ehliz	(646) 879-2170
Mount Sinai West - NICU	Mount Sinai Health System	Lump Sum	Perkins Eastman Architects P.C.	AKF Group	\$2,234,305.00	Dec-2017	Oct-2018	Tom Drumm	(646) 210-7231
Smart Meter Initiative (ConEd)	Con Ed	T & M	N/A	Con Ed	\$1,465,000.00	Dec-2017	Apr-2018	Yves Adechi	(646) 739-4471
Coney Island Infrastructure Package 2	NYC Economic Development Corp.	Unit Price	Stantec	Philip Habib & Associates	\$1,023,304.00	Dec-2017	Aug-2020	Antonio Seminatore	(646) 668-6664
Tiverton Casino & Hotel	Casino LLC	Lump Sum			\$10,115,000.00	Jan-2018	Dec-2018	Alfred Costa	
URI Brookside Apartments	University of Rhode Island	Lump Sum			\$9,100,000.00	Jan-2018	Oct-2020	Chad Hawksley	
Brooklyn Haber Houses	NYCHA	Lump Sum	Purcell Architects	A&J Consulting Engineers, PC	\$5,399,718.00	Jan-2018	Nov-2020	Nadeem Zerriny	(718) 388-5500
Moynihan St Phase 3 Temp	Moynihan Train Hall Developer LLC	Lump Sum	Skidmore, Owings & Merrill	Jaros Baum & Boiles	\$2,934,706.00	Jan-2018	Jul-2020	Lawrence Murphy	(971) 939-4656

Rehabilitation of Atlantic Ave Bridge over LIRR - Atlantic Branch	NYCDOT Division of Bridges	Unit Price	WSP	Getachew Gedfe	\$1,611,864.00	Jan-2018	Nov-2020	Andy Montoni	(917) 299-4371
LIRR 3rd Track Expansion Project	MTA LIRR	Lump Sum	Stantec	Stantec	\$277,461,545.00	Feb-2018	Feb-2023	Paul Atkins	(845) 735-3511
Mount Sinai West Master Plan	Mount Sinai Health System	Lump Sum	Skidmore Owens & Merrill LLP (SOM)	AKF	\$14,334,549.00	Feb-2018	Feb-2018	Ken Holden	(212) 708-6800
Bank of New York Mellon Phase 2		Lump Sum			\$9,948,651.00	Feb-2018	Jan-2019	Durim Dika	
Con Ed - MTA EDR Testing	ConEdison	T&M	N/A	Con Ed	\$2,100,000.00	Feb-2018	May-2018	Livui Chivu	(917) 578-0811
WTC Tower 3 - Site Work	Silverstein Properties	Lump Sum	RAB	AKF Engineers	\$1,573,304.00	Feb-2018	Feb-2020	Thomas Farina	(212) 490-0666
Site Work Red Bud					\$1,504,000.00	Feb-2018	Dec-2018	Candace Purselglove	
Mount Sinai West Hospital- Medical Office Space-Phase 3	Mount Sinai West Hospital	T&M	Perkins Eastman	AKF Group	\$775,434.00	Feb-2018	Mar-2018	Charles Canepa	(631) 357-2540
Intrepid: Safety Lighting Project	Intrepid Museum Foundation	AIA	Focus Lighting	N/A	\$539,579.00	Feb-2018	Jan-2019	Matt Woods	(646) 381-5210
4 Stations in Manhattan	MTA NYCT	Design Build	Grimshaw	Henningson, Durham, & Richardson (HDR)	\$34,054,535.00	Mar-2018	Aug-2020	Fatmir Kastrati	(917) 468-7859
Sag Correcor and Equipment Installation	Con Ed	Lump Sum	N/A	Con Ed	\$13,757,992.00	Mar-2018	Mar-2019	Liviu Chivu	(917) 578-0811
Newtown Creek WWTP Digester Gas Conditioning	National Grid	Lump Sum	AECOM	AECOM	\$3,010,351.00	Mar-2018	May-2020	James Buchok	(212) 377-8693
Mount Sinai West Hospital- Medical Office Space-Phase 5	Mount Sinai West Hospital	T&M	Perkins Eastman	AKF GROUP	\$580,084.00	Mar-2018	Mar-2018	Charles Canepa	(631) 357-2540
Renewal of Avenue Z Substation in the Borough of Brooklyn	MTA NYCT	Lump Sum	N/A	NYCT	\$18,119,552.00	Apr-2018	Sep-2021	Syed Abbas	(516) 262-9794
George Washington Bridge Ramp	The Port Authority of NY & NJ	Lump Sum	PANYNJ	PANYNJ	\$9,241,387.00	Apr-2018	Apr-2023	Brian Cimler	(718) 392-8800
FIT- Fire Alarm Upgrade	Fashion Institute of Technology	Lump Sum	David Smotrich & Partners LLP (DSP)	Kallen & Lemson, LLP (K&L)	\$1,932,936.00	Apr-2018	Aug-2020	Nick Delfico	(914) 769-8900
CHG&E - NY Distribution Reconduct	Central Hudson Gas & Electric	Lump Sum	Central Hudson G&E	Central Hudson G&E	\$700,000.00	Apr-2018	Feb-2020	Larry Netto	(845) 486-5941
Eversource HDD Contract-CT	Eversource	Lump Sum	N/A	N/A	\$9,300,000.00	May-2018	Dec-2020	Richard Martin	(888) 544-4826
Eversource HDD Contract-MA	Eversource	Lump Sum	N/A	N/A	\$6,611,209.00	May-2018	Nov-2020	Donald McCabe	(888) 544-4826
Mechanical Systems of Madison Ave Bridge	NYCDOT Division of Bridges	Lump Sum	Parsons Brinkerhoff	N/A	\$4,658,054.00	May-2018	Aug-2021	David Sharpe	(732) 310-7773
Sidley Austin	Sidley Austin	Lump Sum	Gensler & Associates	CFS Engineering	\$8,933,056.00	Jun-2018	Dec-2020	Randy Goodman	(212) 251-9407
Outfront Media - Digital Media	Outfront Media	Lump Sum	N/A	AECOM	\$3,539,305.00	Jun-2018	Nov-2019	Rich Redmond	(917) 284-1565
Mt. Sinai West - Temp Pwr & Ltg Gateway	Mt. Sinai	Time & Material	Array Architects P.C	Syska & Hennessy Group	\$919,386.00	Jun-2018	Jun-2019	Ernesto Jarvis	(646) 872-2354
Safety Implementation Management Systems	NYCDOT	Lump Sum	N/A	NYC DOT	\$25,505,808.00	Jul-2018	Jul-2021	Kate LeBlanc	(212) 839-3135
Spotify Phases 3 & 4	Silverstein Properties	Lump Sum	Interior Architects (IA)	AMA Consulting Engineers, PC	\$10,046,600.00	Jul-2018	Feb-2019	Dave Hamilton	(212) 481-6100
Defective Pole Replacements 2018	Eversource	T&M	N/A	N/A	\$3,000,000.00	Jul-2018	Feb-2019	Branden Reid	(860) 728-4822
Bronx/Manhattan-Traffic Signal Maintenance	NYCDOT	Lump Sum	N/A	NYC DOT	\$49,398,876.00	Aug-2018	Jul-2020	Pete D'Amico	(212) 839-3322
Traffic Signal Maintenance Bronx	NYCDOT	Maintenance	N/A	N/A	\$22,753,841.00	Aug-2018	Jul-2020	Pete D'Amico	(212) 839-3322
BNY Mellon	Bank of NY Mellon	Lump Sum	Gensler & Associates	Robert Derector Associates (RDA)	\$9,415,715.00	Aug-2018	Aug-2019	Dave Hamilton	(212) 481-6100

CUMC MRI Expansion	Center	Lump Sum	Jeffrey Berman Architect	AKF Engineers	\$3,572,978.00	Aug-2018	Dec-2019	Suan Radin	(646) 772-4435
PWC Interior Refresh Phase II	Price Waterhouse Coopers	Lump Sum	Vocon	AKF	\$2,159,950.00	Aug-2018	May-2019	Lisa Hickerson	(212) 229-6000
VRH Lincoln Tunnel TCS Upgrade	PANYNJ	Lump Sum	N/A	John Orman	\$776,451.00	Aug-2018	Aug-2019	Magdy Allam	(646) 410-2999
NYPA- Sensor Deployment Program Phase II	NY Power Authority	Lump Sum	NYPA	NYPA	\$81,875,341.00	Sep-2018	Dec-2021	Ken Kristensen	(914) 255-4655
Traffic Signal Maintenance Manhattan	NYCDOT	Maintenance	N/A	N/A	\$26,915,345.00	Sep-2018	Sep-2020	Pete D'Amico	(212) 839-3322
Sensor Deployment- Phase 2	New York Power Authority Olayan / Chesfield - OAC	T&M	N/A	SNC Lavalin	\$2,000,000.00	Sep-2018	Feb-2021	Anil James	(914) 287-3047
550 Madison Ave Repositioning	550 Owner LLC	Lump Sum	AAI Architects	Jaros Baum & Bolles (JB&B)	\$1,527,708.00	Oct-2018	Jul-2019	Pat Keating	(646) 404-6272
Grand Central District LED Streetlight Conversion Project	Grand Central District Management Association, Inc	Lump Sum	N/A	N/A	\$860,970.00	Oct-2018	Jun-2022	Kent Grzeckzka	(212) 883-2420
Pharmacy Upgrades	Mount Sinai Health	Lump Sum			\$500,041.00	Oct-2018	Jan-2021	Kristopher Pornilla	(516) 417-7156
Staten Island University Hospital Central Utility Plant	Northwell Health	Lump Sum			\$15,301,235.00	Nov-2018	Feb-2021		
Commerzbank	Commerzbank	Lump Sum	TPG Architecture	MGEEngineering D.P.C	\$1,179,000.00	Nov-2018	Jun-2019	Bryan Suchanyc	(212) 922-1110
NYU Cogen Expansion	NYU	Lump Sum	N/A	Vanderweil Engineers	\$18,118,324.00	Dec-2018	Aug-2021	Mike Maybaum	(347) 728-0622
Alarm at QMT & HLC Tunnel & Facilities	MTA Bridges and Tunnels City of New York Dept of Transportation	Design Build	AI Engineers Henningson, Durham, & Richardson (HDR)	AI Engineers	\$16,962,500.00	Dec-2018	Dec-2020	Jessica Perez	(718) 797-6055
Rehab of Riverside Drive Viaduct		Lump Sum		N/A	\$5,355,648.00	Dec-2018	Dec-2022	Remo Enea	(516) 967-4734
LNG Vaporizers	National Grid	Lump Sum	N/A	CHA	\$5,218,281.00	Dec-2018	Aug-2020	Connor LaRocca	(812) 582-9024
Improvements at The Bronx Whitestone Bridge and Throgs Neck	MTA Bridges & Tunnels	Unit Price	N/A	HNTB	\$5,798,889.00	Jan-2019	Dec-2020	Tomasz Bartosiewicz	(718) 715-9875
Brown University SPS Rehabilitation of Center Ave. & Lemoine Ave. Bridges	The Port Authority of NY & NJ	Lump Sum			\$1,516,000.00	Jan-2019	Dec-2019	Brian Fugere	
		Design Build	N/A	PANYNJ	\$2,057,645.00	Feb-2019	Jul-2021	Ed Schulter	(646) 523-9875
Pier 26-Hudson River Park	Hudson River Park Trust	Lump Sum	OLIN	Wesler-Cohen	\$1,698,577.00	Feb-2019	Jul-2021	Keith Neuscheler	(718) 753-0232
Cricket Valley - 345kV GIS Building	Advanced Power New York City Transit Authority	Lump Sum	Bechtel	Bechtel	\$7,000,000.00	Mar-2019	Jan-2020	Hitesh Thakrar	(502) 221-6057
Digital Media-19Q2	THE NEW YORK PUBLIC LIBRARY	Lump Sum	N/A	AECOM	\$1,739,458.00	Mar-2019	Jul-2020	Brian Faw	(212) 844-9454
New York Public Library NYU Langone Hospital Brooklyn - Emergency Power Separation Project	LS Power	Lump Sum	Ennead	Jaros Baum & Bolles (JB&B)	\$5,769,539.00	Apr-2019	Aug-2020	Daniel McLean	(347) 530-5570
Cogeneration Plant Upgrade Electrical Work NYU	NYU Langone Hospital Fashion Institute of Technology	Lump Sum	N/A	R.G. Vanderweil Engineers P.C.	\$4,068,885.00	Apr-2019	Dec-2021	Daniel McLean	(347) 530-5570
FIT Chiller Switchgear Upgrade	The Perelman Center at the World Trade Center	Lump Sum	DSP & Partners	Kallen & Lemson, LLP (K&L)	\$1,851,639.00	Apr-2019	May-2020	George Jefremow	(212) 247-4423
	Performing Arts	Lump Sum	Davis Brody Bond	Jaros Baum & Bolles (JB&B)	\$22,477,837.00	May-2019	Nov-2022	Ryan Murphy	(917) 295-8929
Digital Media -19Q3	New York City Transit Authority	Lump Sum	N/A	AECOM	\$1,960,928.00	May-2019	Jul-2020	Brian Faw	(212) 844-9454
Alliant Insurance 12th and 14th Floors	Alliant Insurance	Lump Sum	Ware Malecomb	WB Engineers Robert Derector Associates (RDA)	\$1,519,293.00	May-2019	Aug-2019	Pasquale Perrini	(646) 534-8110
Avenue Capital	Avenue Capital Group	Lump Sum	Kahn Architecture		\$922,820.00	May-2019	Oct-2019	Julie Sainovic	(914) 433-1355
Street Light Maintenance -Bronx/ Manhattan	NYCDOT	Lump Sum	N/A	NYC DOT	\$54,379,394.00	Jun-2019	Jun-2021	John Palmer	(917) 807-1527

Street Light Maintenance - Bronx	NYCDOT	Lump Sum	N/A	John Palmer	\$11,887,454.00	Jun-2019	Oct-2019	John Palmer	(917) 807-1527
Montgomery Sub Conversion	Central Hudson Gas & Electric	Lump Sum	N/A	N/A	\$740,000.00	Jun-2019	Sep-2019	Larry Netto	(845) 486-5941
South Brooklyn Health/ Ruth Bader Ginsberg Hospital - Core and Shell	New York City / Economic Development	Lump Sum	NBBJ	Bard, Rao & Athanas Consulting Engineers (BR+A)	\$44,021,079.00	Jul-2019	Apr-2022	Nicole Smirnoff	(212) 786-2403
Traffic Signal Equipment	NYCDOT	Lump Sum	N/A	N/A	\$37,850,828.00	Jul-2019	Aug-2021	Kaide LeBlanc	(212) 839-3137
NYCWiN- Wireless Internal Network	NYCDOT	Lump Sum	N/A	N/A	\$19,130,197.00	Jul-2019	Jun-2020	George Hann	(609) 558-7264
Brooklyn Bridge Rehabilitation	NYCDOT	Lump Sum	N/A	N/A	\$5,322,847.00	Jul-2019	Dec-2022	Jorge Silva	(718) 554-2300
ESA Grand Central Power to FSD	MTA	T&M	GEC (WSP/STV/PARSONS TRIVRNTURE)	GEC (WSP/STV/PARSONS TRIVRNTURE)	\$1,746,464.00	Jul-2019	Jun-2020	Julio M. Henriquez-Ponce	(201) 375-7501
Fordham Site Utility Relocations	Fordham University	Lump Sum	HLW International LLP	Cameron Engineering & Associations	\$1,048,665.00	Jul-2019	Aug-2020	Lawrence Bourguet	(212) 399-3600
Con Ed Fiber Optic Cable Maintenance & Repair	Con Edison	Lump Sum / NTE	N/A	N/A	\$960,000.00	Jul-2019	Jul-2022	Yevgeniya Solsand	(212) 460-1192
Alliant - 101 Park Ave 18th Floor	Alliant Insurance	Lump Sum	Ware Malecomb	WB Engineers	\$724,433.00	Jul-2019	Aug-2020	Pasquale Perrini	(646) 534-8110
Moynihan-Amtrak System (Parks, Highways & Boardwalks)	Moynihan Train Hall Developer LLC	Lump Sum	FXCollaborative Architects LLP	WSP USA	\$10,207,206.00	Aug-2019	Nov-2020	Erica Kearsing	(973) 417-8151
	NYCDOT	Lump Sum	N/A	N/A	\$3,240,846.00	Aug-2019	Aug-2021	NYC DOT	(718) 392-3928
Barclays Battery Energy Storage	Barclays	Lump Sum	AECOM	I.M. Robbins	\$1,854,460.00	Aug-2019	Jul-2020	Andy Allbee	(347) 613-5746
East Side Access	MTA Capital Construction	Lump Sum	N/A	WSP USA	\$514,957.00	Aug-2019	Jun-2020	Ponce	(201) 867-5070
MMWEC T-Line Replacement	MMWEC	Lump Sum	N/A	N/A	\$1,510,236.00	Sep-2019	May-2020	Toby Rock	(413) 308-1272
49 Bridge Lighting	MTA Bridges & Tunnels	Lump Sum	WSP	WSP	\$9,721,316.00	Oct-2019	Jan-2020	Al Berrios	(718) 554-2867
Smart Meter Installation	Con Edison	unit	N/A	N/A	\$5,913,975.00	Oct-2019	Dec-2020	Ben Choi	(917) 709-6802
Mount Sinai West 10th Avenue 11th floor Renovations	Mount Sinai Health System	Lump Sum	Henningson, Durham & Richardson	Syska Hennessy	\$2,554,269.00	Oct-2019	Feb-2021	Charles Canepa	(631) 357-2540
270 Park Avenue ESA Work	JP Morgan Chase	T&M	AAI Architects PC	JBB	\$1,506,160.00	Oct-2019	Oct-2020	Ryan Murphy	(212) 232-2200
Veritas - 9 West 57th Street Floor	Veritas Capital	Lump Sum	Nelson Architecture	MG Engineering	\$1,337,414.00	Oct-2019	Aug-2020	Teddy Kalaboukas	(646) 569-2923
Digital Media Package 3	New York City Transit Authority	Lump Sum	AECOM	AECOM	\$581,890.00	Oct-2019	Dec-2020		
Design Build Services for Electrical Upgrades at the RFK Facility	Triborough Bridge and Tunnel Authority	Design Build	AI Engineers	AI Engineers	\$31,181,261.00	Nov-2019	Jan-2022	Neal George	(347) 913-2866
1 Deutsche Bank	Related Properties	Lump Sum	Gensler & Associates	AKF Engineers	\$23,185,931.00	Nov-2019	Sep-2021	Rich Ryan	(917) 797-2628
ITS Maintenance	NYCDOT	Lump Sum	N/A	N/A	\$6,995,791.00	Nov-2019	Mar-2022	Kevin Ledlon	(646) 404-6941
Borough Hall & Franklin Shuttle Elevators	MTA NYCT	Lump Sum	NYCT CPM	NYCT CPM	\$4,532,622.00	Nov-2019	Jun-2021	George Siderakis	(917) 577-0374
Underground Residential Distribution Electric Rebuild Contract	Orange and Rockland	Lump Sum	N/A	N/A	\$2,500,000.00	Nov-2019	Dec-2019	Michael Casale	(845) 577-3163
Rehab of Tunnel Controls and Communications at QMT	MTA Bridges and Tunnels	Design Build	Gannett Fleming	Gannett Fleming	\$28,569,961.00	Dec-2019	Jul-2021	Jeff Cass	(718) 349-4217
MTA-LIRR Fitout	Skanska	Lump Sum	AECOM	AECOM	\$2,499,141.00	Dec-2019	Dec-2020	Jorge Paivia	(646) 630-5295
Relocations	PANYNJ	T&M	N/A	FXB	\$700,000.00	Dec-2019	Jul-2020	Robin Walker	(917) 781-4147

Wireless, Voice, Data & Multimedia Services for GWB Bus Station	PANYNJ	Lump Sum	N/A	FXB	\$682,274.00	Dec-2019	Jun-2021	Robin Walker	(971) 781-4147
Mount Sinai St. Lukes Medical Exam Room Renovation, 6th Fl	Mount Sinai Health Systems	Lump Sum	Array Architects P.C	Syska & Hennessy Group	\$603,714.00	Dec-2019	May-2020	Robert O'Donnell	(914) 230-6093
MSSL Chapel-Muhlenberg Fire Alarm Upgrade	Mount Sinai Health Care	Lump Sum	Syska Hennessy	Syska Hennessy	\$1,806,116.00	Jan-2020	Dec-2021	John Colasanti	(917) 574-8420
One Vanderbilt- Plaza	Posillico Civil Inc.	Lump Sum	Langan	Jaros Baum & Bolles	\$610,352.00	Jan-2020	Sep-2020	Jason Cousins	(516) 329-3438
Bank of China Fit Out at 7 Bryant Park	Bank of China	Lump Sum	Milo Kleinberg Design Associates	MG Engineering	\$525,595.00	Jan-2020	Jun-2022	Kevin Mulligan	(646) 941-4844
American Museum of Natural History- Gilder Center	American Museum of Natural History	Lump Sum	Davis Brody Bond	Buro Happold	\$34,377,815.00	Feb-2020	Feb-2023	Bob Mackie	(917) 912-7112
Outfront Media - Package 4	Outfront Media	Lump Sum	AECOM	AECOM	\$549,270.00	Feb-2020	Aug-2020	Brian Faw	(212) 844-9454
Stonybrook University- Alternative Care Facility	U.S. Army Corps of Engineers- USACE	Lump Sum	Perkins Eastman Architects P.C.	Jaros Baum & Bolles (JB&B)	\$28,542,592.00	Mar-2020	Apr-2020	Rich Alvarez	(212) 229-6000
Pace University Renovation, Floors 4-6	Pace University, Floors 4-6	Lump Sum	Cannon Design Architect	JFK&M Engineers	\$2,352,178.00	Mar-2020	Jul-2021	Joe Boyle	(212) 920-8961
Boingo GCT Head End		Lump Sum			\$1,649,306.00	Mar-2020	Oct-2020	Mark Cusumano	
OVA Plaza Work	SL Green Realty	Lump Sum	Langan	Jaros, Baum & Bolles	\$610,352.00	Mar-2020	Sep-2020	Rich Couso	
Conduit	Amtrak	Lump Sum	N/A	N/A	\$533,548.00	Mar-2020	Apr-2020	David Irving	(212) 630-7889
Turner CIH FEMA Tent Overflow	NYC Health & Hospitals	T&M	N/A	N/A	\$523,796.00	Mar-2020	Apr-2020	Chris Kristensen	(917) 939-5416
American Securities	American Securities	Lump Sum	HLW International LLP	Robert Director Associates (RDA)	\$3,419,568.00	Apr-2020	Oct-2020	Edna Crowley	(212) 682-1789
Turner NYP Allen Hospital 300 Bed Facility	New York Presbyterian	T&M	N/A	N/A	\$1,412,875.00	Apr-2020	Apr-2020	Mark Meranda	(347) 852-3925
Coney Island Hospital- FEMA Main Building 8-9 Floors	NYC Health & Hospitals	T&M	NBBJ	Bard, Rao & Athanas Consulting Engineers (BR+A)	\$786,477.00	Apr-2020	May-2020	Chris Kristensen	(917) 939-5416
CM14B ESA Control Wiring	MTA Capital Construction	Lump Sum	N/A	N/A	\$6,146,467.00	May-2020	Jun-2021	Philip C. Semler	(718) 391-4730
NYC Health + Hospitals Centers of Excellence Bronx COVID Build-Out	NYC Health + Hospitals/ NYC DDC	T&M	Perkins Eastman Architects P.C.	JFK&M Engineers	\$4,912,328.00	May-2020	Sep-2021	Tim Carey	(212) 312-1600
Safety Improvements- Grand Central Parkway	NYSDOT	Lump Sum	NYSDOT	NYSDOT	\$934,941.00	May-2020	Jun-2021	Tom Franzino	(516) 903-1582
New Rose Hill Campus Center- Fordham University	Fordham University	Lump Sum	HLW	Cameron Engineering & Associates, LLP	\$14,386,181.00	Jun-2020	Oct-2021	Daniel Roy	(917) 709-6929
Emergency Bus Duct Repair	Jack Resnick & Sons		N/A	N/A	\$2,313,950.00	Jun-2020	Mar-2022	Nick Fusco	(212) 541-9690
NYPH Milstein Lobby	New York Presbyterian	Lump Sum	Array Architects P.C	AKF Group	\$830,533.00	Jun-2020	Sep-2021	Rich Steimel	(212) 592-6700
270 Park- Electrical East Side Access (ESA) Rebuild Project	JPMorgan Chase Bank, N.A.,	Lump Sum	Foster & Partners	Foster & Partners	\$18,908,461.00	Jul-2020	Apr-2021	Ed Musarskiy	(646) 771-2738
Delta LGA Concourse E Core & Shell	Delta	Lump Sum	Gensler	Burns McDonnell	\$18,123,936.00	Jul-2020	Mar-2022	Ryan Marzullo	(718) 490-5905
Northwestern Mutual Fitout Project	Brookfield Properties	Lump Sum	Spector Group	N/A	\$5,482,576.00	Jul-2020	Dec-2022	Tom Bloomfield	(212) 840-7220
Ultra Dairy Aseptic Expansion	Haynor Hoyt Corp.	Lump Sum	Weber Smith	Weber Smith	\$1,424,425.00	Jul-2020	Feb-2021	Mary Ann Carney	(315) 455-5941
LL-NYPH-CHONY LINAC	New York- Presbyterian	Lump Sum	Jeffrey Berman Architect	Cosentini Associates	\$1,319,764.00	Jul-2020	Jul-2021	Kevin Morrissey	(646) 996-2058
111 Wall Street- Phase 1 Demo	Nightingale & Wafra	Lump Sum	Emery Roth & Sons	Jaros Baum & Bolles (JB&B)	\$1,313,547.00	Jul-2020	Feb-2021	Christian Emma	(212) 321-6943
Project Orange - Amazon "DBUX2" Distribution Center	Magnum Properties	Lump Sum	N/A	C&S Companies	\$4,594,869.00	Aug-2020	May-2021	Thomas J. Wheeler	(716) 289-4906

Amazon DXX2 Warehouse	Matrix Global	Lump Sum	Progressive AE	Progressive AE	\$2,908,619.00	Aug-2020	Oct-2020	Dan McLean	(347) 530-5570
Outfront Media Digital Signs	Outfront Media	Lump Sum	AECOM	AECOM	\$1,503,019.00	Aug-2020	Nov-2020	Brian Faw	(212) 844-9454
Woodhull Medical Center- Critical Power Upgrade	NYC Health & Hospitals	Lump Sum	Bolt Architecture, PLLC	Loring Engineers	\$1,499,082.00	Aug-2020	Nov-2020	Chris Kristensen	(212) 229-6198
Life Cycle Replacement Code Systems - Phase 1 Jamaica & Myrtle Ave Lines	MTA New York City Transit	Lump Sum	MTA	MTA	\$28,029,104.00	Sep-2020	Sep-2022	Jamaal Gittens	(646) 252-6289
ATC Controls for 270 Park Ave.	JP Morgan Chase	Lump Sum	Beyer Blinder Belle	Syska Hennessy Group	\$4,061,061.00	Sep-2020	May-2022	Arnel Mendoza	(718) 821-1166
Alliant	H J Kalikow & C. LLC	Lump Sum	Ware Malcolb	WB Engineers	\$608,792.00	Sep-2020	Feb-2022	Pasquale Perrini	(347) 573-1805
Hunts Point Interstate Access Improvements	NYSDOT	Lump Sum	NYSDOT	NYSDOT	\$5,666,797.00	Oct-2020	Mar-2023	Pat Sam-Zee-Moi	(914) 403-3426
Amtrak 27.5kV Circuit Breaker Replacement	AMTRAK	Lump Sum	AMTRAK National Railroad Passenger Corp.	AMTRAK National Railroad Passenger Corp.	\$2,012,142.00	Oct-2020	Sep-2021	Anish Vika Talathi	(212) 630-7889
KV Distribution Overhaul 18.8KV Feeder Upgrade Phase 1	NRG Energy, INC	Lump Sum	Matt MacDonald/Anselmi & DeCicco	Matt MacDonald/Burns & McDonnell	\$1,537,161.00	Oct-2020	Jan-2021	Cheryl Nemeth	(718) 887-4448
BOINGO East New York	Boingo Wireless, Inc. & MTA	Lump Sum	Frank Colasurdo Architects, Inc	MACRO	\$959,426.00	Oct-2020	Mar-2021	Mark Cusumano	(310) 586-5180
NYU Langone Medical Center - Cobble Hill Ambulatory Care Center	NYU Langone Medical Center	Lump Sum	Perkins Eastman	Syska Hennessy Group	\$10,258,364.00	Nov-2020	Aug-2022	David Martin	(610) 656-9490
1 Penn Plaza - Wellness & Conference Center Fit Out	Vornado Realty Trust	Lump Sum	Architecture Plus Information	AMA Consulting	\$2,745,000.00	Nov-2020	May-2021	Ryan Arcadia	(646) 284-8295
RXR Pre-Built	RXR	Lump Sum	Gensler	MGE Engineering	\$1,324,887.00	Nov-2020	Nov-2021	John Arciuolo	(516) 680-9023
Greenpoint LNG Truck Station		Lump Sum	CHI Engineering	CHI Engineering	\$2,175,197.00	Jan-2021	Mar-2022	A/P Department	(860) 349-8880
Superior Metals - CPP	CPP	Lump Sum		Ray Fogg Building Methods, Inc.	\$1,786,368.00	Jan-2021	Mar-2022	Mr. Richard Neiden P.E.	(216) 789-4185
RI Resource Recovery Facility Relocation	RI Resource Recovery	Lump Sum	CEC	Karlis SKULTE	\$968,219.00	Jan-2021	Oct-2021	Greg Monast	(401) 333-4300
JMA Tech 5G Campus	JMA Wireless		N/A	N/A	\$3,953,479.00	Feb-2021	Dec-2021		
Arthur Kill Power Plant 13.8KV Upgrade Phases 2-5	NRG Energy, Inc	Lump Sum	N/A	N/A	\$2,819,556.00	Feb-2021	Apr-2022	Cheryl Nemeth	(718) 887-4448
MSKCC Inpatient OR	Memorial Sloan Kettering Cancer Center	Lump Sum	Environments for Health Architecture (E4H)	JB&B Consulting Engineers	\$1,176,952.00	Mar-2021	Jan-2023	Markos Kypriotis	(917) 299-8029
ALOFT HOTEL	SHAWMUT				\$4,157,076.00	Apr-2021	Jan-2022		
Henry Winters Elementary School	City of Pawtucket, RI School Department	Lump Sum	The SLAM Collaborative	CES Consulting Enigeering Services, Inc	\$2,883,447.00	Apr-2021	Aug-2022	Rich Tocco	(401) 265-0446
VAMC Hemodialysis Bldg 1-Williams Building	Veterans Administration		N/A	N/A	\$1,374,945.00	Apr-2021	Feb-2022		
PC- Raymond Hall Dining	Providence College	Lump Sum	Dembling & Dembling	Sterling Engineers	\$1,354,700.00	Apr-2021	Aug-2021	Rudy Branca	(401) 265-2427
NRG Feeder IQ80 and 81 Relocation	NRG Berrians East Development LLC	Lump Sum			\$550,044.00	Apr-2021	May-2021	Joyce Theroux	(412) 287-3058
Belmont Site B Garage	New York Arena Partners	Lump Sum	KSS Architects	Walker Consultants & Bohler Engineering	\$13,375,027.00	May-2021	May-2022	John Gennawey	(631) 981-3785
Providence College Science Phases 3-5	Providence College	Lump Sum	SLAM Collaborative	Sterling Engineers	\$3,420,676.00	May-2021	Sep-2022	Rudy Branca	(401) 265-2729
Diamond Club @ Barclays Arena - FIT OUT	BSE Global	Lump Sum	Halsey McCormack & Helmer Inc Architects	AECOM	\$1,014,639.00	May-2021	Nov-2021	Richard Petretti	(917) 881-7924
Federal Reserve Bank	Federal Reserve Bank of NY	Lump Sum	Mancini Duffy	Jaros Baum and Bolles	\$7,598,905.00	Jun-2021	Aug-2022	William S. Mandara	
South Field Power Plant	South Field Energy (Advanced Power)	T&M	Bechtel	Bechtel	\$2,179,911.00	Jun-2021	Oct-2021	Hitesh Thakrar	(502) 221-6057
LaGuardia Airport - Garage Rooftop Solar	PANYNJ	Lump Sum	Sunpower	AECOM	\$968,700.00	Jun-2021	Jan-2022	Ziggy Ruiz	(832) 865-3763

NYPQ-3rd FL OR & PACU Renovation	New York Presbyterian Queens	Lump Sum	WLJ Architecture and Engineering DPC Ewing Cole	Cosentini Associates	\$1,568,143.00	Jul-2021	Aug-2022	Christopher Dardis	(646) 529-1483
Citi Field Disc't & Safe Off Owners Suite	Citi Field	Lump Sum			\$620,413.00	Jul-2021	Mar-2022	Guido Rebosio	(732) 215-3998
NYSTA-New Baltimore Site	NY State Thruway	T&M			\$2,959,208.00	Aug-2021	Dec-2021		
Canon Free Viewpoint System	Barclays Arena & Canon	Lump Sum	N/A	N/A	\$775,121.00	Aug-2021	May-2022	Joe Wire	(860) 839-5533
Colgate Seven Oaks Clubhouse	Colgate University	Lump Sum	N/A	N/A	\$663,041.00	Aug-2021	Jun-2022	Traci Rio	(315) 455-5941
OUTFRONT Package B2	Outfront Media	Lump Sum	N/A	AECOM	\$2,247,777.00	Sep-2021	Nov-2021	Brian Faw	(212) 844-9454
Beck TV- CitiField AV	CitiField	Lump Sum	N/A	N/A	\$1,764,402.00	Sep-2021	Dec-2021	Matt Weiss	(512) 271-6818
Twin River Casino	Twin River LLC	Lump Sum	N/A	N/A	\$8,268,660.00	Oct-2021	Oct-2022		
NYULH Brooklyn Chiller Plant	NYULH	Lump Sum	Ennead Architects	JBB	\$3,044,477.00	Oct-2021	Jul-2022	Benjamin Chan	(646) 628-2227
NYULH Tisch SIM MRI	NYULH	Lump Sum	Ewing Cole	JBB	\$1,908,918.00	Oct-2021	Feb-2022	Jorge Pava	(646) 630-5295
JC Penny Redevelopment at Green Acres Mall	Green Acres Mall JC	Lump Sum	Gilligan & Bubnowski Architects	DLB Associates Consulting Engineers	\$1,477,363.00	Oct-2021	Oct-2022	Trevor Watts	(347) 802-7408
Jamesville-Dewitt Central School District Lighting Retrofit	Jamesville-Dewitt Central School District	Lump Sum	Ashley McGraw	Sage	\$886,912.00	Oct-2021	Aug-2022	John Mimken	(585) 249-1360
Mets Citi Field Scoreboard Control Room Renovation	CitiField	Lump Sum	N/A	N/A	\$1,578,122.00	Nov-2021	Feb-2023	Roland Roeckle	(347) 880-3479
Rondout CSD Capital Improvements Phase 3	Rondout Valley Central School District	Lump Sum			\$2,746,098.00	Dec-2021	Oct-2022	Heather Milne Ross	(845) 868-1239
Global Foundries Chip Plant	Global Foundries, Inc.	Lump Sum	N/A	N/A	\$1,842,990.00	Jan-2022	Sep-2022	Pamela Nelson	(207) 874-2323
NYSTA- Ardsley Rest Stop	NYS Thruway	Lump Sum			\$3,650,539.00	Aug-2022	Apr-2023		
NYS Thruway Plattekill	NYSTA	T&M			\$2,953,073.00	Aug-2022	Feb-2023	Elizabeth Orsinger	
HRCG NYPQ CCU NORTH- 7th & 8th Floors	New York Presbyterian	T&M			\$1,775,977.00	Oct-2022	Dec-2022	Sarah Miller	(646) 745-6038
LL-NYP-CHONY IR 3	New York Presbyterian	T&M			\$596,000.00	Oct-2022	Nov-2022	Ross Krause	(646) 354-9802
GF Fab 10 EM Generator Upgrade	Global Foundries	Lump Sum			\$571,140.00	Dec-2022	Jun-2022	Pamela Nelson	(207) 874-2323
University of RI Pharmacy Building	University of Rhode Island				\$4,861,000.00		Jan-2013		
Orrick	Orrick	Lump Sum	Studios	AMA Consulting Engineers, PC	\$2,870,840.00		Aug-2010	David McWilliams	(212) 545-0500

WESTCHESTER MASTER ELECTRICIAN	E314	Anthony Mann	12/31/2023	2023
NY MASTER ELECTRICIAN	09094	J. Robert Mann	3/13/2024	2024
NY MASTER ELECTRICIAN	10941	Anthony Mann	9/3/2023	2023
NYS PROFESSIONAL ENGINEERING LICENSE	032752-1	J. Robert Mann	3/31/2025	2025
MASSACHUSETTS / MASTER (license was surrendered to T&D)	5446A-EL-A	J. Robert Mann	7/31/2025	2025
MASSACHUSETTS / JRNYMAN	106027E	J. Robert Mann	7/31/2025	2025
TOWN OF HEMPSTEAD	2568	Thomas Terino	12/31/2026	2026
TOWN OF NORTH HEMPSTEAD, MANHASSET	ERA21-000029	Thomas Terino	12/24/24	2024
SUFFOLK COUNTY	ME-46588	Thomas Terino	8/1/2023	2023
VILLAGE OF MINEOLA	15353	Thomas Terino	12/31/23	2023
VILLAGE OF ROCKVILLE CENTER	461	Thomas Terino	4/30/24	2024
TOWN OF OYSTER BAY	017495	Thomas Terino	12/31/2026	2026
NYS FIRE ALARMS / SECURITY	12000002370	Anthony Mann	11/26/2024	2024
NYS PROFESSIONAL ENGINEERING LICENSE	083541	John Perrotta	9/30/2023	2023
NYS PROFESSIONAL ENGINEERING LICENSE	084568	Tom Kregel	1/31/2024	2024
NYS PROFESSIONAL ENGINEERING LICENSE	092416	Patty Mohiuddin	7/31/2024	2024
NYS PROFESSIONAL ENGINEERING LICENSE	09526-1	Chris Hawkins	9/30/2023	2023
NYS PROFESSIONAL ENGINEERING LICENSE	096491	Eric Mapplethorpe	3/31/2025	2025
NYS PROFESSIONAL ENGINEERING LICENSE	101214	Joseph Davi	7/31/2024	2024
NYS PROFESSIONAL ENGINEERING LICENSE	104081	Bilal Cheema	1/31/2024	2024
NYS PROFESSIONAL ENGINEERING LICENSE	104753	Milan Boneta	6/30/2024	2024
NYS PROFESSIONAL ENGINEERING LICENSE	104851	Zachary Miro	7/31/2024	2024
NYS PROFESSIONAL ENGINEERING LICENSE	1918188	James Duffy	8/31/2025	2025
NYS PROFESSIONAL ENGINEERING LICENSE	1528529	George Karolidis	6/30/24	2024
NEW JERSEY / ELECTRICAL CONTRACTING	34E100064400	J. Robert Mann	3/31/2024	2024
NEW JERSEY / E-J BUSINESS PERMIT	34EB00064400	J. Robert Mann	3/31/2024	2024
PUBLIC WORKS CONTRACT REGISTRATION - NEW JERSEY	684185	Anthony Mann	9/2/2025	2025
VERMONT	EM - 1552	J. Robert Mann	4/30/2024	2024
EXPEDITOR (FILING PROCESOR) F/A APPL	86038973	Anthony Mann	9/23/2024	2024

COUNTY OF NASSAU

CONSULTANT'S, CONTRACTOR'S AND VENDOR'S DISCLOSURE FORM

1. Name of the Entity: E-J ELECTRIC INSTALLATION CO

Address: 4641 VERNON BLVD

City: LONG ISLAND CITY State/Province/Territory: NY Zip/Postal Code: 11101

Country: US

2. Entity's Vendor Identification Number: [REDACTED]

3. Type of Business: Closely Held Corp (specify)

4. List names and addresses of all principals; that is, all individuals serving on the Board of Directors or comparable body, all partners and limited partners, all corporate officers, all parties of Joint Ventures, and all members and officers of limited liability companies (attach additional sheets if necessary):

2 File(s) uploaded: Consultants, Contractors & Vendors (1).pdf, LIST OF OWNERS-PRINCIPALS-OFFICERS-BOARD OF DIRECTORS- 12-14-23- R1.pdf

5. List names and addresses of all shareholders, members, or partners of the firm. If the shareholder is not an individual, list the individual shareholders/partners/members. If a Publicly held Corporation, include a copy of the 10K in lieu of completing this section.

If none, explain.

Anthony Mann-[REDACTED]
AEM SMM E-J TRUST-46-41 Vernon Blvd, Long Island City, NY 11101

6. List all affiliated and related companies and their relationship to the firm entered on line 1. above (if none, enter "None"). Attach a separate disclosure form for each affiliated or subsidiary company that may take part in the performance of this contract. Such disclosure shall be updated to include affiliated or subsidiary companies not previously disclosed that participate in the performance of the contract.

The affiliated companies have similar ownership; that is the only relationship to E-J Electric Installation Co.

NONE OF THE AFFILIATES WILL TAKE PART IN THE PERFORMANCE OF THIS CONTRACT

1 File(s) uploaded: affiliates- 12-14-23.pdf

7. List all lobbyists whose services were utilized at any stage in this matter (i.e., pre-bid, bid, post-bid, etc.). If none, enter "None." The term "lobbyist" means any and every person or organization retained, employed or designated by any client to influence - or promote a matter before - Nassau County, its agencies, boards, commissions, department heads, legislators or committees, including but not limited to the Open Space and Parks Advisory Committee and Planning Commission. Such matters include, but are not limited to, requests for proposals, development or improvement of real property subject to County regulation, procurements. The term "lobbyist" does not include any officer, director, trustee, employee, counsel or agent of the County of Nassau, or State of New York, when discharging his or her official duties.

Are there lobbyists involved in this matter?
YES [] NO [X]

(a) Name, title, business address and telephone number of lobbyist(s):

NONE

(b) Describe lobbying activity of each lobbyist. See below for a complete description of lobbying activities.

NONE

(c) List whether and where the person/organization is registered as a lobbyist (e.g., Nassau County, New York State):

NONE

8. VERIFICATION: This section must be signed by a principal of the consultant, contractor or Vendor authorized as a signatory of the firm for the purpose of executing Contracts.

The undersigned affirms and so swears that he/she has read and understood the foregoing statements and they are, to his/her knowledge, true and accurate.

Electronically signed and certified at the date and time indicated by:
Alan Lang [ALANG@EJ1899.COM]

Dated: 12/14/2023 07:41:42 pm

Title: Sr. Vice President

The term lobbying shall mean any attempt to influence: any determination made by the Nassau County Legislature, or any member thereof, with respect to the introduction, passage, defeat, or substance of any local legislation or resolution; any determination by the County Executive to support, oppose, approve or disapprove any local legislation or resolution, whether or not such legislation has been introduced in the County Legislature; any determination by an elected County official or an officer or employee of the County with respect to the procurement of goods, services or construction, including the preparation of contract specifications, including by not limited to the preparation of requests for proposals, or solicitation, award or administration of a contract or with respect to the solicitation, award or administration of a grant, loan, or agreement involving the disbursement of public monies; any determination made by the County Executive, County Legislature, or by the County of Nassau, its agencies, boards, commissions, department heads or committees, including but not limited to the Open Space and Parks Advisory Committee, the Planning Commission, with respect to the zoning, use, development or improvement of real property subject to County regulation, or any agencies, boards, commissions, department heads or committees with respect to requests for proposals, bidding, procurement or contracting for services for the County; any determination made by an elected county official or an officer or employee of the county with respect to the terms of the acquisition or disposition by the county of any interest in real property, with respect to a license or permit for the use of real property of or by the county, or with respect to a franchise, concession or revocable consent; the proposal, adoption, amendment or rejection by an agency of any rule having the force and effect of law; the decision to hold, timing or outcome of any rate making proceeding before an agency; the agenda or any determination of a board or commission; any determination regarding the calendaring or scope of any legislature oversight hearing; the issuance, repeal, modification or substance of a County Executive Order; or any determination made by an elected county official or an officer or employee of the county to support or oppose any state or federal legislation, rule or regulation, including any determination made to support or oppose that is contingent on any amendment of such legislation, rule or regulation, whether or not such legislation has been formally introduced and whether or not such rule or regulation has been formally proposed.



ESTABLISHED 1899

E-J ELECTRIC INSTALLATION CO.

CONSTRUCTING ELECTRICAL ENGINEERS

Who are the principle owners/shareholder of the business entity and what percentage (approx) does each own?
SEE CHRISTINE or PAUL to confirm there are no changes to below noted percentage

NAME	PERCENT OWNED
Anthony Mann	51% (as of 12/1/96)
AEM SMM E-J Trust *	49%

AEM SMM E-J Trust 49% (as of

Address: 46-41 Vernon Blvd.

Long Island City, NY 11101

EIN: 51-6537766

* Sally Mintz Mann is a Trustee of AEM SMM E-J Trust - 1/31/02 - current

Board of Directors

Anthony E. Mann - [REDACTED]

Sally Mann - [REDACTED]

Brad Markowitz - [REDACTED]



ESTABLISHED 1899

E-J ELECTRIC INSTALLATION CO.

CELEBRATING OVER 125 YEARS OF SERVICE

Owner/Principal

Anthony Mann- [REDACTED]
AEM SMM E-J Trust- Long Island City, NY

Board of Directors

Anthony E. Mann- [REDACTED]
Sally Mann- [REDACTED]
Brad Markowitz- (member of the board only) [REDACTED]

List Of Officers

- Anthony E. Mann- (Owner) President & CEO- [REDACTED]
- **Officers of the Company (Non-Owners)**
- Paul Cutrone- CFO- [REDACTED]
- Frank C. Lambraia- COO- [REDACTED]
- Thomas Kregel- Executive Vice President- [REDACTED]
- Dave Ferguson- Sr. Vice President- [REDACTED]
- Alan Lang- Sr. Vice President- [REDACTED]
- Brendon Bergin- Vice President- [REDACTED]
- Mark W. Jackson- Assistant Secretary- [REDACTED]
- Linda Melim- Assistant Secretary- [REDACTED]
- Thomas Terino- Assistant Secretary- [REDACTED]



ESTABLISHED 1899

E-J ELECTRIC INSTALLATION CO.

CONSTRUCTING ELECTRICAL ENGINEERS

Affiliates

E-J Technical Services

46-41 Vernon Blvd

Long Island City, New York 11101

Anthony E. Mann owns 51%, AEM SMM E-J Trust owns 49%

E-J Electric T&D LLC

53 North Plains Industrial Rd

Wallingford, CT 06492

AEM SMM E-J Trust owns 99%

Vernon II LLC

Anthony E. Mann owns 15%

VERNON II Bronx LLC

Anthony E. Mann owns 15%

VERNON II CT LLC

Anthony E. Mann owns 15%

E-J Electric LLC

AEM SMM E-J Trust owns 49%

E-J Power Generation

53 North Plains Industrial Rd

Wallingford, CT 06492

(DBA Name for E-J Electric T&D), Info and same ownership as T&D

E-J Energy LLC

365 Morris Park Avenue and 1168 Wyatt Street, Bronx, NY 10460

Bronx, NY 10460

AEM SMM E-J Trust owns 49%

NEW YORK

NEW JERSEY

CONNECTICUT

NATIONWIDE

46-41 VERNON BLVD., L.I.C., NEW YORK 11101

TEL: 718.786.9400 WWW.EJ1899.COM

E-J Energy Construction LLC

53 North Plains Industrial Road
Wallingford, CT 06492

AEM SMM E-J Trust owns 49%

E-J Drilling LLC

AEM SMM E-J Trust owns 49%

Rossi Electric Company, LLC

65 Western Industrial Drive
Cranston, RI 02921

AEM SMM E-J Trust owns 99%

COUNTY OF NASSAU
DEPARTMENT OF PUBLIC WORKS
Inter-Departmental Memo

TO: Office of the County Executive
Att: Arthur T. Walsh, Chief Deputy County Executive

FROM: Department of Public Works

DATE: September 8, 2023

SUBJECT: RECOMMENDATION OF AWARD

Contract Number: B90401-04E (Electrical Requirements)

Title: Building Construction Requirements – Electrical
Construction Various Locations Nassau County

Estimated Contract Amount: \$3,000,000.00

Bids Received On: August 22, 2023

The bids received for the above-mentioned contract have been examined and the bid submitted by E-J Electric Installation Co. with a markup on labor of 28.33% and a markup on material of nine (9%) percent is acceptable as the lowest responsible bidder.

It is requested that the Recommendation of Award be prepared for the Commissioner's signature and forwarded to the County Executive for this action.

If you approve or disapprove of the above request, please signify below, and return this memo to this office for appropriate action.




Kenneth G. Arnold
Commissioner

KGA:WSN:FM:pl

c: William S. Nimmo, Deputy Commissioner
Loretta Dionisio, Assistant to the Deputy Commissioner
Frederick Maroni, Unit Head, Facilities Management Unit
Michael Puleo, Building Construction Estimator II

APPROVED:



Arthur T. Walsh
Chief Deputy County Executive

DISAPPROVED:

Arthur T. Walsh
Chief Deputy County Executive



COUNTY OF NASSAU
DEPARTMENT OF PUBLIC WORKS
Inter-Departmental Memo

TO: Kenneth G. Arnold, Commissioner

FROM: Douglas Tuman, Deputy Commissioner

DATE: August 28, 2023

SUBJECT: RECOMMENDATION OF AWARD

Contract No.: B90401 04E

Title: Building Construction Requirements Contract Electrical Construction

Estimated Contract Amount: \$3,000,000.00

Bids Received On: August 22, 2023

The bids received for the above-mentioned contract have been examined and the bid submitted by E-J Electric Installation Co. with a markup on labor of 28.33% and a markup on material of nine (9%) percent is acceptable as the lowest responsible bidder.

It is requested that the Recommendation of Award be prepared for the Commissioner's signature and forwarded to the County Executive for this action.



Douglas Tuman
Deputy Commissioner

DT:jd

c: William S. Nimmo, Deputy Commissioner
Roseann D'Alleva, Deputy Commissioner
Loretta Dionisio, Assistant to the Deputy Commissioner
Robert LaBaw, Architect IV
Fred Maroni, Superintendent of Buildings
Michael Puleo, Building Construction Estimator II



Bid Opening: 8 /22/2023

Engineer: Michael Puleo Phone: (516) 571-6917

Contractor	Address	Insurance	Payment	Labor	Materials
E-J Electric Installation Co.	46-41 Vernon Blvd Long Island City, NY 11101	Travelers Casualty & Surety Co.	\$200,000.00	28.33%	9.00%
All Service Electric, Inc.	57 Aberdeen Road Smithtown, NY 11787	Harco National Insurance Comp	\$200,000.00	29.00%	9.00%
Charan Electrical	9-11 40th Ave Long Island City, NY 11101	Old Republic Insurance Compa	\$200,000.00	32.00%	5.00%
Palace Electric Contractors, Inc.	3558 Park Avenue Wantagh, NY 11793	Pennsylvania Insurance Compan	\$200,000.00	33.00%	15.00%
Welsbach Electric Corp. of Long Island	300 Newtown Road Plainview, NY 11803	Travelers Insurance Company	\$200,000.00	39.00%	10.00%
Eldor Contracting Corp.	30 Corporate Drive Holtsville, NY 11742	Federal Insurance Company	\$200,000.00	65.00%	25.00%

The preceding is a list of all the bids that were read aloud at the public bid opening. Listed bids may be subsequently withdrawn or disqualified. The list does not reflect the Department's determination of the lowest responsible bidder.

REQUEST FOR QUALIFICATIONS/REQUEST FOR PROPOSAL/REQUEST FOR BID CONTRACT

PART I: Approval by the Deputy County Executive for Operations must be obtained prior to ANY RFQ/RFP/RFBC

☐ RFQ ☐ RFP ☒ RFBC ☐ In-House or Requirements Work OrderProject Title: BUILDING CONSTRUCTION REQUIREMENTS CONTRACT - ELECTRICAL CONSTRUCTIONDepartment: Public Works Project Manager: MIKE RULEO Date: MARCH 31, 2023Service Requested: ON-CALL ELECTRICAL CONSTRUCTION WORK - CONTRACT B90401-04EJustification: ELECTRICAL CONSTRUCTION PROJECTS AND IN RESPONSE TO EMERGENCY SITUATIONS OUTSIDE THE CAPABILITIES OF FACILITIES MANAGEMENT'S INHOUSE PERSONNEL MUST BE COMPLETED USING REQUIREMENTS CONTRACTORSRequested by: DPW ENGINEERING Department/Agency/OfficeProject Cost for this Phase/Contract: (Plan/Design/Construction/CM/Equipment) 1.5 MILLION PER YEAR
Circle appropriate phaseTotal Project Cost: 3 MILLION
Includes, design, construction and CMDate Start Work:
Phase being requestedDuration: 2 YEARS
Phase being requestedCapital Funding Approval: YES ☐ NO ☐

SIGNATURE

3/31/23

DATE

Funding Allocation (Capital Project):

90401-000

See Attached Sheet if multiyear ☐NIFS Entered: _____
SIGNATURE DATEAIM Entered: Deanna Funk

SIGNATURE

DATE

4/13/23

Funding Code: _____
use this on all encumbrancesTimesheet Code: 23-0084
use this on timesheets

State Environmental Quality Review Act (SEQRA):

Type II Action ☒ or, Environmental Assessment Form Required ☐
Supplemental Environmental DocumentationDepartment Head Approval: YES ☒ NO ☐

SIGNATURE

DCE/Ops Approval: YES ☒ NO ☐

SIGNATURE

PART II: To be submitted to Chief Deputy County Executive after Qualifications/Proposals/Contracts are received from Responding vendors.

Vendor	Quote	Comment	See Attached Sheet <input type="checkbox"/>
1. _____	_____	_____	
2. _____	_____	_____	
3. _____	_____	_____	
4. _____	_____	_____	

DCE/Ops Approval:

YES ☐ NO ☐

Signature _____

COUNTY OF NASSAU
DEPARTMENT OF PUBLIC WORKS
Inter-Departmental Memo

TO: Michael Puleo, Building Construction Estimator II

FROM: Office of the Commissioner

DATE: April 25, 2023

SUBJECT: CSEA Sub-Contracting Approval
C23-0084 Contract Number: B90401 04E
Building Construction Requirements Electrical Contract

Please be aware in accordance with Section 32-3 of the CSEA/County CBA, the Department has met with CSEA representatives to discuss your proposed DPW contract referenced above. Pursuant to Section 32-3 of the CSEA/County CBA, CSEA has withdrawn its objection to the above-referenced contract known as **C23-0084**

Please prepare the necessary documentation to proceed with your work. Once the advisement is certified you may issue the contractor a Notice to Proceed.

Roseann D'Alleva

Roseann D'Alleva
Deputy Commissioner

RD:jd

c: Kenneth G. Arnold, Commissioner
William S. Nimmo, Deputy Commissioner
Douglas Tuman, Deputy Commissioner
Loretta Dionisio, Assistant to Deputy Commissioner



COUNTY OF NASSAU
DEPARTMENT OF PUBLIC WORKS
Inter-Departmental Memo

C23-0084

TO: Civil Service Employees Association, Nassau Local 830
Att: Ronald Gurrieri, President

FROM: Department of Public Works

DATE: April 17, 2023

SUBJECT: CSEA Notification of a Proposed DPW Contract
Building Construction Requirements Electrical Contract
Proposed Contract No: B90401 04E

The following notification is to comply with the spirit and intent of Section 32 of the County/CSEA contract. It should not be implied that the proposed DPW authorization is for work, which has "historically and exclusively been performed by bargaining unit members."

1. DPW plans to recommend a contract/agreement for the following services:

On-Call Electrical Construction Building Construction

2. The work involves the following:

Various Electrical work related to construction projects and in response to emergency situations at Nassau County facilities. This is work that is currently outside the present capabilities of DPW's "in-house staff".

3. An estimate of the cost is: \$3,000,000.00
4. An estimate of the duration is: Two (2) Years

Should you wish to propose an alternative to the proposed contract/agreement, please respond within ten (10) days to: Department of Public Works, Att: Roseann D'Alleva, Deputy Commissioner of Public Works, telephone 1-0525, fax 1-9657.

Roseann D'Alleva

Roseann D'Alleva
Deputy Commissioner

RD:WSN:jd

c: Jose Lopez, Director, Office of Labor Relations
Seth Blau, Deputy Director, Office of Labor Relations
William S. Nimmo, Deputy Commissioner
Douglas Tuman, Deputy Commissioner
Loretta Dionisio, Assistant to Deputy Commissioner
Fredrick Maroni, Unit Head, Facilities Management Unit
Christopher Yansick, Unit Head, Financial Services Unit
Tracy Ritchie, Unit Head, Human Resources
Michael Puleo, Building Construction Estimator II
Elizabeth Cotton, Office of Labor Relations



PROPOSAL

CONTRACT NO. B90401 03E

For all work in accordance with the contract documents:

- I. Labor and Supplemental Benefits at CURRENT New York Department of Labor Schedule of Prevailing Wage Rate or the wage rates and supplemental benefits required by the Contractor's compliance with Nassau County Local Law 9-2002, whichever rate is higher, plus an Overhead and Profit percentage of 28.33% (percentage amount in numbers)

Percentage figure must be written in words:

Twenty-eight and Thirty Three Hundredths Percent

- II. Material Direct Cost Expense plus an Overhead and Profit percentage of 9% (percentage amount in numbers)

Percentage figure must be written in words:

Nine percent

BASIS OF AWARD: Award shall be made based upon the lowest weighted sum of the labor and material expense percentages, weighted as follow:

Labor: Seventy-five (75) percent
Material: Twenty-five (25) percent

NOTES:

1. Prospective bidders are cautioned to carefully review the requirements of Paragraph H, Bid Security, of the Instructions to Bidders.
2. Prospective bidders are cautioned to carefully review the requirements of Section II, Basis of Payment, of the Technical Specifications, especially as it relates to those overhead items which are NOT part of the New York State Schedule of Prevailing Wages and must be factored into the labor overhead and profit percentage.

QUALIFICATION STATEMENT

Note: All blanks in the form are to be filled in. Where blanks are not applicable to your firm, so indicate in each instance.

1. How many years has your firm been in the business under your present business name? 124

2. How many years experience in the construction work of a similar type as this contract has your firm had;

a. as a Prime Contractor 49 years

b. as a Subcontractor 75 years

3. List below the construction projects your firm has under way as of this date:

Contract Amount	Class of work	Percent Completed	Name and Address of Owner or Contracting Officer
-----------------	---------------	-------------------	--

See Attached

(use additional blank sheets if additional space is necessary)

4. List the projects which your firm as a firm has performed in the past few years which you feel will qualify you for this work:

Contract Amount	Class of work	Percent Completed	Name and Address of Owner or Contracting Officer
-----------------	---------------	-------------------	--

See attached

(use additional blank sheets if additional space is necessary)

5. Have you:

a. ever failed to complete any work awarded to You? NO
If so; identify the project, the owner, the contract amount, the circumstances and date of all such failures to complete.

b. ever been defaulted on a contract? NO
If so; identify the project, the owner, the contract amount, the circumstances and the date of all default actions

NO TEXT ON THIS PAGE

#344

E-J ELECTRIC INSTALLATION CO

Project Name	Owner	Type Contract	Architect	Engineer	Contract Value	Percent C	Start Date	Completion	Contact	Telephone Number
CBTC MTA-S48010-QNS BLVD LINE EAST	MTA C&D	Lump Sum			\$264,000,000.00	11%	Dec-2021	Dec-2026	Susael Thomas	(917) 217-2182
CHPE LLC-ASTORIA-ARC 345KV CBL		Lump Sum			\$137,135,915.00	0%	Feb-2023	Dec-2025		
JPWC 270 Park Ave Core & Shell	JP Morgan Chase	Lump Sum	AAJ Architects and Foster + Partners	JBB	\$117,759,055.00	15%	Nov-2021	Nov-2023	Matt Shiels	(917) 482-6617
SKANSKA-MTA JAMAICA BUS DEPOT	MTA	Lump Sum	Corgan Associates Architects		\$94,208,950.00	0%	Jan-2023	Dec-2026		
HUNT-JFK-T6/T7-C&S	JFK			Lilker Associates	\$82,750,000.00	0%	Feb-2023	Dec-2027		
CM23108 - Penn Station Renovation Phase 2	MTA	Lump Sum			\$62,671,084.00	0%	Jun-2021	Dec-2023	Jay Francis	(347) 931-4839
Penn Station Renovation Phase 2	MTA	Lump Sum	Skidmore, Owings & Merrill	AECOM	\$61,331,225.00	80%	Jun-2021	Jun-2023	Jay Francis	(347) 931-4839
DELTA Rail Terminal 4- Concourses A&B Expansion	Delta Airlines	Lump Sum	Gensler	ARUP Engineering	\$30,640,354.00	70%	Feb-2022	May-2023	TBD	
174 Power Global East River Energy Storage System	NYPA & 174 Power Global	Lump Sum	Sargent & Lundy	Sargent & Lundy	\$42,851,510.00	10%	Jan-2022	Feb-2024	Frank Kelly	(615) 975-9019
Traffic Signal Requirements	NYCDOT	T&M			\$35,484,945.00	0%	Aug-2022			
P-36719: Seely St, 13th St, & 82nd Rd Substation Renewal	MTA C&D	Lump Sum			\$35,000,000.00	0%	Mar-2023	Aug-2025	Charline Cox	(646) 252-6259
NYCDOT MBTR535 Installation of Accessible Pedestrian Signals	NYCDOT	Lump Sum			\$30,805,355.00	0%	Nov-2022		Kaide LaBlanc	
Judlau - 5 Stations Flushing Line	MTA	Lump Sum			\$30,524,860.00	1%	Dec-2022	Dec-2025	Robert Sammons	(917) 417-2540
8 Stations Elevators	MTA	Lump Sum	STV	STV	\$30,506,849.00	58%	Apr-2021	Nov-2023	Robert Sammons	
Amazon Fulfillment Center	Amazon	Lump Sum	N/A	N/A	\$30,068,637.00	60%	Oct-2021	Feb-2023		
AT&T DAS for the ERT and NRT Amtrak Tunnels	AMTRAK	Lump Sum	CBK Engineering		\$28,960,841.00	9%	Mar-2022	Jun-2025	Matthew Ahearn	(914) 403-5568
NYCDOT Street Light Maintenance	NYCDOT	T&M			\$25,700,000.00	82%	Jun-2019		Naveen Kumar	
Relocation of QMT Refueling Station & Relocation of QSB Switchgear	MTA C&D	Lump Sum			\$25,450,000.00	18%	Jul-2022	Feb-2025	Sansoon Rich	(646) 252-7751
Port of Albany Buildings A-D	Port of Albany	Lump Sum			\$24,813,000.00	0%	Dec-2022		Sean Morris	(518) 292-0965
Verizon Yonkers SAP MEC Building Expansion	Verizon	Lump Sum			\$22,532,915.00	5%	Jun-2022	Dec-2024	Ben Pauline	(313) 969-1038
NYS Thruway- 28 Rest Areas	New York State Thruway Authority/ Apple Green	Lump Sum	AECOM	AECOM	\$19,206,527.00	20%	Jul-2021	Dec-2024	Rich Mazzella	(312) 708-6800
Arcoterm Bldg 260 C&S	JFK	Lump Sum		Simpson Gumpertz & Heger Associates, Inc.	\$18,697,383.00	1%	Mar-2022	Jun-2023	Anthony Antoniou	(551) 404-8302
Delta LGA -Core & Shell	Delta Air Lines, Inc	Lump Sum	Gensler		\$18,326,521.00	65%	Apr-2021	Jun-2024	Dana Jones	(929) 270-4536
Electric Boat Bldg 9C	General Dynamics	Lump Sum			\$18,135,165.00	5%	Jan-2023		Michael Grindal	
West 28th Street Substation	MTA C&D	Lump Sum			\$17,981,385.00	2%	Oct-2022	Dec-2025		
JFK Redevelopment early action traffic systems (EATS) via work order	FANYNJ	T&M	Michael Baker Engineering Inc.	Michael Baker Engineering Inc.	\$16,307,857.00	80%	Jan-2021	May-2023	Keith Chan	(718) 244-3833
The Frick Collection	The Frick Collection	Lump Sum	Beyer Blinder Belle Architects	Kohler Ronan	\$16,282,298.00	18%	Jan-2021	Jun-2024	Charles Greenwald	(646) 369-3071
Verizon Data Center - MEC Expansion	Verizon	Lump Sum	N/A	N/A	\$15,295,407.00	59%	Jun-2021	Feb-2023	Scott C. Harrison	(914) 708-6204

CE0585 Harold Structures- Canary	MTA	Lump Sum		\$14,890,153.00	18%	Sep-2021	Dec-2023	Frank Spinozza	(201) 206-0793
TISHMAN-NYULH-033E38-5th Fl FT-OT	NYU Langone Health Wildlife Conservation Society/ Bronx Zoo	Lump Sum		\$14,362,617.00	1%	Jul-2022	Dec-2023	TBD	
Bronx Zoo Con Edison Switchgear Upgrade		Lump Sum	Purcell Architects P.C.	\$13,884,472.00	46%	Apr-2021	Apr-2023	Terry Moon	(646) 634-6472
Mount Sinai 3 East 101st Medical Office Space Renovation	Mount Sinai	Lump Sum	HOK	\$10,525,492.00	12%	May-2022	Dec-2023	Eliza Horstman	(646) 385-6188
Twin River Casino Expansion	Bally's Corporation	Lump Sum		\$9,377,349.00	80%	Oct-2021	Apr-2023	Derek Sharp	(617) 632-9250
Lehman College	CUNY/DASNY Central Hudson Gas & Electric	Lump Sum	Urban Architects PLLC	\$9,540,579.00	72%	Nov-2019	Mar-2023	Jayne Czlik	(631) 563-1110
Central Hudson Primary Control Center		Lump Sum	Swartz Architecture, DPC	\$9,430,528.00	19%	May-2022	Nov-2023	Jeremy Smith	(413) 326-0685
Outfront Media Tolling Stook for the MTA	Outfront Media and MTA	T&M	N/A	\$9,141,898.00	Ongoing	Aug-2020		Ray Ribeiro	(516) 214-8112
Richmond University Medical Center Cogen	Richmond University Medical Center	Lump Sum	Cannon Design Architect	\$8,785,768.00	82%	Feb-2020	Mar-2023	Charles Puijs	(718) 818-3957
Mount Sinai St. Lukes Tenant Fire Alarm Project	St. Lukes-Roosevelt Hospital Center	T&M	N/A	\$8,486,167.00	89%	Nov-2018	Mar-2023	Robert O'Donnell	(914) 230-6093
211 Station Rd. Renovation	NYU Langone Health	Lump Sum	Perkins Eastman	\$7,791,104.00	86%	Aug-2021	Jun-2023	Gregory Kochounian	(646) 243-7790
Aldi's Center Valley PA	Aldi's	Lump Sum		\$7,248,950.00	0%	May-2022		Garrison Hurd	(336) 430-0390
Traffic Signal Upgrades	City of Syracuse	Lump Sum		\$6,490,133.00	2%	Aug-2022			
Mount Sinai Union Square Fire Alarm Replacement	Mount Sinai Healthcare	Lump Sum		\$5,854,212.00	94%	Jan-2022	Dec-2023	Shella Cadar-Thompson	(646) 385-5922
SBU 69kV Transformer and Switchgear Replacement	Stony Brook University	Lump Sum		\$5,666,000.00	0%	Dec-2022	Dec-2026	Kevin Rooney	(631) 632-6222
JFK New Terminal One Microgrid, BESS, Solar, & Fuel Cell Project	PANYNJ	Lump Sum	Gensler	\$5,377,849.00	2%	May-2022	Feb-2026	Kareli Faron	(215) 608-7731
National Grid Greenpoint LNG- New Salt Water Pump House	National Grid	Lump Sum	N/A	\$5,339,122.00	4%	Sep-2020	Jun-2023	Evelyn Batzaes	(646) 592-1950
NYSDOT D264763 Traffic Signal Requirements Connect 40 in Nassau & Suffolk Counties	NYSDOT Oneida County Department of Public Works	Lump Sum		\$4,999,000.00	0%	Sep-2022		Zheng Zhang	(917) 648-4010
Oneida Parking Garage	JP Morgan Chase	Lump Sum	Foster & Partners	\$4,980,000.00	1%	Jun-2022		Matthew Lacey	(315) 733-3344
270 Park Ave Viaduct		Lump Sum		\$4,760,238.00	4%	Jun-2022		Andy Moriola	(917) 299-4371
Bongio Penn Station	AMTRAK	Lump Sum		\$4,635,977.00	86%	Mar-2022	Dec-2023	Mark Cusumano	(646) 261-3890
Providence College Shanley Hall	Providence College	Lump Sum		\$4,567,577.00	63%	May-2022		TBD	
Colgate Olin Hall	Colgate University	Lump Sum		\$4,388,956.00	24%	Apr-2022	Jul-2023	Nick Opits	(315) 423-0015
Mohawk Valley Health System	Mohawk Valley Health System	Lump Sum	N/A	\$4,217,187.00	67%	Nov-2021	Nov-2023	Matthew Smith	(716) 913-2093
Spring Creek Towers 10MW Generation	Brookville	Lump Sum	N/A	\$4,103,571.00	55%	Sep-2019	Aug-2023	David Levine	(646) 294-1856
Barbound L.I.E Mobility Improvement With Replacement of Oceania St. Bridge	NYS DOT	Lump Sum		\$4,056,534.00	12%	May-2022		Sebbi Tritto	(732) 335-5700
NUMC Holy Patterson Extended Care Facility Electrical System Upgrade	Nassau University Medical Center (NUMC)	Lump Sum	Wiedersum Associates Architects PLLC	\$3,790,288.00	30%	Jan-2022	Jun-2024		
ENCOMPASS REHB HOSP	Encompass Health	Lump Sum	Lizards	\$3,780,500.00	0%	Jan-2023			

SANDTWOBR-S-009	NYC DDC	Lump Sum		\$3,500,000.00	0%	Jan-2023	Dec-2023	Kenneth A. Durkin
Narducci Learning Center	Providence Schools	Lump Sum	Perkins-Eastman	\$3,366,356.00	52%	Jun-2022		Jason McBee
Pewaukee Bridge Lighting & Strike Detection	RUDOT	Lump Sum		\$3,163,125.00	0%	Nov-2022		TBD
Borden Avenue Pump Station Upgrades	NYC Department Environmental Protection	Lump Sum	URS	\$3,150,000.00	0%	Jun-2022	May-2024	
Brooklyn Navy Yard Bus Duct Replacement	Boston Properties	Lump Sum	JBB	\$3,143,345.00	44%	Nov-2021	Jul-2023	Patrick Cooper
Aldi Inc. Tully Division	ALDI	Lump Sum		\$3,118,657.00	49%	Jul-2022		Daniel Kinard
ITS Belt Parkway - Traffic Control System Upgrade	NYCDOT	Lump Sum	N/A	\$3,097,392.00	30%	Jun-2020	Aug-2023	Sharif Choudhry
Fashion Institute of Technology Maintenance	Fashion Institute of Technology	T&M	N/A	\$3,000,000.00	Ongoing	Mar-2014		Allen King
LL-211 STATION RD-ENDOSCOPY	NYULH	Lump Sum	Perkins Eastman	\$2,724,000.00	78%	Feb-2023	Feb-2024	Kelly Marrone
Providence Viaduct	State of RI	Lump Sum	HNTB	\$2,663,025.00	47%	Apr-2021	Apr-2023	Rob Rachiele
GFW-534 WO1 - Gill Hogue Bridge	TBTA	Lump Sum		\$2,446,710.00	83%	May-2021		Kapael Singh
Bongo Penn Station-Head End Room	AMTRAK	Lump Sum		\$2,311,856.00	90%	Jul-2022	Nov-2022	Mark Custumano
NY Aquarium Restoration Project	Wildlife Conservation Society (WCS)	Lump Sum	Di Domenico & Partners	\$2,006,528.00	63%	Oct-2021	May-2023	Ron Sprichter
NYSTA Chittenango 2	NYSTA	Lump Sum		\$1,905,533.00	92%	Jul-2021		Rich Marzella
Con Ed 49th St 138kV GIS Vault #3 Retrofit	Con Edison	Lump Sum		\$1,698,400.00	0%	Jan-2023	Mar-2023	Larry Gottesman
Tessy Plasics	Tessy Plasics	T&M		\$1,698,000.00	1%	Nov-2022		Mike Adrian
TURNER-MSG-VAULT REPLCMT CONED				\$1,690,000.00	0%	Mar-2023		
Gansevoort Park Peninsula	Hudson River Park Trust	Lump Sum	N Architects	\$1,642,765.00	83%	Jun-2021	Mar-2023	
ECCO - MAJOR DEEGAN EXPWY - BRIDGE REPLACEMENT	NYS DOT	Lump Sum		\$1,632,448.00	42%	Nov-2021	Nov-2024	George Telli Jr.
Ramp Reconfiguration of I-95 & Pelham Parkway	NYSDOT	Lump Sum	N/A	\$1,610,812.00	30%	Feb-2022	Feb-2024	Kevin Lynch
Gansevoort Park- The Sequel	Hudson River Park	Lump Sum		\$1,515,708.00	40%	Sep-2020		Kath Neuschaler
HR-NYP-Allen-Pav-Spk-Upgrade	New York Presbyterian	Lump Sum		\$1,513,356.00	0%	Jan-2023	Dec-2025	
Ultra Dairy Aseptic Expansion	Haynor Hoyt Corp.	Lump Sum	Weber Smith	\$1,424,425.00	95%	Jul-2020	Feb-2021	Mary Ann Carney
Brooklyn Bording Primary Services Upgrade	Brooklyn Bording of Milton NY Inc.	T&M		\$1,417,726.00	98%	Sep-2022	Jun-2023	Jerry Mattas
Citifield Power Field Club Phase 2	Citifield	Lump Sum		\$1,387,765.00	71%	Dec-2022		Daniela Espinoza
AT&T DAS for ERT & NRT Amtrak Tunnels	AMTRAK	Lump Sum	CBK Engineering P.C. D&B Engineers & Architects	\$1,340,000.00	0%	Mar-2022	Mar-2025	TBD
AVENTURA-MTA-BREWSSTER & HARDMON	MTA C&D	Lump Sum		\$1,259,706.00	0%	Feb-2023	Jun-2024	
Regency Plaza Renovation	Chestnut Hills Realty	Lump Sum		\$1,241,308.00	45%	Feb-2022		TBD
NYSTA-MODENA 3A	NYSTA	Lump Sum		\$1,211,910.00	0%	Aug-2022		Rich Marzella
HSP Statewide TS North-Central	RI DOT	Lump Sum		\$1,199,542.00	0%	Dec-2022		David Lucena

SUNY Oneonta Replace U.G. Feeder - Phase I	SUNY Dept. of Transportation (Rhode Island)	Lump Sum	\$1,197,731.00	3%	Nov-2022	May-2025	Samantha Lord	(518) 320-1638
DB Washington Bridge Ph2		Lump Sum	\$1,184,780.00	47%	Feb-2022		Dana Guimond	(781) 989-0085
LL-MSK-FIRE PROTECTION UPGRADE	Mount Sinai		\$1,155,226.00	0%	Mar-2023			
LL-MSK-FIRE PROTECTION UPGRADE	Mount Sinai	Lump Sum	\$1,155,226.00	0%	Mar-2023			
NYSTA-RAMAPO 3A	NYSTA	Lump Sum	\$1,132,740.00	0%	Aug-2022		Rich Mazzella	(212) 708-6800
50 Hudson Yards Traffic & Street Lighting		Lump Sum	\$1,101,000.00	29%	Apr-2022		Joe Hillen	(347) 963-7222
66 Hudson Yards Traffic & Street Lighting		Lump Sum	\$1,063,000.00	0%	Jun-2022		Sue Frutini	(718) 482-9600
Henry J. Winiers Teledata	Pawtucket Schools	Lump Sum	\$1,024,771.00	46%	Jul-2021		Gary Garvin	
HSP Intersection Central-South	Dept Of Transportation (State Of Rhode Island)	Lump Sum	\$1,016,268.00	91%	Dec-2021		Henry Chango	(401) 737-1300
NYSTA- Warner Rest Area	NYSTA	Lump Sum	\$1,008,845.00	32%	Dec-2021		Rich Mazzella	(212) 708-6800
NYSTA - Onaida Rest Area	NYSTA	Lump Sum	\$979,599.00	16%	Dec-2021		Rich Mazzella	(212) 708-6800
ASTURIANCONSIGLI-NYY BLD684CHI			\$949,159.00	14%	Dec-2021			
POA-700 South	Port of Albany	Lump Sum	\$947,000.00	4%	Dec-2022	Dec-2023	Mike Murnane	(518) 978-3302
NYP Lower Manhattan Hospital SC RENO	New York Presbyterian	Lump Sum	\$932,000.00	0%	Apr-2023		Ann Kennedy	(516) 829-9292
270 Park - MTA Escalators	MTA	Lump Sum	\$904,883.00	25%	Aug-2022	Jun-2023	Andy Montoni	(718) 589-9000
NYSTA-JULSTER 2B	NYSTA	Lump Sum	\$858,690.00	0%	Aug-2022		Rich Mazzella	(212) 708-6800
Outfront Media Package B1	Outfront Media	Lump Sum	\$841,023.00	77%	Jun-2021	Jun-2023	Brian Faw	(212) 844-9454
Outfront Media MR204-MR240	Outfront Media	Lump Sum	\$840,961.00	90%	Jun-2022	Feb-2023	Brian Faw	(212) 844-9454
NYSTA- Port Byron Rest Area	NYSTA	Lump Sum	\$808,606.00	18%	Dec-2021		Rich Mazzella	(212) 708-6800
KELSO-BURNETT-BX-CONVEYOR INS		Lump Sum	\$806,759.00	0%	Apr-2023			
NYSTA - Seneca Rest Area	NYSTA	Lump Sum	\$804,825.00	7%	Dec-2021		Rich Mazzella	(212) 708-6800
AMAZON CONTROL WORK	Amazon	Lump Sum	\$785,292.00	25%	Apr-2022			
Heiderson Bridge	RIDOT	Lump Sum	\$753,054.00	61%	Oct-2021	Dec-2024	Mark Liddell	(781) 293-2100
CitField- Center Field Lights/ Power-Kitchen	CitField	Lump Sum	\$750,942.00	44%	Dec-2022		Daniela Espinoza	(347) 835-7149
NYSTA-SLOATSBURG 3A Rest Area	NYSTA	Lump Sum	\$738,920.00	0%	Aug-2022		Rich Mazzella	(212) 708-6800
Improv to Hartford Ave	RIDOT	Lump Sum	\$682,579.00	26%	Jun-2022		Ed Loffredo	(401) 533-4300
NYSTA Schuyler Rest Area	NYSTA	Lump Sum	\$666,152.00	46%	Dec-2021		Rich Mazzella	(212) 708-6800
Providence College Misc T&M Work	Providence College	T&M	\$610,000.00	0%	Jan-2022			
Rolex Watch USA, Inc Maintenance	Rolex Watch USA, Inc	T&M	\$600,038.00	Ongoing	Jan-2021		Robert Kaden	(732) 489-2311
Ichabod Crane Primary School Solar	School District	Lump Sum	\$597,916.00	85%	Apr-2022	Jun-2023	Kalya Vadala	(914) 261-1919

Project Name	Owner	Type Contract	Architect	Engineer	Contract Value	Percent Complete	Start Date	Completion Date	Contact	Telephone Number
CBTC MTA-S48010-QNS BLVD LINE EAST	MTA C&D	Lump Sum			\$264,000,000.00	11%	Dec-2021	Dec-2026	Susael Thomas	(917) 217-2182
CHPE LLC-ASTORIA-ARC 345KV CBL		Lump Sum	AAAI Architects and Foster + Partners		\$157,135,915.00	0%	Feb-2023	Dec-2025		
JP Morgan Chase		Lump Sum		JBB	\$117,739,055.00	15%	Nov-2021	Nov-2023	Matt Shiala	(917) 482-6617
SKANSKA-MTA IMAUCA BUS DEPOT	MTA	Lump Sum	Corgan Associates Architects		\$94,208,950.00	0%	Jan-2023	Dec-2026		
HUNT-JFK-T7-T7-C&S	JFK			Lilker Associates	\$82,750,000.00	0%	Feb-2023	Dec-2027		
CM3308 - Penn Station Renovation Phase 2	MTA	Lump Sum	Skidmore, Owings & Merrill		\$62,671,084.00	0%	Jun-2021	Dec-2023	Jay Francis	(347) 931-4839
Penn Station Renovation Phase 2	MTA	Lump Sum		AECOM	\$61,331,225.00	80%	Jun-2021	Jun-2023	Jay Francis	(347) 931-4839
DELTA Rail Terminal 4 - Concourse A&B Expansion	Delta Airlines	Lump Sum	Gensler	ARUP Engineering	\$50,640,354.00	70%	Feb-2022	May-2023	TBD	
174 Power Global East River Energy Storage System	NYPA & 174 Power Global	Lump Sum	Sargent & Lundy		\$42,851,510.00	10%	Jan-2022	Feb-2024	Frank Kelly	(615) 975-9019
Traffic Signal Requirements	NYCDOT	T&M			\$35,484,945.00	0%	Aug-2022			
P-36719: Seeley St, 13th St, & 82nd Rd Substation Renewal	MTA C&D	Lump Sum			\$35,000,000.00	0%	Mar-2023	Aug-2025	Charline Cox	(646) 252-6259
NYCDOT MBTR355 Installation of Accessible Pedestrian Signals	NYCDOT	Lump Sum			\$30,805,355.00	0%	Nov-2022		Kaide LeBlanc	
Judiau - 5 Stations Flushing Line	MTA	Lump Sum			\$30,524,860.00	1%	Dec-2022	Dec-2025	Robert Sammons	
8 Stations Elevators	MTA	Lump Sum	STV	STV	\$30,506,849.00	58%	Apr-2021	Nov-2023	Robert Sammons	(917) 417-2540
Amazon Fulfillment Center	Amazon	Lump Sum	N/A	N/A	\$30,068,637.00	60%	Oct-2021	Feb-2023		
AT&T DAS for the ERT and NRT Amtrak Tunnels	AMTRAK	Lump Sum	CBK Engineering		\$28,960,841.00	9%	Mar-2022	Jun-2025	Matthew Ahearn	(914) 403-5568
NYCDOT Street Light Maintenance	NYCDOT	T&M			\$25,700,000.00	82%	Jun-2019		Naveen Kumar	
Relocation of QMT Refueling Station & Relocation of QSB Switchgear	MTA C&D	Lump Sum			\$25,450,000.00	18%	Jul-2022	Feb-2025	Sansan Rich	(646) 252-7751
Port of Albany Buildings A-D	Port of Albany	Lump Sum			\$24,813,000.00	0%	Dec-2022		Sean Morris	(518) 292-0965
Verizon Yonkers SAP MEC Building Expansion	Verizon New York State Thruway Authority/ Apple Green	Lump Sum			\$22,332,915.00	5%	Jun-2022	Dec-2024	Ben Pauline	(313) 969-1038
NYS Thruway- 28 Rest Areas		Lump Sum	AECOM	AECOM	\$19,206,527.00	20%	Jul-2021	Dec-2024	Rich Mazzella	(212) 708-6800
Aeroterm Bldg 260 C&S	JFK	Lump Sum		Simpson Gumpertz & Heger Associates, Inc.	\$18,697,383.00	1%	Mar-2022	Jun-2023	Anthony Antoniou	(551) 404-8302
Delta LGA -Core & Shell	Delta Air Lines, Inc	Lump Sum	Gensler		\$18,326,521.00	65%	Apr-2021	Jun-2024	Dana Jones	(929) 270-4536
Electric Boat Bldg 9C	General Dynamics	Lump Sum			\$18,135,165.00	5%	Jan-2023		Michael Grindel	
West 28th Street Substation	MTA C&D	Lump Sum			\$17,981,585.00	2%	Oct-2022	Dec-2025		
JFK Redevelopment early action traffic systems (EATS) via work order	PANYNJ	T&M	Michael Baker Engineering Inc. Beyer Blinder Belle Architects	Michael Baker Engineering Inc.	\$16,307,837.00	80%	Jan-2021	May-2023	Keith Chan	(718) 244-3833
The Frick Collection	The Frick Collection	Lump Sum		Kohler Roman	\$16,282,298.00	18%	Jan-2021	Jan-2024	Charles Greenwald	(646) 369-3071
Verizon Data Center - MEC Expansion	Verizon	Lump Sum	N/A	N/A	\$15,295,407.00	59%	Jun-2021	Feb-2023	Scott C. Harrison	(914) 708-6204

SANDTWOBR-S-009	NYC DDC	Lump Sum		\$3,500,000.00	0%	Jan-2023	Dec-2023	Kenneth A. Durkin	
Narducci Learning Center	Providence Schools	Lump Sum	Perkins-Eastman	\$3,366,256.00	52%	Jun-2022		Jason McBee	
Pawtucket Bridge Lighting & Strike Detection	RUDOT	Lump Sum		\$3,163,125.00	0%	Nov-2022		TBD	(401) 222-3260
Borden Avenue Pump Station Upgrades	NYC Department Environmental Protection	Lump Sum	URS	\$3,150,000.00	0%	Jun-2022	May-2024		
Brooklyn Navy Yard Bus Duct Replacement	Boston Properties	Lump Sum	JBB	\$3,143,545.00	44%	Nov-2021	Jul-2023	Patrick Cooper	
Aldi Inc. Tully Division	ALDI	Lump Sum		\$3,118,637.00	49%	Jul-2022		Daniel Kinard	(318) 518-7701
ITS Belt Parkway - Traffic Control System Upgrade	NYCDOT	Lump Sum	N/A	\$3,097,392.00	30%	Jun-2020	Aug-2023	Sharif Choudhury	(212) 839-4370
Fashion Institute of Technology Maintenance	Fashion Institute of Technology	T&M	N/A	\$3,000,000.00	Ongoing	Mar-2014		Allen King	(347) 236-7265
LL-211 STATION RD-ENDOSCOPY	NYULH	Lump Sum	Perkins Eastman	\$2,724,000.00	78%	Feb-2023	Feb-2024	Kelly Marrone	(929) 559-4573
Providence Viaduct	State of RI	Lump Sum	HNTB	\$2,663,025.00	47%	Apr-2021	Apr-2023	Rob Rachiele	(401) 265-2733
GEM-534 WO1 - Gill Hogs Bridge	TBTA	Lump Sum		\$2,446,710.00	83%	May-2021		Kapeel Singh	(718) 300-1184
Bougo Penn Station-Head End Room	AMTRAK	Lump Sum		\$2,311,856.00	90%	Jul-2022	Nov-2022	Mark Cusumano	(646) 261-3890
NY Aquarium Restoration Project	Wildlife Conservation Society (WCS)	Lump Sum	Di Domenico & Partners	\$2,006,528.00	63%	Oct-2021	May-2023	Ron Speicher	(646) 721-2013
NYSTA Chittanango 2	NYSTA	Lump Sum		\$1,905,533.00	92%	Jul-2021		Rich Mazzella	(212) 708-6800
Con Ed 49th St 138kV GIS Vault #3 Renrofit Tussy Plastics	Con Edison Tussy Plastics	Lump Sum T&M		\$1,698,400.00	0%	Jan-2023	Mar-2023	Larry Gottesman	(609) 243-7550
				\$1,698,000.00	1%	Nov-2022		Mike Adrian	(315) 604-6095
TURNER-MSG-VAULT REPLCMT CONED				\$1,690,000.00	0%	Mar-2023			
Gansevoort Park Peninsula	Hudson River Park Trust	Lump Sum	N Architects	\$1,642,765.00	83%	Jun-2021	Mar-2023		
ECCO - MAJOR DEEGAN EXPWY - BRIDGE REPLACEMENT	NYS DOT	Lump Sum		\$1,632,448.00	42%	Nov-2021	Nov-2024	George Telli Jr.	(914) 490-4744
Ramp Reconfiguration of I-95 & Palham Parkway	NYSDOT	Lump Sum	N/A	\$1,610,812.00	30%	Feb-2022	Feb-2024	Kevin Lynch	(973) 945-2326
Gansevoort Park- The Sequel	Hudson River Park	Lump Sum		\$1,515,708.00	40%	Sep-2020		Kath Neuscheler	(718) 753-0232
HR-NYP-Allen-Pav-Spk-Upgrade	New York Presbyterian	Lump Sum		\$1,513,356.00	0%	Jan-2023	Dec-2025		
Ultra Duty Aseptic Expansion	Haynor Hoyt Corp. Brooklyn Bottling of Milion NY Inc.	Lump Sum	Webar Smith	\$1,424,425.00	95%	Jul-2020	Feb-2021	Mary Ann Curney	(315) 455-5941
Brooklyn Bottling Primary Service Upgrade		T&M		\$1,417,726.00	98%	Sep-2022	Jun-2023	Jerry Mattas	
Citifield Power Field Club Phase 2	Citifield	Lump Sum		\$1,387,765.00	71%	Dec-2022		Daniela Espinoza	(347) 835-7149
AT&T DAS for ERT & NRT Amtrak Tunnels	AMTRAK	Lump Sum	CBK Engineering P.C. D&B Engineers & Architects	\$1,340,000.00	0%	Mar-2022	Mar-2025	TBD	
AVENTURA-MTA-BREWSTER & HARMON	MTA C&D	Lump Sum		\$1,259,706.00	0%	Feb-2023	Jun-2024		
Regency Plaza Renovation	Chesnut Hills Realty	Lump Sum		\$1,241,308.00	45%	Feb-2022		TBD	
NYSTA-MODENA 3A	NYSTA	Lump Sum		\$1,211,910.00	0%	Aug-2022		Rich Mazzella	(212) 708-6800
HSP Statewide TS North-Central	RI DOT	Lump Sum		\$1,199,542.00	0%	Dec-2022		David Lucena	(401) 265-9989

SUNY Onondaga Replaces U.G. Feeder - Phase 1	SUNY Dept of Transportation (Rhode Island)	Lump Sum		3%	Nov-2022	May-2025	Samantha Lord	(518) 320-1638
DB Washington Bridge Ph2	Mount Sinai	Lump Sum		47%	Feb-2022		Dara Guimond	(781) 989-0085
LL-MSK-FIRE PROTECTION UPGRADE	Mount Sinai	Lump Sum		0%	Mar-2023			
LL-MSK-FIRE PROTECTION UPGRADE	Mount Sinai	Lump Sum		0%	Mar-2023			
NYSTA-RAMAPO 3A	NYSTA	Lump Sum		0%	Aug-2022		Rich Mazzella	(212) 708-6800
50 Hudson Yards Traffic & Street Lighting		Lump Sum		29%	Apr-2022		Joe Hillen	(347) 963-7222
66 Hudson Yards Traffic & Street Lighting		Lump Sum		0%	Jun-2022		Sue Fratini	(718) 482-9600
Henry J. Winers Taledata	Pawucket Schools Dept Of Transportation (State Of Rhode Island)	Lump Sum		46%	Jul-2021		Gary Garvin	(401) 737-1300
HSP Intersection Central South	NYSTA	Lump Sum		91%	Dec-2021		Henry Chango	(212) 708-6800
NYSTA- Warner Rest Area	NYSTA	Lump Sum		16%	Dec-2021		Rich Mazzella	(212) 708-6800
NYSTA - Oneida Rest Area	NYSTA	Lump Sum		14%	Dec-2021			
ASTURI/ANCONSIGLE-NVY BLD684CHI	Port of Albany	Lump Sum		4%	Dec-2022	Dec-2023	Mike Munnane	(518) 978-3302
POA-700 Smith	New York Presbyterian	Lump Sum		0%	Apr-2023		Ann Kennedy	(516) 829-9292
NYF Lower Manhattan Hospital 5C RENO	MTA	Lump Sum		25%	Aug-2022	Jun-2023	Audy Montoni	(718) 589-9000
270 Park - MTA Escalators	NYSTA	Lump Sum		0%	Aug-2022		Rich Mazzella	(212) 708-6800
NYSTA-ULSTER 2B	Outfront Media	Lump Sum	AECOM	77%	Jun-2021	Jun-2023	Brian Faw	(212) 844-9454
Outfront Media Package B1	Outfront Media	Lump Sum		90%	Jun-2022	Feb-2023	Brian Faw	(212) 844-9454
Outfront Media MR204-MR240	NYSTA	Lump Sum		18%	Dec-2021		Rich Mazzella	(212) 708-6800
NYSTA- Port Byron Rest Area		Lump Sum		0%	Apr-2023			
KELSO-BURNETT-BX-CONVEYOR INS	NYSTA	Lump Sum		25%	Apr-2022		Rich Mazzella	(212) 708-6800
NYSTA - Seneca Rest Area	Amazon	Lump Sum		7%	Dec-2021			
AMAZON CONTROL WORK	RIDOT	Lump Sum		61%	Oct-2021	Dec-2024	Mark Liddell	(781) 293-2100
Henderson Bridge	CitiField	Lump Sum	N/A	44%	Dec-2022		Daniela Espinoza	(347) 835-7149
CitiField- Center Field Lights/ Power-Kitchen	NYSTA	Lump Sum		0%	Aug-2022		Rich Mazzella	(212) 708-6800
NYSTA-SLOATSBURG 3A Rest Area	RI DOT	Lump Sum		26%	Jun-2022		Ed Loffredo	(401) 333-4300
Improv to Hartford Ave	NYSTA	Lump Sum		46%	Dec-2021		Rich Mazzella	(212) 708-6800
NYSTA Schuyler Rest Area	Providence College	T&M		0%	Jan-2022			
Providence College Misc T&M Work	Rolex Watch USA, Inc	T&M	N/A	Ongoing	Jan-2021		Robert Kaden	(732) 489-2511
Rolex Watch USA, Inc Maintenance	Ichibod Crane Central School District	Lump Sum	CSARCH	85%	Apr-2022	Jun-2023	Kalyna Vadala	(914) 261-1919
Ichibod Crane Primary School Solar								

[illegible]

Contractors Qualification Statement - Current Projects

E-J Electric Installation Co.

Project Name	Owner	Type	Contract	Architect	Engineer	Contract Value	Percent Complete	Start Date	Completion Date	Contact	Telephone #
NYPA- Sensor Deployment Program Phase II	NY Power Authority	Lump Sum		NYPA	NYPA	\$80,629,893	63%	Sep-2018	Dec-2020	Ken Kristensen	(914) 255-4655
Coney Island Hospital - Core and Shell	New York City / Economic Development	Lump Sum		NBBJ	Bard, Rao & Athanas Consulting Engineers (BR+A)	\$39,723,468	66%	Jul-2019	Apr-2022	Nicole Smimoff	(212) 786-2403
Traffic Signal Equipment	NYCDOT	Lump Sum		N/A	N/A	\$37,850,828	43%	Jul-2019	Aug-2021	Kaide LeBlanc	(212) 839-3137
Design Build Services for Electrical Upgrades at the RPK Facility	Triborough Bridge and Tunnel Authority	Design Build		AI Engineers	AI Engineers	\$29,500,000	14%	Nov-2019	Jan-2022	Neal George	(347) 913-2866
Glider Center	American Museum of Natural History	Lump Sum		Davis Brody Bond	Buro Happold	\$29,132,668	21%	Feb-2020	Jul-2022	Bob Mackie	(917) 912-7112
Rehab of Tunnel Controls and Communications at QMT	MTA Bridges and Tunnels	Design Build		Gannett Fleming	Gannett Fleming	\$28,822,961	29%	Dec-2019	Jul-2021	Jeff Cass	(718) 349-4217
Life Cycle Replacement Code Systems - Phase 1 Jamaica & Myrtle Ave Lines	MTA New York City Transit	Lump Sum		MTA	MTA	\$27,887,999	16%	Sep-2020	Sep-2022	Jamaal Gittens	(646) 252-6289
East Side Access Tunnels Project	Boingo/MTA	Lump Sum		Macro	GEC (PB, STV, Parsons)	\$27,828,219	55%	Feb-2020	Jan-2021	Steve Venezia	(917) 485-0251
Safety Implementation Management Systems	NYCDOT	Lump Sum		N/A	NYC DOT	\$23,881,847	51%	Jul-2018	Jul-2021	Kate LeBlanc	(212) 839-3135
Street Light Maintenance - Bronx/ Manhattan	NYCDOT	Lump Sum		N/A	NYC DOT	\$22,796,467	34%	Jun-2019	Jun-2021	John Palmer	(917) 807-1527
LaGuardia Airport TCCO-CCF-Core & Shell	Delta Air Lines, Inc	Lump Sum		Gensler	Simpson Gumpertz & Heger Associates, Inc.	\$19,978,105	0%	Apr-2021	Jun-2024	Dana Jones	(929) 270-4536
The Perelman Center at the World Trade Center	The Perelman Center of the Performing Arts	Lump Sum		Davis Brody Bond	Jaros Baum & Bolles (JB&B)	\$19,777,082	36%	May-2019	Jun-2021	Ryan Murphy	(917) 295-8929
Renewal of Avenue Z Substation in the Borough of Brooklyn	MTA NYCT	Lump Sum		N/A	NYCT	\$18,092,500	80%	Apr-2018	Sep-2021	Syed Abbas	(516) 262-9794
The Frick Collection	The Frick Collection			Beyer Blinder Belle Architects	Kohler Ronan	\$15,038,546	3%	Jan-2021	Jan-2024	Charles Greenwald	(646) 369-3071
DEP 26 Ward WP-206	NYC DEP	Lump Sum		N/A	Greeley and Hansen	\$14,964,093	63%	Dec-2015	Jun-2021	Wassam Dean	(718) 827-7048

Project Name	Owner	Type	Contract	Architect	Engineer	Contract Value	Percent Complete	Start Date	Completion Date	Contact	Telephone #
Unionport Bridge Replacement	NYCDOT	Lump Sum		Hardesty & Hanover	Hardesty & Hanover	\$13,206,579	44%	Jul-2017	Jun-2021	James Brady	(201) 857-2070
New Rose Hill Campus Center- Fordham University	Fordham University	Lump Sum		HLW	Cameron Engineering & Associates, LLP	\$12,289,837	45%	Jun-2020	Oct-2021	Jeffrey Axel	(646) 772-6183
Crickiet Valley- 1100MW Power Plant - Warranty	Advanced Power	Unit Price		Bechtel	Bechtel	\$12,128,581	0%	Mar-2021		Hitesh Thakrar	(502) 221-6057
MSKCC Generator & Paralleling Switchgear	Memorial Sloan Kettering	Lump Sum		Enteand Architects	Jaros Baum & Bolles (JB&B)	\$11,381,222	51%	Jul-2017	Aug-2021	Thomas Drumm	(646) 210-7231
NYU Langone Medical Center - Cobble Hill Ambulatory Care Center	NYU Langone Medical Center	Lump Sum		Perkins Eastman	Syska Hennessy Group	\$9,792,885	8%	Nov-2020	Aug-2022	David Martin	(610) 656-9490
George Washington Bridge Ramp	The Port Authority of NY & NJ	Lump Sum		PANYNJ	PANYNJ	\$9,055,932	78%	Apr-2018	Apr-2023	Brian Cimler	(718) 392-8800
Lehman College	CUNY/DASNY	Lump Sum		Urbahn Architects PLLC	Vanderweil Engineers	\$8,583,388	42%	Nov-2019	Mar-2022	Jayne Czik	(631) 563-1110
Mount Sinai St. Lukes Tenant Fire Alarm Project	St. Luke's-Roosevelt Hospital Center	T&M		N/A	N/A	\$8,341,914	74%	Nov-2018	Dec-2020	Robert O'Donnell	(914) 230-6093
Richmond University Medical Center Cogen	Richmond University Medical Center	Lump Sum		Cannon Design Architect	R.G. Vanderweil Engineers P.C.	\$7,492,958	56%	Feb-2020	Aug-2021	Charles Parisi	(718) 818-3957
ITS Maintenance	NYCDOT	Lump Sum		N/A	N/A	\$6,987,087	21%	Nov-2019	Mar-2022	Kevin Ledion	(646) 404-6941
Rehab of Riverside Drive Viaduct	City of New York Dept of Transportation	Lump Sum		Henningson, Durham, & Richardson (HDR)	N/A	\$5,876,237	20%	Dec-2018	Dec-2021	Ramo Enea	(516) 967-4734
CM14B ESA Control Wiring	MTA Capital Construction	Lump Sum		N/A	N/A	\$5,806,377	82%	May-2020	Jun-2021	Philip C. Semler	(718) 391-4730
Brooklyn Bridge Rehabilitation	NYCDOT	Lump Sum		N/A	N/A	\$5,280,673	45%	Jul-2019	Dec-2021	Jorge Silva	(718) 554-2300
National Grid Greenpoint LNG- New Salt Water Pump House	National Grid	Lump Sum		N/A	N/A	\$5,275,381	24%	Sep-2020	Jun-2023	Evelyn Betances	(646) 592-1950
NYC Health + Hospitals Centers of Excellence Bronx COVID Build-Out	NYC Health + Hospitals/ NYC DDC	T&M		Perkins Eastman Architects P.C.	JFK&M Engineers	\$4,870,384	80%	May-2020	Sep-2021	Tim Carey	(212) 312-1600
Hunts Point Interstate Access Improvements	NYSDOT	Lump Sum		NYSDOT	NYSDOT	\$4,637,116	27%	Oct-2020	Mar-2023	Pat Sam-Zee-Moi	(914) 403-3426
Rehabilitation of Electrical & Mechanical Systems of Madison Ave Bridge	NYCDOT Division of Bridges	Lump Sum		Parsons Brinkerhoff	N/A	\$4,396,247	53%	May-2018	Aug-2021	David Sharpe	(732) 310-7773

Project Name	Owner	Type	Contract	Architect	Engineer	Contract Value	Percent Complete	Start Date	Completion Date	Contact	Telephone #
Project Orange - Amazon "DBUX2" Distribution Center	Magnum Properties	Lump Sum		N/A	C&S Companies	\$4,344,309	73%	Aug-2020	May-2021	Thomas J. Wheeler	(716) 289-4906
NYC DOT Illumination & Distribution System (Parks, Highways & Boardwalks)	NYC DOT	Lump Sum		N/A	N/A	\$3,491,577	42%	Aug-2019	Aug-2021	NYC DOT	(718) 392-3928
Installation of Intelligent Transportation System- Belt Parkway - Traffic Control System Upgrade	NYC DOT	Lump Sum		N/A	Rami Kashashina	\$3,097,392	26%	Jun-2020	Jul-2022	Sharif Choudhry	(212) 839-4370
Fashion Institute of Technology	Fashion Institute of Technology	T&M		N/A	N/A	\$3,000,000	Ongoing	Mar-2014		Allen King	(347) 236-7265
NYU Langone Hospital Brooklyn - Cogeneration Plant Upgrade Electrical Work	NYU Langone Hospital	Lump Sum		N/A	R.G. Vanderweil Engineers P.C.	\$2,989,270	53%	Apr-2019	Dec-2021	Daniel McLean	(347) 530-5570
Emergency Bus Duct Repair	Jack Resnick & Sons					\$2,339,498	64%	Jun-2020		Nick Fusco	(212) 541-9690
Pace University Renovation, Floors 4-6	Pace University, Floors 4-6	Lump Sum		Cannon Design Architect	JFK&M Engineers	\$2,220,265	60%	Mar-2020	Jul-2021	Joe Boyle	(212) 920-8961
Amtrak 27.5KV Circuit Breaker Replacement	AMTRAK	Lump Sum		AMTRAK National Railroad Passenger Corp.	AMTRAK National Railroad Passenger Corp.	\$1,996,517	42%	Oct-2020	Sep-2021	Anisn Vika Talathi	(212) 630-7889
MSSL Chapel-Muhlenberg Fire Alarm Upgrade	Mount Sinai Health Care	Lump Sum		Syska Hennessy	Syska Hennessy	\$1,806,116	70%	Jan-2020	Dec-2021	John Colasanti	(917) 574-8420
FIT Chiller Switchgear Upgrade	Fashion Institute of Technology	Lump Sum		DSP & Partners	Kallen & Lemmon, LLP (K&L)	\$1,625,026	35%	Apr-2019	May-2020	George Jeffrenow	(212) 247-4423
Superior Metals - CPP		Lump Sum				\$1,446,315	37%	Jan-2021		Mr. Richard Neiden P.E.	(216) 789-4185
Greenpoint LNG Truck Station		Lump Sum				\$1,416,341	15%	Jan-2021		A/P Department	(860) 349-8880
LL-NYPH-CHONY LINAC	New York- Presbyterian	Lump Sum		Jeffrey Berman Architect	Cosentini Associates	\$1,253,789	64%	Jul-2020	Jul-2021	Kevin Morrissey	(646) 996-2058
JFK Traffic Maintenance	PANYNJ	T&M		N/A	PANYNJ	\$996,365	37%	Oct-2018	Oct-2021	Magdy Allam	(646) 410-2999
Con-Ed-Fiber Optic Cable Maintenance & Repair	Con Edison	Lump Sum / NTE		N/A	N/A	\$960,000	25%	Jul-2019	Jul-2022	Yevgeniya Solsand	(212) 460-1192
NYPH Milstein Lobby	New York Presbyterian	Lump Sum		Array Architects P.C	AKF Group	\$880,533	71%	Jun-2020	Sep-2021	Rich Steimel	(212) 592-6700
Hunts Point DU2 & DU3 Temp Light & TS	NYSDOT	Lump Sum		NYSDOT	NYSDOT	\$773,650	42%	Apr-2020	Jul-2022	James Picarello	(718) 290-5327

Project Name	Owner	Type Contract	Architect	Engineer	Contract Value	Percent Complete	Start Date	Completion Date	Contact	Telephone #
Wireless, Voice, Data & Multimedia Services for GWB Bus Station	PANYNJ	Lump Sum	N/A	FXB	\$682,274	64%	Dec-2019	Jun-2021	Robin Walker	(971) 781-4147
Lighting- Hudson Blvd.		Lump Sum			\$633,182	87%	Aug-2020		Mark A. Lizotte	(347) 433-5973
Mount Sinai West Hospital- Medical Office Space-Phase 5	Mount Sinai West Hospital	T&M	Perkins Eastman	AFK GROUP	\$595,294	63%	Mar-2018	Mar-2018	Charles Canepa	(631) 357-2540
Trans Manhattan Expressway Median Barriers & Water System "C" Rehabilitation	The Port Authority of NY & NJ	Lump Sum	N/A	N/A	\$574,002	83%	Nov-2018	Jan-2024	Brian Cimlar	(718) 392-8800

Contractors Qualification Statement - Completed Projects

E-J Electric Installation Co.

Project Name	Owner	Type	Contract	Architect	Engineer	Contract Value	Start Date	Completion Date	Contact	Telephone #
Croton Water Treatment Plant	NYC DEP	GMP		Metcalf & Eddy of New York/ Hazen & Sawyer JV	Metcalf & Eddy of New York/ Hazen & Sawyer JV	\$261,000,000	Apr-2010	Dec-2018	Bernhard Leiner	(917) 703-7834
#7 Line Extension	NYC Transit	Lump Sum		Dattner Architect	Parsons & Brinckerhoff, Inc.	\$145,195,578	Aug-2011	Feb-2019	Victor Paterno	(347) 386-5649
Manhattan West Northeast Tower	Brookfield	Lump Sum		Skidmore Owens & Merrill LLP (SOM)	Jaros Baum & Bolles (JB&B)	\$112,772,624	Apr-2016	Aug-2020	Joe Capone	(212) 708-6800
Atlantic Yards -Yard Relocation Stages III & IV	Greenland Forest City Partners	Lump Sum		Kohn Pedersen Fox Associates (KPF)	WSP	\$103,866,210	Mar-2014	Oct-2020	Joseph Sheehan	(718) 353-9618
Jacob Javits Expansion	DASNY	Design Build		TVS	Jaros Baum & Bolles (JB&B)	\$101,085,456	Jul-2017	Feb-2021	Sal Russo	(646) 756-1255
Rehabilitation of the Tunnel & Manhattan Exit Plaza Queens Midtown Tunnel	Triborough Bridge and Tunnel Authority	Lump Sum		N/A	Parsons	\$88,779,809	May-2015	Feb-2019	Elias Sadiq	(718) 554-2457
96th Street Station for Second Avenue Subway	MTA NYCT	Lump Sum		DMJM-Harris-Arup JV	DMJM-Harris-Arup JV	\$85,836,355	Jul-2012	Aug-2020	Joe Malandro	(212) 431-3993
NYULMC Kimmel Hospital	NYU Langone Medical Center	Lump Sum		Ennead Architects	Jaros Baum & Bolles (JB&B)	\$69,915,960	Apr-2014	Feb-2020	John Cizin	(212) 886-1191
One Vanderbilt - Core and Shell	SL Green	Lump Sum		Kohn Pedersen Fox Associates (KPF)	Jaros Baum & Bolles (JB&B)	\$64,399,688	Jan-2017	Aug-2020	Brian Vincentz	(646) 647-1084
Moynihan Station Phase 2 Core & Shell	Vornado	Lump Sum		Skidmore Owens & Merrill LLP (SOM)	Jaros Baum & Bolles (JB&B)	\$48,651,610	May-2017	Feb-2020	Sohil Patel	(201) 206-1915
CPV Valley Energy Center	Competitive Power Ventures	Lump Sum		Burns and McDonnell	Burns and McDonnell	\$48,184,438	Oct-2015	Apr-2019	Rick Walter	(210) 862-2240
NYCDOT Traffic Signal Maintenance Boroughs of Brooklyn and Manhattan	NYCDOT	Lump Sum		N/A	N/A	\$47,732,569	Sep-2015	Jul-2019	Frank Caiazzo	(718) 786-4061
Cricket Valley - 1100MW Power Plant	Advanced Power	Unit Price		Bechtel	Bechtel	\$43,415,311	Jul-2017	May-2020	Hitesh Thakrar	(502) 221-6057
Holland Tunnel	The Port Authority of NY & NJ	Lump Sum		PANYNJ	PANYNJ	\$38,270,372	Oct-2002	Aug-2020	Jim Moriarty	(718) 858-4800
LaGuardia Head House	LaGuardia Gateway Partners	Lump Sum		PB/HOK JV	WSP	\$36,193,751	Jun-2017	Aug-2020	Jesus Zelaya	(347) 852-4298

Project Name	Owner	Type	Contract	Architect	Engineer	Contract Value	Start Date	Completion Date	Contact	Telephone #
4 Stations in Manhattan	MTA NYCT	Design Build		Grimshaw	Henningson, Durham, & Richardson (HDR)	\$33,855,850	Mar-2018	Aug-2020	Fatmir Kasrati	(917) 468-7859
Brooklyn Navy Yard Building 77 Renovation	Brooklyn Navy Yard Development Corporation	Lump Sum		Beyer Blinder Belle	JFK&M Engineers	\$31,982,920	Apr-2015	Nov-2017	Ark Latt	(212) 849-4829
NYC DOT Street Light Maintenance Boroughs of Manhattan and the Bronx	NYC DOT	Lump Sum		N/A	NYC DOT	\$31,453,401	Jul-2016	Jul-2019	Frank Caiazzo	(718) 786-4061
4 Stations in Queens	MTA NYCT	Lump Sum		Grimshaw	AECOM	\$29,785,336	Apr-2017	Feb-2020	Victor Paterno	(347) 386-5649
Rock U River Building Fit Out	Rockefeller University	Lump Sum		Rafael Vinoly Architects	Bard, Rao & Athanas Consulting Engineers (BR+A)	\$29,026,437	Oct-2016	Aug-2020	Curt Ziegler	(212) 229-6193
Stonybrook University-Alternative Care Facility	U.S. Army Corps of Engineers- USACE	Lump Sum		Perkins Eastman Architects P.C.	Jaros Baum & Bolles (JB&B)	\$28,542,592	Mar-2020	Apr-2020	Rich Alvarez	(212) 229-6000
Bronx/Manhattan-Traffic Signal Maintenance	NYC DOT	Lump Sum		N/A	NYC DOT	\$26,566,530	Aug-2018	Jul-2020	Pete D'Amico	(212) 839-3322
LGA Landside (Roadway Package)	The Port Authority of NY & NJ	Lump Sum		PANYNJ	Parsons & Brinckerhoff, Inc.	\$25,926,204	Oct-2017	May-2021	Kim Mand	(812) 480-3788
1 Deutsche Bank	Related Properties	Lump Sum		Gensler & Associates	AKF Engineers	\$22,606,408	Nov-2019	Dec-2020	Rich Ryan	(917) 797-2628
Mount Sinai- Morningside IPD	The Mount Sinai Hospital	IPD		Francis Cauffman & Architects	Syska & Hennessy Group	\$20,500,000	May-2015	May-2018	Richard Alvarez	(646) 729-8142
Kosciuszko Bridge	NYS Dept of Transportation	Lump Sum		Sarska	Kiewit	\$20,092,833	Apr-2015	Apr-2018	Chris Corwin	(347) 437-0338
3 Stations on Sea Beach	MTA NYCT	Lump Sum		NYCT-HNTB Consultants	NYCT	\$20,018,180	Feb-2015	May-2020	Riad Sukkarian	(347) 996-7632
NYCWIN- Wireless Internal Network	NYC DOT	Lump Sum		N/A	N/A	\$19,181,409	Jul-2019	Jun-2020	George Hann	(609) 558-7264
Jacob Javits Center - Transformer Building	New York Convention Center Development Corporation	Lump Sum		N/A	WSP USA	\$19,037,841	Aug-2017	Aug-2020	Jonathan Doshna	(212) 708-6800
Traffic Signal Maintenance Manhattan	NYC DOT	Maintenance		N/A	N/A	\$18,759,474	Sep-2018	Sep-2020	Pete D'Amico	(212) 839-3322
Design Build Smoke Detection/Fire Alarm at QMT & HLC Tunnel & Facilities	MTA Bridges and Tunnels	Design Build		AI Engineers	AI Engineers	\$17,700,000	Dec-2018	Dec-2020	Jessica Perez	(718) 797-6055
NYU Cogen Expansion	NYU	Lump Sum		N/A	Vanderweil Engineers	\$17,594,200	Dec-2018	Feb-2021	Mike Maybaum	(347) 728-0622

Project Name	Owner	Type Contract	Architect	Engineer	Contract Value	Start Date	Completion Date	Contact	Telephone #
Brooklyn and Queens Overhead Distribution	Con Edison	Lump Sum	N/A	N/A	\$17,242,759	Aug-2016	Jan-2020	David Blant	(212) 460-6265
Traffic Signal Maintenance Bronx	NYCDOT	Maintenance	N/A	N/A	\$15,846,683	Aug-2018	Jul-2020	Pete D'Amico	(212) 839-3322
270 Park- Electrical East Side Access (ESA) Rebuild Project	JPMorgan Chase Bank, N.A.,	Lump Sum	Foster & Partners	Foster & Partners	\$15,402,960	Jul-2020	Apr-2021	Ed Musarskiy	(646) 771-2738
Brooklyn Health Center	NY Hotel Trades Council & Hotel Association of NYC	Lump Sum	Francis Cauffman & Architects	Jaros Baum & Bolles (JB&B)	\$15,239,563	Aug-2015	Jan-2018	Chris Castone	(917) 438-4576
F&I TS Equipment Sandy	NYCDOT	T&M	N/A	DOT	\$15,035,725	Feb-2014	Jul-2020	Frank Calazzo	(718) 786-4061
Mount Sinai West Master Plan	Mount Sinai Health System	Lump Sum	Skidmore Owens & Merrill LLP (SOM)	Jaros Baum & Bolles (JB&B)	\$14,334,549	Feb-2018	Feb-2018	Ken Holden	(212) 708-6800
Sag Corridor and Equipment Installation	Con Ed	Lump Sum	N/A	Con Ed	\$13,757,992	Mar-2018	Mar-2019	Liviu Chivu	(917) 578-0811
F&I of LED Tear Drop Luminaries	NYCDOT-Division of Traffic	Lump Sum	N/A	N/A	\$12,810,583	Sep-2015	Mar-2017	Frank Calazzo	(718) 786-4061
Cornell Tech Central Utility Plant	Cornell University	Lump Sum	Skidmore Owens & Merrill LLP (SOM)	Jaros Baum & Bolles (JB&B)	\$12,150,490	May-2015	Jul-2018	Bruce Feiner	(917) 709-8063
Art and Architectural Enhancements Related to Open Road Tolling - QMT	Triborough Bridge and Tunnel Authority	Lump Sum	N/A	N/A	\$11,951,151	May-2017	Nov-2017	Vinny Sefershasyan	(718) 554-2402
Site P #7 Line Extension	MTA NYCT	Lump Sum	Dattner Architect	Persons & Brinckerhoff, Inc.	\$11,922,165	Sep-2012	Aug-2020	Neil Dewitte	(516) 805-4001
Covanta Bag House Replacement	Covanta Energy Corp	Lump Sum	Burns & Roe Energy Corp.	Burns & Roe Energy Corp.	\$11,696,091	Jun-2014	Apr-2017	John Ciolino	(862) 345-5000
Hudson Yards - Plaza Landscape Overbuild	Related Companies	Lump Sum	Kohn Pedersen Fox Associates (KPF)	Jaros Baum & Bolles (JB&B)	\$11,639,851	Aug-2016	Aug-2020	Thomas Atela	(646) 565-4292
NYU's Center for Urban Science & Progress (CUSP)	NYU	Lump Sum	Mitchell Giurgola Architects, LLP	Bard, Rao & Athanas Consulting Engineers (BR+A)	\$11,491,395	May-2015	Apr-2018	Ted Jadermark	(347) 302-3591
One Vanderbilt P-10 Stair & Mobile Passageway	MTA NYCT	Lump Sum	Stantec	Stantec	\$11,447,095	Jul-2016	Aug-2020	James Ku	(347) 735-3511
NYP Lower Manhattan Hospital Emergency Power Separation	New York Presbyterian	Lump Sum	da Silva	Lizardos Engineering	\$11,127,206	May-2016	Jun-2019	Christopher Dardis	(646) 529-1483
Moynton-Amtrak	Moynton Train Hall Developer LLC	Lump Sum	FXCollaborative Architects LLP	WSP USA	\$10,207,206	Aug-2019	Nov-2020	Erica Kearsing	(973) 417-8151

Project Name	Owner	Type	Contract	Architect	Engineer	Contract Value	Start Date	Completion Date	Contact	Telephone #
Spotify Phases 3 & 4	Silverstein Properties	Lump Sum		Interior Architects (IA)	AMA Consulting Engineers, PC	\$10,046,600	Jul-2018	Feb-2019	Dave Hamilton	(212) 481-6100
Bank of New York Mellon Phase 2		Lump Sum				\$9,948,651	Feb-2018	Jan-2019	Durim Dika	
Central Park Phase 2	NYCDOT	Lump Sum		N/A	N/A	\$9,884,359	Jul-2017	Aug-2019	Kevin Ledion	(917) 584-7533
28 Liberty - Retail Project	Summit Glory LLC	Lump Sum		Gensler & Associates	Shmerykowsky Consulting Engineers (SCE)	\$9,421,362	May-2017	Oct-2018	James Mandara	(212) 699-4802
BNY Mellon	Bank of NY Mellon	Lump Sum		Gensler & Associates	Robert Director Associates (RDA)	\$9,415,715	Aug-2018	Aug-2019	Dave Hamilton	(212) 481-6100
Eversource HDD Contract-CT	Eversource	Lump Sum		N/A	N/A	\$9,300,000	May-2018	Dec-2020	Richard Martin	(888) 544-4826
ITS Maintenance & Repair	NYCDOT	Lump Sum		N/A	N/A	\$9,294,594	Feb-2016	Aug-2020	Kevin Ledion	(917) 584-7533
Rockaway Boardwalks	NYC Economic Development Corporation	Lump Sum		CH2MHILL	CH2MHILL	\$9,273,942	May-2015	Oct-2017	Victoria Wileslander	(917) 446-9118
Throgs Neck Bridge - Dehumidification System	Triborough Bridge and Tunnel Authority	Lump Sum		Weidinger Associates	TBTA	\$9,062,563	Nov-2015	Aug-2020	Benjamin Bateman	(201) 798-2027
Sidley Austin	Sidley Austin	Lump Sum		Gensler & Associates	CFS Engineering	\$8,922,356	Jun-2018	Dec-2020	Randy Goodman	(212) 251-9407
49 Bridge Lighting	MTA Bridges & Tunnels	Lump Sum		WSP	WSP	\$8,892,536	Oct-2019	Jan-2020	Al Berrios	(718) 554-2867
Mount Sinai St. Lukes Energy Project	Mt. Sinai - St. Luke's	Lump Sum		Francis Cauffman & Architects	Syska & Hennessy Group	\$8,789,642	Jan-2017	Feb-2020	Stephen Monez	(646) 605-4982
LaGuardia Airport Temp Rockaway Work	Port Authority of New York & New Jersey	Lump Sum		HOK	Parsons & Brinckerhoff, Inc.	\$8,504,096	Jul-2016	Jan-2018	Nick Vinucci	(516) 870-2079
"The Bridge" Building	Forest City Ratner	Lump Sum		Weiss / Manfredi	Jaros Baum & Bolles (JB&B)	\$8,300,000	Jun-2015	Sep-2017	Cliff Goldsmith	(646) 333-8619
Bayonne Energy Center II 130MW - Simple Cycle Power Generation	Macquarie Infrastructure Corporation	Lump Sum		N/A	Stantec	\$8,107,284	May-2017	May-2018	Mike Strollo	(609) 837-8057
Real Time Passenger Information Signs	NYC Dept of Transportation	Lump Sum		N/A	DOT	\$7,758,780	May-2016	Jul-2019	Frank Caiazzo	(212) 839-3157
28 Liberty Street Infrastructure Project	Fosun Corp	Lump Sum		Skidmore Owens & Merrill LLP (SOM)	Jaros Baum & Bolles (JB&B)	\$7,411,197	Aug-2016	Jun-2018	James Mandara	(212) 699-4802
JFK Electrical Maintenance	PANYNJ	Lump Sum		N/A	PANYNJ	\$7,144,536	Nov-2017	Aug-2020	Magdy Allam	(646) 410-2999

Project Name	Owner	Type Contract	Architect	Engineer	Contract Value	Start Date	Completion Date	Contact	Telephone #
5 Borough Street Light Requirements	NYC DOT	Unit Price	N/A	NYC DOT	\$7,027,290	Apr-2017	Aug-2020	Kate LeBlanc	(212) 839-3135
Croket Valley - 345kV GIS Building	Advanced Power	Lump Sum	Bechtel	Bechtel	\$7,000,000	Mar-2019	Jan-2020	Hitesh Thakrar	(502) 221-6057
CBS New 480 Volt Electric Service	CBS	Lump Sum	CSA Group	CSA Group	\$6,600,000	May-2015	May-2018	Tom Bellantoni	(212) 545-0500
Mount Sinai West Generator Project	Mount Sinai Health System	Trade Mgmt	Perkins Eastman Architects P.C.	AKF Group	\$6,456,156	Jun-2017	Feb-2019	Tom Drumm	(646) 210-7231
Furnish & Install Accessible Pedestrian Signals	NYC DOT	Unit Price	N/A	N/A	\$6,402,313	Oct-2016	Aug-2019	Frank Calazzo	(212) 839-3135
The Ark @ JFK	PANYNJ/Ark Development LLC	Lump Sum	Gensler & Associates	CHA	\$6,400,000	Jan-2016	Mar-2017	Wayne Lawrence	(845) 735-4045
NYPH Milstein Dialysis	New York Presbyterian Hospital	Lump Sum	Array Architects P.C	AKF Engineers	\$5,769,010	Mar-2016	Mar-2017	Mark Marraia	(212) 342-0990
WTC Campus Security	Port Authority of New York & New Jersey	Lump Sum	N/A	PANYNJ	\$5,752,030	Oct-2013	Dec-2019	Frank Lombardi	(212) 435-7449
Fulton Street Transit Center - Security System	NYCT	Lump Sum	ARUP	ARUP	\$5,575,000	Jun-2015	Dec-2017	Joe Suscovich	(917) 337-4784
Brooklyn Haber Houses	NYCHA	Lump Sum	Purcell Architects	A&J Consulting Engineers, PC	\$5,399,718	Jan-2018	Nov-2020	Nadeem Zerriny	(718) 388-5500
Bronx Approach Roadway Civil Improvements at The Bronx Whitestone Bridge and Throgs Neck Bridge	MTA Bridges & Tunnels	Unit Price	N/A	HNTB	\$5,257,274	Jan-2019	Dec-2020	Tomasz Barlosiewicz	(718) 715-9875
Parks & Highways	NYC DOT	Lump Sum	N/A	NYC DOT	\$5,207,098	Nov-2016	Feb-2020	Kate LeBlanc	(212) 839-3135
Manhattan West Southeast Tower	Brookfield Properties Developer, LLC	Lump Sum	Skidmore Owens & Merrill LLP (SOM)	Jaros Baum & Bolles (JB&B)	\$5,190,619	Aug-2017	Feb-2020	Kevin Cahill	(646) 772-4345
NY Proton Center	Mount Sinai Health System	Lump Sum	VOA Architecture	BR+A Consulting Engineers	\$5,126,604	Apr-2017	Jun-2020	Katherine McHenry	(443) 608-6367
Vessel Phase 2	Related Companies	Design Build	Kohn Pedersen Fox Associates (KPF)	Jaros Baum & Bolles (JB&B)	\$5,000,000	Apr-2016	Feb-2020	Doug Troast	(201) 315-5839
Borough Hall & Franklin Shuttle Elevators	MTA NYCT	Lump Sum	NYCT CPM	NYCT CPM	\$4,508,122	Nov-2019	Jun-2021	George Siderakis	(917) 577-0374
Spring Creek Towers 10MW Generation	Brookville	Lump Sum	N/A	Kupper Engineering	\$4,103,571	Sep-2019	Aug-2020	David Levine	(646) 294-1856
Eversource HDD Contract-MA	Eversource	Lump Sum	N/A	N/A	\$3,932,088	May-2018	Nov-2020	Donald McCabe	(888) 544-4836

Project Name	Owner	Type Contract	Architect	Engineer	Contract Value	Start Date	Completion Date	Contact	Telephone #
LNG Vaporizers	National Grid	Lump Sum	N/A	CHA	\$3,925,305	Dec-2018	Aug-2020	Connor LaRocca	(812) 582-9024
Bridge Rehabilitation	NYCDOT	Lump Sum	HNTB	HNTB	\$3,921,757	Jan-2015	May-2020	Steven Koch	(908) 723-4355
NYU Langone Hospital Brooklyn - Emergency Power Separation Project	LS Power	Lump Sum	Emead	Jaros Baum & Boiles (JB&B)	\$3,733,094	Apr-2019	Aug-2020	Daniel McLean	(347) 530-5570
NYU Langone Medical Center HCC Building Sub Cellar	NYU Langone Medical Center	Lump Sum	Francis Cauffman & Architects	Jaros Baum & Boiles (JB&B)	\$3,698,509	Nov-2016	Jun-2020	Brian Maman	(646) 927-5373
Outfront Media - Digital Media	Outfront Media	Lump Sum	N/A	AECOM	\$3,539,305	Jun-2018	Nov-2019	Rich Redmond	(917) 284-1565
Con Ed Signal Power Testing	Con Edison	T&M	N/A	Con Ed	\$3,500,000	Sep-2017	Apr-2018	Gennaro Soriano	(718) 306-4120
American Securities	American Securities	Lump Sum	HLW International LLP	Robert Director Associates (RDA)	\$3,419,568	Apr-2020	Oct-2020	Edna Crowley	(212) 682-1789
FTT Installation New Generator & Distribution Dorn	Fashion Institute of Technology	Lump Sum	MTM Architects	Kallen & Lemson, LLP (K&L)	\$3,341,525	Nov-2015	Dec-2019	George Jeffremon	(212) 217-4423
CUMC MRI Expansion	Columbia University Medical Center	Lump Sum	Jeffrey Berman Architect	AKF Engineers	\$3,290,175	Aug-2018	Dec-2019	Suan Radin	(646) 772-4435
West Thames Pedestrian	NYCEDC		WXY	Weidinger Associates, Inc.	\$3,128,428	Jul-2016	Jul-2020	Cesar Casas	(201) 396-4046
Cricket Valley Underground	Advanced Power	Unit Price	Bechtel	Bechtel	\$3,052,019	Jul-2017	May-2018	Hitesh Thakrar	(502) 221-6057
Newtown Creek WWTP Digester Gas Conditioning	National Grid	Lump Sum	AECOM	AECOM	\$3,006,924	Mar-2018	May-2020	James Buchok	(212) 377-8693
Grand Central Station Stairway & Mobile	NYCT	Lump Sum	Stantec	Stantec	\$3,000,000	Mar-2017	Apr-2020	James Ku	(845) 735-3511
Defective Pole Replacements 2018	Eversource	T&M	N/A	N/A	\$3,000,000	Jul-2018	Feb-2019	Branden Reid	(860) 728-4822
Sewaren 7 - Substructures	PSEG Fossil	Lump Sum	Black & Veatch	Black & Veatch	\$2,961,941	Aug-2016	Apr-2017	Joy Lee	(908) 534-8655
Moynihan St Phase 3 Temp	Moynihan Train Hall Developer LLC	Lump Sum	Skidmore, Owings & Merrill	Jaros Baum & Boiles	\$2,934,706	Jan-2018	Jul-2020	Lawrence Murphy	(971) 939-4656
Amazon D/YX2 Warehouse	Matrix Global	Lump Sum	Progressive AE	Progressive AE	\$2,908,619	Aug-2020	Oct-2020	Dan McLean	(347) 530-5570
NYU Langone Medical Center Courtyards	NYU Langone Medical Center	Lump Sum	Jack L. Gordon	Jaros Baum & Boiles (JB&B)	\$2,801,644	Dec-2017	Aug-2020	Omur Ehliz	(646) 879-2170

Project Name	Owner	Type Contract	Architect	Engineer	Contract Value	Start Date	Completion Date	Contact	Telephone #
Electrical Maintenance & Non-Structural Construction at JFK	The Port Authority of NY & NJ	Lump Sum	N/A	N/A	\$2,698,260	Jan-2015	Dec-2017	Juan Valerio	(917) 576-4129
ATC Controls for 270 Park Ave.	JP Morgan Chase	Lump Sum	Beyer Blinder Belle	Syska Hennessy Group	\$2,673,004	Sep-2020	May-2021	Arnel Mendoza	(718) 821-1166
Underground Residential Distribution Electric Rebuild Contract	Orange and Rockland	Lump Sum	N/A	N/A	\$2,500,000	Nov-2019	Dec-2019	Michael Casale	(845) 577-3163
UPS's for Con Ed/NYCT	NYCT	T&M	NYC Transit Authority (NYCT)	NYC Transit Authority (NYCT)	\$2,500,000	Sep-2017	Feb-2019	Gennaro Soriano	(212) 460-4253
MTA-LIRR Fitout	Skanska	Lump Sum	AECOM	AECOM	\$2,415,533	Dec-2019	Dec-2020	Jorge Paiva	(646) 630-5295
Smart Meter Installation	Con Edison	unit	N/A	N/A	\$2,394,104	Oct-2019	Dec-2020	Ben Choi	(917) 709-6802
MSSL- Energy Project - Boiler Plant	Mount Sinai Health Systems	T&M	Francis Cauffman & Architects	Syska & Hennessy Group	\$2,344,591	Dec-2016	Aug-2020	Steve Monez	(347) 672-5062
Mount Sinai West 10th Avenue 11th floor Renovations	Mount Sinai Health System	Lump Sum	Henningson, Durham & Richardson	Syska Hennessy	\$2,326,429	Oct-2019	Feb-2021	Charles Canepa	(531) 357-2540
Mount Sinai West - NICU	Mount Sinai Health System	Lump Sum	Perkins Eastman Architects P.C.	AKF Group	\$2,234,305	Dec-2017	Oct-2018	Tom Drumm	(646) 210-7231
FTT- Fire Alarm Upgrade	Fashion Institute of Technology	Lump Sum	David Smotrich & Partners LLP (DSP)	Kallen & Lemison, LLP (K&L)	\$2,228,086	Apr-2018	Aug-2020	Nick Delfico	(914) 769-8900
PWC Interior Refresh Phase II	Price Waterhouse Coopers	Lump Sum	Voson	AFK	\$2,159,950	Aug-2018	May-2019	Lisa Hickerson	(212) 229-6000
Con Ed - MTA EDR Testing	ConEdison	T&M	N/A	Con Ed	\$2,100,000	Feb-2018	May-2018	Livui Chivu	(917) 578-0811
Decorative Street Lighting in the City of New York	NYC DOT	Lump Sum	N/A	NYC DOT	\$2,088,119	Aug-2017	Aug-2020	Kate LeBlanc	(212) 839-3135
Ocean Parkway Corridor Safety Improvements for Pedestrians & Bicyclists	NYSDOT	Lump Sum	N/A	DOT	\$2,050,000	May-2016	Dec-2017	Joseph Bolland	(917) 299-4768
Sensor Deployment- Phase 2	New York Power Authority	T&M	N/A	SNC Lavalin	\$2,000,000	Sep-2018	Feb-2021	Anil James	(914) 287-3047
Digital Media -19Q3	New York City Transit Authority	Lump Sum	N/A	AECOM	\$1,960,928	May-2019	Jul-2020	Brian Fav	(212) 844-9454
Rock U River Campus Smith Annex	Rockefeller University	Lump Sum	Rafael Vinoly Architects	Bard, Rao & Athanas Consulting Engineers (BR+A)	\$1,934,320	May-2016	Jun-2018	Thomas Hyland	(646) 879-0849

Project Name	Owner	Type Contract	Architect	Engineer	Contract Value	Start Date	Completion Date	Contact	Telephone #
Furn, Inst & Remove Equipment in Connection with Decorative Lighting in Manhattan	NYC Dept of Transportation	Lump Sum	N/A	DOT	\$1,867,672	Feb-2016	Aug-2019	Frank Caiazzo	(212) 839-3137
Pier 35- Power @ Park Plaza	NYC Economic Development Corporation	Lump Sum	SHoP Architects	Frankfurt Amp	\$1,857,360	Nov-2016	Aug-2020	Mishel Mako	(212) 699-4816
Barclays Battery Energy/ Storage	Barclays	Lump Sum	AECOM	I.M. Robbins	\$1,757,299	Aug-2019	Jul-2020	Andy Allbee	(347) 613-5746
Con Ed Fiber Splicing	Con Edison	Lump Sum	N/A	Con Ed	\$1,752,263	Sep-2015	Jan-2020	Yevgeniya Solsend	(212) 460-1192
ESA Grand Central Power to FSD	MTA	T&M	GEC (WSP/STV/PARSON S TRIVRNTURE)	GBC (WSP/STV/PARSONS TRIVRNTURE)	\$1,746,464	Jul-2019	Jun-2020	Julio M. Henriquez- Ponce	(201) 375-7501
Fordham Site Utility Relocations	Fordham University	Lump Sum	HLW International LLP	Cameron Engineering & Associates	\$1,746,200	Jul-2019	Aug-2020	Lawrence Bourquet	(212) 399-3600
Digital Media-19Q2	New York City Transit Authority	Lump Sum	N/A	AECOM	\$1,739,438	Mar-2019	Jul-2020	Brian Few	(212) 844-9454
Spring Creek Commissioning	BSC OWNER LLC	Lump Sum	Kupper	Kupper	\$1,702,389	Mar-2020	Aug-2020	Vincent Espos	(914) 621-1754
SWJVLGA-Underground Electric	Port Authority	Lump Sum	Parsons Brinkerhoff	Parsons & Brinkerhoff, Inc.	\$1,700,000	Nov-2016	Nov-2017	Rob Steimel	(347) 344-8488
Covanta Essex ACC Replacement	Covanta Energy	Lump Sum	RR/Design & Construction	Burns & Roe Energy Corp.	\$1,675,000	Mar-2015	Aug-2017	John Ciolino	(862) 345-5027
Mast Arm Support Signs	NYC DOT	Lump Sum	N/A	N/A	\$1,658,394	Nov-2016	May-2020	Rui Costa	(718) 392-3928
28 Liberty - Fire Alarm A	Summit Glory LLC	Lump Sum	Gensler & Associates	Shmerykowsky Consulting Engineers (SCE)	\$1,645,825	May-2017	Oct-2018	James Mandera	(212) 699-4802
NYC DOT F&I Decorative Street Lighting	NYC DOT	Lump Sum	N/A	DOT	\$1,613,655	Feb-2014	Jun-2019	Frank Caiazzo	(718) 786-4061
Rehabilitation of Atlantic Ave Bridge over LIRR - Atlantic Branch	NYC DOT Division of Bridges	Unit Price	WSP	Getachew Gedfe	\$1,606,388	Jan-2018	Nov-2020	Andy Montoni	(917) 299-4371
Antares Capital	Antares Capital	Lump Sum	Gensler & Associates	Robert Director Associates (RDA)	\$1,580,000	Sep-2017	Apr-2018	Mike Guarasci	(212) 921-8700
WTC Tower 3 - Site Work	Silverstein Properties	Lump Sum	RAB	AKF Engineers	\$1,573,304	Feb-2018	Feb-2020	Thomas Farina	(212) 490-0666

Project Name	Type	Owner	Contract	Architect	Engineer	Contract Value	Start Date	Completion Date	Contact	Telephone #
Rock U Generator Relocation	Lump Sum	Rockefeller University		Rafael Vinoly Architects	Bard, Rao & Athanas Consulting Engineers (BR+A)	\$1,545,000	May-2015	May-2017	Thomas Hyland	(646) 879-0849
550 Madison Ave Repositioning	Lump Sum	Olayan / Chesfield - OAC 550 Owner LLC		AAI Architects	Jaros Baum & Bolles (JB&B)	\$1,527,708	Oct-2018	Jul-2019	Pet Keating	(646) 404-6272
Alliant Insurance 12th and 14th Floors	Lump Sum	Alliant Insurance		Ware Malecomb	WB Engineers	\$1,519,293	May-2019	Aug-2019	Pasquale Perrini	(646) 534-8110
Arthur Kill Generating Station 13.8 KV Distribution Overhaul 18.8KV Feeder Upgrade Phase 1	Lump Sum	NRG Energy, INC		Matt MacDonald/Anselmi & DeCicco	Matt MacDonald/Burns & McDonnell	\$1,513,734	Oct-2020	Jan-2021	Cheryl Nemeth	(718) 887-4448
MMWEC T-Line Replacement	Lump Sum	MMWEC		N/A	N/A	\$1,510,000	Sep-2019	May-2020	Toby Rock	(413) 308-1272
270 Park Avenue ESA Work	T&M	JP Morgan Chase		AAI Architects PC	JSB	\$1,506,160	Oct-2019	Oct-2020	Ryan Murphy	(212) 232-2200
Outfront Media Digital Signs 20Q3	Lump Sum	Outfront Media		AECOM	AECOM	\$1,503,019	Aug-2020	Nov-2020	Brian Faw	(212) 844-9454
Mikkeller Brewery, Restaurant at Citi Field	Lump Sum	Citi Field		Kumnicki Bernstein Architect	MG Engineering	\$1,490,702	Aug-2017	Apr-2018	Richard Levy	(212) 699-4811
WSP/Parsons Brinkerhoff	Lump Sum	WSP/Parsons Brinkerhoff		HOK Sport	WSP/Parsons Brinkerhoff	\$1,474,800	Apr-2016	Mar-2017	Richard Bereck	(718) 409-3400
Smart Meter Initiative (ConEd)	T & M	Con Ed		N/A	Con Ed	\$1,465,000	Dec-2017	Apr-2018	Yves Adechi	(646) 739-4471
Ultra Dairy Aseptic Expansion	Lump Sum	Haynor Hoyt Corp.		Weber Smith	Weber Smith	\$1,424,425	Jul-2020	Feb-2021	Mary Ann Carney	(315) 455-5941
Mount Sinai West- Endoscopy Relocation	Lump Sum	Mount Sinai Health Systems		Perkins Eastman	AFK	\$1,416,318	Jul-2017	Jul-2020	Ernesto Jarvis	(646) 872-2354
Turner NYP Allen Hospital 300 Bed Facility	T&M	New York Presbyterian		N/A	N/A	\$1,412,875	Apr-2020	Apr-2020	Mark Meranda	(347) 852-3925
Woodhull Medical Center- Critical Power Upgrade	Lump Sum	NYC Health & Hospitals		Bolt Architecture, PLLC	Loring Engineers	\$1,393,488	Aug-2020	Nov-2020	Chris Kristensen	(212) 229-6198
Veritas - 9 West 57th Street Floor	Lump Sum	Veritas Capital		Nelson Architecture	MG Engineering	\$1,337,414	Oct-2019	Aug-2020	Teddy Kalaboukas	(646) 569-2923
111 Wall Street- Phase I Demo	Lump Sum	Nightingale & Wafra		Emery Roth & Sons	Jaros Baum & Bolles (JB&B)	\$1,313,547	Jul-2020	Feb-2021	Christian Emma	(212) 321-6943
Pier 57 Con Ed Vaults	Lump Sum	RXR Realty		Handel Architects LLP	Cosentini Associates	\$1,221,339	Dec-2015	Jun-2018	Dan Hallihan	(212) 321-6840
Commerzbank	Lump Sum	Commerzbank		TPG Architecture	MGEngineering D.P.C	\$1,179,000	Nov-2018	Jun-2019	Bryan Suchanyc	(212) 922-1110

Project Name	Owner	Type	Contract	Architect	Engineer	Contract Value	Start Date	Completion Date	Contact	Telephone #
Olayan/ Chelsfield	Olayan Group & Chelsfield	Lump Sum		Spector Group	Syska & Hennessy Group	\$1,146,000	Oct-2017	Apr-2018	William Smith	(917) 468-7457
28 Liberty Street Elevator Machine Room Upgrades	Fosun Property Holdings	Lump Sum		Summit Gloy LLC	Jaros Baum & Bolles (JB&B)	\$1,125,275	Feb-2016	Mar-2018	James Mandara	(212) 699-6951
BOINGO East New York	Boingo Wireless, Inc. & MTA	Lump Sum		Frank Colasurdo Architects, Inc	MACRO	\$1,041,618	Oct-2020	Mar-2021	Mark Cusumano	(310) 586-5180
Pier 57 Street Lights & Traffic Signals	RXR Realty	Lump Sum		Handel Architects	Consentini Associates	\$1,011,536	May-2016	Feb-2020	Derek Perpe	(973) 332-7092
One Vanderbilt- Plaza	Posillico Civil Inc.	Lump Sum		Langan	Jaros Baum & Bolles	\$1,006,613	Jan-2020	Sep-2020	Jason Cousins	(516) 329-3438
JFK Building and Site Work via Work Order	The Port Authority of NY & NJ	Lump Sum		PANTYU	Adil Sahid (ARE)	\$977,109	Aug-2017	Feb-2020	Carlos Perez	(718) 244-4528
Avenue Capital	Avenue Capital Group	Lump Sum		Kahn Architecture	Robert Director Associates (RDA)	\$922,820	May-2019	Oct-2019	Julie Sainovic	(914) 433-1355
Mt. Sinai West - Temp Pwr & LigGateway	Mt. Sinai	Time & Material		Array Architects P.C	Syska & Hennessy Group	\$919,386	Jun-2018	Jun-2019	Ernesto Jarvis	(646) 872-2354
New York Public Library	THE NEW YORK PUBLIC LIBRARY	Lump Sum		Mecanoo	Kohler Roman	\$898,756	Mar-2019	Jul-2020	Mike Goldberg	(954) 594-0078
Coney Island Infrastructure Package 2	NYC Economic Development Corp.	Unit Price		Santec	Philip Habib & Associates	\$898,717	Dec-2017	Aug-2020	Antonio Seminatore	(646) 668-6664
Roosevelt Avenue Bridge Rehabilitation	NYCDOT			N/A	DOT	\$894,068	Mar-2015	Jun-2020	T. Olesczuk	(718) 446-7000
Grand Central District LED Streetlight Conversion Project	Grand Central District Management Association, Inc	Lump Sum		N/A	N/A	\$870,000	Oct-2018	Jun-2020	Kent Grzeckzka	(212) 883-2420
Gilboa Dam	NYC DEP	Lump Sum		Gannett Fleming/Hazen & Sawyer	Gannett Fleming/Hazen & Sawyer	\$834,960	Dec-2015	Nov-2020	Kent Vest	(817) 293-4263
Tory Burch, LLC	Tory Burch, LLC	Lump Sum		Langan Architects	O'Neill	\$817,547	Mar-2015	Dec-2018	Barcin Oguz Reynolds	(347) 712-1687
JFK Maintenance-ITS/VMS Roadway Signs	The Port Authority of New York & New Jersey	Lump Sum		N/A	Salman Karimi	\$795,457	Jun-2014	Jan-2017	Stephen DiTomasso	(718) 244-3760
Coney Island Hospital- FEMA Main Building 8-9 Floors	NYC Health & Hospitals	T&M		NBBJ	Bard, Rao & Athanas Consulting Engineers (BR+A)	\$786,477	Apr-2020	May-2020	Chris Kristensen	(917) 939-5416
Safety Improvements- Grand Central Parkway	NYSDOT	Lump Sum		NYSDOT	NYSDOT	\$764,614	May-2020	Jun-2021	Tom Franzino	(516) 903-1582

Project Name	Owner	Type	Contract	Architect	Engineer	Contract Value	Start Date	Completion Date	Contact	Telephone #
Montgomery Sub Conversion	Central Hudson Gas & Electric	Lump Sum		N/A	N/A	\$740,000	Jun-2019	Sep-2019	Larry Netto	(845) 486-5941
VRH Lincoln Tunnel TCS Upgrade	PANYNJ	Lump Sum		N/A	John Orman	\$725,000	Aug-2018	Aug-2019	Magdy Allam	(646) 410-2999
Alliant - 101 Park Ave 18th Floor	Alliant Insurance	Lump Sum		Ware Malecomb	WB Engineers	\$724,433	Jul-2019	Aug-2020	Pasquale Perrini	(646) 334-8110
Relocations	PANYNJ	T&M		N/A	FXB	\$700,000	Dec-2019	Jul-2020	Robin Walker	(917) 781-4147
CHG&E - NY Distribution Reconduct	Central Hudson Gas & Electric	Lump Sum		Central Hudson G&E	Central Hudson G&E	\$700,000	Apr-2018	Feb-2020	Larry Netto	(845) 486-5941
Mount Sinai West-Chiller and Cooling Towers	Mount Sinai Health Systems	Trade Mgmt		Perkins Eastman Architects P.C.	AKF Engineers	\$695,660	Nov-2017	Jan-2019	Ernesto Jarvis	(212) 731-3965
Mount Sinai West- AHU Project	Mount Sinai Health Systems	Lump Sum		HOK	Syska Hennessy Group	\$661,828	Oct-2017	Jul-2020	Ernesto Jarvis	(646) 872-2354
Spyscapes - 4000 AMP Service Installation	Boston Properties	Lump Sum		Skidmore Owens & Merrill LLP (SOM)	Cosentini Associates	\$650,000	Jan-2017	Jun-2017	Chris Cornell	(646) 299-7421
Javits Con Ed & PA Duct Bank	Empire State Development	T&M		TVS	JB&B	\$633,921	Nov-2017	Dec-2019	Joseph Sheehan	(718) 353-9618
OVA Plaza Work	SL Green Realty	Lump Sum		Langan	Jaros, Baum & Bolles	\$610,352	Mar-2020	Sep-2020	Rich Couso	
Alliant	H J Kalikow & C. LLC	Lump Sum		Ware Malcolm	WB Engineers	\$608,792	Sep-2020	Jan-2021	Pasquale Perrini	(347) 573-1805
MSSL- Energy Project-Temporary Generator	Mount Sinai Health Systems	T&M		N/A	N/A	\$605,000	Dec-2016	Jul-2020	Steve Monez	(347) 672-5062
Mount Sinai St Lukes Medical Exam Room	Mount Sinai Health Systems	Lump Sum		Array Architects P.C	Syska & Hennessy Group	\$596,829	Dec-2019	May-2020	Robert O'Donnell	(914) 230-6093
Digital Media Package 3	New York City Transit Authority	Lump Sum		AECOM	AECOM	\$581,890	Oct-2019	Dec-2020		
Outfront Media - Package 4	Outfront Media	Lump Sum		AECOM	AECOM	\$549,270	Feb-2020	Aug-2020	Brian Faw	(212) 844-9454
Intrepid Safety Lighting Project	Intrepid Museum Foundation	ALA		Focus Lighting	N/A	\$539,579	Feb-2018	Jan-2019	Matt Woods	(646) 381-5210
Antrak Penn Station Sub Basement Conduit	Antrak	Lump Sum		N/A	N/A	\$533,548	Mar-2020	Apr-2020	David Irving	(212) 630-7889
7 Bryant Park 23rd & 24th Fl	Bank of China	Lump Sum		Milo Kleinberg Design Associates	MG Engineering	\$525,595	Jan-2020	Jun-2020	Kevin Mulligan	(646) 941-4844
Turner OTH FEMA Tent Overflow	NYC Health & Hospitals	T&M		N/A	N/A	\$523,796	Mar-2020	Apr-2020	Chris Kristensen	(917) 959-5416

Project Name	Owner	Type	Contract	Architect	Engineer	Contract Value	Start Date	Completion Date	Contact	Telephone #
GC Ladder N CPR 179R1- Part of East Side Access	MTA Capital Construction	Lump Sum		N/A	WSP USA	\$514,957	Aug-2019	Jun-2020	Julio M. Henriquez-Ponce	(201) 867-5070
Pharmacy Upgrades	Mount Sinai Health	Lump Sum				\$500,041	Oct-2018	Jan-2021	Kristopher Pomilla	(516) 417-7156

Contractors Qualification Statement - Current Projects

E-J Electric Installation Co.

Project Name	Owner	Type	Contract	Architect	Engineer	Contract Value	Percent Complete	Start Date	Completion Date	Contact	Telephone #
NYPA- Sensor Deployment Program Phase II	NY Power Authority	Lump Sum		NYPA	NYPA	\$80,629,893	63%	Sep-2018	Dec-2020	Ken Kristensen	(914) 255-4655
Coney Island Hospital - Core and Shell	New York City / Economic Development	Lump Sum		NBBJ	Bard, Rao & Athanas Consulting Engineers (BR+A)	\$39,723,468	66%	Jul-2019	Apr-2022	Nicole Smimoff	(212) 786-2403
Traffic Signal Equipment	NYCDOT	Lump Sum		N/A	N/A	\$37,850,828	43%	Jul-2019	Aug-2021	Kaide LeBlanc	(212) 839-3137
Design Build Services for Electrical Upgrades at the RFK Facility	Triborough Bridge and Tunnel Authority	Design Build		AI Engineers	AI Engineers	\$29,300,000	14%	Nov-2019	Jan-2022	Neal George	(347) 913-2866
Gilder Center	American Museum of Natural History	Lump Sum		Davis Brody Bond	Buro Happold	\$29,132,668	21%	Feb-2020	Jul-2022	Bob Mackie	(917) 912-7112
Rehab of Tunnel Controls and Communications at QMT	MTA Bridges and Tunnels	Design Build		Gannett Fleming	Gannett Fleming	\$28,822,961	29%	Dec-2019	Jul-2021	Jeff Cass	(718) 349-4217
Life Cycle Replacement Code Systems - Phase 1 Jamaica & Myrtle Ave Lines	MTA New York City Transit	Lump Sum		MTA	MTA	\$27,887,999	16%	Sep-2020	Sep-2022	Jamaal Gittens	(646) 252-6289
East Side Access Tunnels Project	Bolingo/MTA	Lump Sum		Macro	GEC (PB, STV, Parsons)	\$27,828,219	55%	Feb-2020	Jan-2021	Steve Venezia	(917) 485-0251
Safety Implementation Management Systems	NYCDOT	Lump Sum		N/A	NYC DOT	\$23,881,847	51%	Jul-2018	Jul-2021	Kate LeBlanc	(212) 839-3135
Street Light Maintenance - Bronx/ Manhattan	NYCDOT	Lump Sum		N/A	NYC DOT	\$22,796,467	34%	Jun-2019	Jun-2021	John Palmer	(917) 807-1527
LaGuardia Airport TCCO-CCF-Core & Shell	Delta Air Lines, Inc	Lump Sum		Gensler	Simpson Gumpertz & Heger Associates, Inc.	\$19,978,105	0%	Apr-2021	Jun-2024	Dana Jones	(929) 270-4536
The Perelman Center at the World Trade Center	The Perelman Center of the Performing Arts	Lump Sum		Davis Brody Bond	Jaros Baum & Bolles (JB&B)	\$19,777,082	36%	May-2019	Jun-2021	Ryan Murphy	(917) 295-8929
Renewal of Avenue Z Substation in the Borough of Brooklyn	MTA NYCT	Lump Sum		N/A	NYCT	\$18,092,300	80%	Apr-2018	Sep-2021	Syed Abbas	(516) 262-9794
The Frick Collection	The Frick Collection	Lump Sum		Beyer Blinder Belle Architects	Kohler Ronan	\$15,038,546	3%	Jan-2021	Jan-2024	Charles Greenwald	(646) 369-3071
DEP 26 Ward WP-206	NYC DEP	Lump Sum		N/A	Greeley and Hansen	\$14,964,093	63%	Dec-2015	Jun-2021	Wassem Dean	(718) 827-7048

Project Name	Owner	Type Contract	Architect	Engineer	Contract Value	Percent Complete	Start Date	Completion Date	Contact	Telephone #
Unionport Bridge Replacement	NYCDOT	Lump Sum	Hardesty & Hanover	Hardesty & Hanover	\$13,206,579	44%	Jul-2017	Jun-2021	James Brady	(201) 867-2070
New Rose Hill Campus Center- Fordham University	Fordham University	Lump Sum	HLW	Cameron Engineering & Associates, LLP	\$12,289,837	45%	Jun-2020	Oct-2021	Jeffrey Axel	(646) 772-6183
Crocket Valley- 1100MW Power Plant -Warranty	Advanced Power	Unit Price	Bechtel	Bechtel	\$12,128,581	0%	Mar-2021		Hitesh Thakrar	(502) 221-6057
MSKCC Generator & Paralleling Switchgear	Memorial Sloan Kettering	Lump Sum	Enteard Architects	Jaros Baum & Bolles (JB&B)	\$11,381,222	51%	Jul-2017	Aug-2021	Thomas Drumm	(646) 210-7231
NYU Langone Medical Center - Cobble Hill Ambulatory Care Center	NYU Langone Medical Center	Lump Sum	Perkins Eastman	Syska Hennessy Group	\$9,792,885	8%	Nov-2020	Aug-2022	David Martin	(610) 656-9490
George Washington Bridge Ramp	The Port Authority of NY & NJ	Lump Sum	PANYNJ	PANYNJ	\$9,055,932	78%	Apr-2018	Apr-2023	Brian Cimier	(718) 392-8800
Lehman College	CUNY/DASNY	Lump Sum	Urban Architects PLLC	Vanderweil Engineers	\$8,583,388	42%	Nov-2019	Mar-2022	Jayne Czlik	(631) 563-1110
Mount Sinai St Lukes Tenant Fire Alarm Project	St Luke's-Roosevelt Hospital Center	T&M	N/A	N/A	\$8,341,914	74%	Nov-2018	Dec-2020	Robert O'Donnell	(914) 230-6093
Richmond University Medical Center Cogen	Richmond University Medical Center	Lump Sum	Cannon Design Architect	R.G. Vanderweil Engineers P.C.	\$7,492,958	56%	Feb-2020	Aug-2021	Charles Parisi	(718) 818-3957
IIS Maintenance	NYCDOT	Lump Sum	N/A	N/A	\$6,987,087	21%	Nov-2019	Mar-2022	Kevin Ledlon	(646) 404-6941
Rehab of Riverside Drive Viaduct	City of New York Dept of Transportation	Lump Sum	Henningson, Durham, & Richardson (HDR)	N/A	\$5,876,237	20%	Dec-2018	Dec-2021	Remo Enea	(516) 967-4734
CM14B ESA Control Wiring	MTA Capital Construction	Lump Sum	N/A	N/A	\$5,806,377	82%	May-2020	Jun-2021	Philip C. Semler	(718) 391-4730
Brooklyn Bridge Rehabilitation	NYCDOT	Lump Sum	N/A	N/A	\$5,280,673	45%	Jul-2019	Dec-2021	Jorge Silva	(718) 554-2300
National Grid Greenpoint LNG- New Salt Water Pump House	National Grid	Lump Sum	N/A	N/A	\$5,275,381	24%	Sep-2020	Jun-2023	Evelyn Betancos	(646) 592-1950
NYC Health + Hospitals Centers of Excellence Bronx COVID Build-Out	NYC Health + Hospitals/ NYC DDC	T&M	Perkins Eastman Architects P.C.	JFK&M Engineers	\$4,870,384	80%	May-2020	Sep-2021	Tim Carey	(212) 312-1600
Hunts Point Interstate Access Improvements	NYSDOT	Lump Sum	NYSDOT	NYSDOT	\$4,637,116	27%	Oct-2020	Mar-2023	Pat Sam-Zee-Moi	(914) 403-3426
Rehabilitation of Electrical & Mechanical Systems of Madison Ave Bridge	NYCDOT Division of Bridges	Lump Sum	Parsons Brinkerhoff	N/A	\$4,396,247	53%	May-2018	Aug-2021	David Sharpe	(732) 310-7773

Project Name	Owner	Type	Contract	Architect	Engineer	Contract Value	Percent Complete	Start Date	Completion Date	Contact	Telephone #
Project Orange - Amazon "DBUX2" Distribution Center	Magnum Properties	Lump Sum		N/A	C&S Companies	\$4,344,309	75%	Aug-2020	May-2021	Thomas J. Wheeler	(716) 289-4906
NYC DOT-Illumination & Distribution System (Parks, Highways & Boardwalks)	NYC DOT	Lump Sum		N/A	N/A	\$3,491,577	42%	Aug-2019	Aug-2021	NYC DOT	(718) 392-3928
Installation of Intelligent Transportation System- Belt Parkway - Traffic Control System Upgrade	NYC DOT	Lump Sum		N/A	Rami Kashashina	\$3,097,392	26%	Jun-2020	Jul-2022	Sharif Choudhury	(212) 839-4370
Fashion Institute of Technology	Fashion Institute of Technology	T&M		N/A	N/A	\$3,000,000	Ongoing	Mar-2014		Allen King	(347) 236-7265
NYU Langone Hospital Brooklyn - Cogeneration Plant Upgrade Electrical Work	NYU Langone Hospital	Lump Sum		N/A	R.G. Vanderveil Engineers P.C.	\$2,989,270	53%	Apr-2019	Dec-2021	Daniel McLean	(347) 530-5570
Emergency Bus Duct Repair	Jack Resnick & Sons					\$2,339,498	64%	Jun-2020		Nick Fusco	(212) 541-9690
Pace University Renovation, Floors 4-6	Pace University, Floors 4-6	Lump Sum		Cannon Design Architect	JFK&M Engineers	\$2,220,265	60%	Mar-2020	Jul-2021	Joe Boyle	(212) 920-8961
Amtrak 27.5KV Circuit Breaker Replacement	AMTRAK	Lump Sum		AMTRAK National Railroad Passenger Corp.	AMTRAK National Railroad Passenger Corp.	\$1,996,517	42%	Oct-2020	Sep-2021	Anish Vika Talathi	(212) 630-7889
MSSL Chapel-Muhlenberg Fire Alarm Upgrade	Mount Sinai Health Care	Lump Sum		Syska Hennessy	Syska Hennessy	\$1,806,116	70%	Jan-2020	Dec-2021	John Colasanti	(917) 574-8420
FIT Chiller Switchgear Upgrade	Fashion Institute of Technology	Lump Sum		DSP & Partners	Kallen & Lemson, LLP (K&L)	\$1,625,026	35%	Apr-2019	May-2020	George Jefremow	(212) 247-4423
Superior Metals - CPP		Lump Sum				\$1,446,315	37%	Jan-2021		Mr. Richard Neiden P.E.	(216) 789-4185
Greenpoint LNG Truck Station		Lump Sum				\$1,416,341	15%	Jan-2021		A/P Department	(850) 349-8880
LL-NYPH-CHONY LINAC	New York- Presbyterian	Lump Sum		Jeffrey Berman Architect	Cosentini Associates	\$1,253,789	64%	Jul-2020	Jul-2021	Kevin Morrissey	(646) 996-2058
JFK Traffic Maintenance	PANYNJ	T&M		N/A	PANYNJ	\$996,365	37%	Oct-2018	Oct-2021	Magdy Allam	(646) 410-2999
Con-54-Fiber Optic Cable Maintenance & Repair	Con Edison	Lump Sum / NTE		N/A	N/A	\$960,000	25%	Jul-2019	Jul-2022	Yevgeniya Soltsand	(212) 460-1192
NYPH Milstein Lobby	New York Presbyterian	Lump Sum		Array Architects P.C	AKF Group	\$880,533	71%	Jun-2020	Sep-2021	Rich Steinel	(212) 592-6700
Hunts Point DU2 & DU3 Temp Light & TS	NYSDOT	Lump Sum		NYSDOT	NYSDOT	\$773,630	42%	Apr-2020	Jul-2022	James Picarello	(718) 290-5327

Project Name	Owner	Type Contract	Architect	Engineer	Contract Value	Percent Complete	Start Date	Completion Date	Contact	Telephone #
Wireless, Voice, Data & Multimedia Services for GWB Bus Station	PANYNJ	Lump Sum	N/A	FXB	\$682,274	64%	Dec-2019	Jun-2021	Robin Walker	(971) 781-4147
Lighting- Hudson Blvd.		Lump Sum			\$633,182	87%	Aug-2020		Mark A. Lizotte	(347) 453-5973
Mount Sinai West Hospital- Medical Office Space-Phase 5	Mount Sinai West Hospital	T&M	Perkins Eastman	AFK GROUP	\$595,294	63%	Mar-2018	Mar-2018	Charles Canepa	(631) 357-2540
Trans Manhattan Expressway Median Barriers & Water System "C" Rehabilitation	The Port Authority of NY & NJ	Lump Sum	N/A	N/A	\$574,002	83%	Nov-2018	Jan-2024	Brian Cimier	(718) 392-8800

c. ever been declared a non-responsible bidder by any municipality or public agency? NO
If so; identify the project, the owner, the contract amount, the circumstances and the date of all such declarations

d. ever been barred from bidding municipal or public contracts? NO
If so; identify the municipality or public agency, the circumstances, date and term of disbarment for all debarments.

(use additional blank sheets if additional space is necessary)

6. Has any officer, partner or principal of your firm ever been on officer, partner or principal of some other firm:

a. that failed to complete a construction contract? NO
If so, state name of individual and identify the name of firm, the project, the owner, the contract amount, the circumstances and the date of all such failures to complete for all principals of the firm.

b. that has ever been defaulted on a contract? NO
If so; state the name of the individual and identify the name of the firm, the project, the owner, the contract amount, the circumstances and the date of all default actions for all principals of the firm.

c. that has ever been declared a non-responsible bidder by any municipality or public agency? NO
If so; state the name of the individual and identify the name of the firm, the project, the owner, the contract amount, the circumstances and the date of all such declarations for all principals of the firm.

NO TEXT ON THIS PAGE

d. that has ever been barred from bidding municipal or public contracts? NO

If so; state the name of the individual and identify the name of the firm, the municipality or public agency, the circumstances, date and term of debarment for all debarments for all principals of the firm.

(use additional blank sheets if additional space is necessary)

7. Has any officer or partner of your firm ever failed to complete a construction contract handled in his name? _____

If so, state name of individual, name of owner and reason therefor:

no

8. Disclose any and all violations of the Prevailing Wage and Supplemental Payment Requirements of the Labor Law of New York State.

none

9. Disclose any and all other Labor Law Violations, including, but not limited to, child labor violations, failure to pay wages, or unemployment insurance tax delinquencies within the past five years.

none

10. In what other lines of business are you financially interested?

Transmission + Distribution

Gas Business

Renewable Energy Business

NO TEXT ON THIS PAGE

11. What is the construction experience of the principal individuals of your firm?

Individual's Name	Present Position or Office	Years of Construction Experience	Magnitude and type of work	In what Capacity
Anthony E mann	President/ CEO	40 yr	Electrical	Full
Frank Lambraia	COO	36 yr	Electrical	Full
Thomas Kregel	Executive VP	32 yr	Electrical	Full
Dave Ferguson	SVP	32 yr.	Electrical	Full
Alan Lang	SVP	41 yr.	Electrical	Full

(use additional blank sheets if additional space is necessary)

12. List below the equipment that you own that is available for the proposed work, giving present location where it may be inspected:

Item	Description, Size Capacity, Year, etc.	Years of Service	Present Location
------	--	------------------	------------------

See Attached

(use additional blank sheets if additional space is necessary)

NOTE: Should the equipment be moved from the above mentioned location, the submitted hereby agrees upon request of the County to state the new location where same may be found.

13. If any of the above equipment is covered by chattel mortgage, conditional bill of sale, lien, or like encumbrance, state the complete details as to nature and amount of encumbrance, the name and address of the holder, etc.

See attached

(use additional blank sheets if additional space is necessary)

NO TEXT ON THIS PAGE

#12 + #13

E-J ELECTRIC INSTALLATION CO

BOX TRUCKS

VEHICLES & NUMBER	MODEL & MAKE	YEAR	PLATE #	VIN NUMBER	LOCATION	
Isuzu Box #218 / RGS	Box Truck	2013	98304ML	JALC4W162D7000052	230 DUFFY AVE, HICKSVILLE NY	LOAN # 115939001- TERMINATED (PAID OFF)
Isuzu Box #9	Box Truck	2009	48367MG	JALC4W1687004263	230 DUFFY AVE, HICKSVILLE NY	NO LIEN- PAID OFF
Isuzu Box #228	Box Truck	2016	73530NA	54DC4W1B7GS813561	230 DUFFY AVE, HICKSVILLE NY	NO LIEN- PAID OFF
Isuzu Box #227 /Wire	NPR HD	2014	97658MN	54DC4W1B4ES804832	230 DUFFY AVE, HICKSVILLE NY	NO LIEN- PAID OFF
Ford Box #221 /Inn Dt	E 350 Super Duty Box Truck	2015	43498ML	1FDWE3FL1FDA35352	230 DUFFY AVE, HICKSVILLE NY	NO LIEN- PAID OFF

TRANSIT MINI VANS

VEHICLES & NUMBER	MODEL & MAKE	YEAR	PLATE #	VIN NUMBER	LOCATION	
Ford #542	Transit Mini Van	2019	77710MM	NMOLS7E21K1411606	230 DUFFY AVE, HICKSVILLE NY	LOAN 115939002- financed through Flagstar (Signature) Bank, they still open balance - Flagstar Financial & Leasing, LLC - 225 Broadhollow Road, Suite 132W, Melville, NY 11747
Ford #543	Transit Mini Van	2019	77711MM	NMOLS7E2XK1388942	230 DUFFY AVE, HICKSVILLE NY	LOAN 115939002- financed through Flagstar (Signature) Bank, they still open balance - Flagstar Financial & Leasing, LLC - 225 Broadhollow Road, Suite 132W, Melville, NY 11747
Ford #544	Transit Mini Van	2019	77715MM	NMOLS7E28K195503	230 DUFFY AVE, HICKSVILLE NY	NO LIEN- PAID OFF
Ford #546	Transit Mini Van	2019	77714MM	NMOLS7E24K1412295	230 DUFFY AVE, HICKSVILLE NY	LOAN 115939002- financed through Flagstar (Signature) Bank, they still open balance - Flagstar Financial & Leasing, LLC - 225 Broadhollow Road, Suite 132W, Melville, NY 11747

E-J ELECTRIC INSTALLATION CO

PICK UPS

VEHICLES & NUMBER	MODEL & MAKE	YEAR	PLATE #	VIN NUMBER	LOCATION	
Dodge #229	Pick Up Hemi	2008	42430MH	1D7HU182X85578230	230 DUFFY AVE, HICKSVILLE NY	NO LIEN- PAID OFF
Chew #525	Pick Up Silverado	2013	97841MK	1G2KVG2DZ200580	230 DUFFY AVE, HICKSVILLE NY	NO LIEN- PAID OFF
Ford #431 (TOM C)	Pickup F150 LARIAT	2018	JBG2184	1FTEW1E54JF537195	230 DUFFY AVE, HICKSVILLE NY	NO LIEN- PAID OFF
Ford #889	Pickup F150 STX	2018	JPN7119	1FTEW1EPOJFD78284	230 DUFFY AVE, HICKSVILLE NY	NO LIEN- PAID OFF
Ford #887	Pickup F150 XL T	2019	JPN7117	1FTEW1E52KF46368	230 DUFFY AVE, HICKSVILLE NY	NO LIEN- PAID OFF
Ford #535	Pickup F150XL	2015	JB6392	1FTFW1EF2FF407854	230 DUFFY AVE, HICKSVILLE NY	NO LIEN- PAID OFF
Ford #888 (MIKE G)	Pickup F150XL	2017	JPN7118	1FTEW1EP7HFB47151	230 DUFFY AVE, HICKSVILLE NY	NO LIEN- PAID OFF
Ford #886 (BRUAN U)	Pickup F150XL	2018	JPN7116	1FTEW1EP6JFC91411	230 DUFFY AVE, HICKSVILLE NY	NO LIEN- PAID OFF
Ford #516	Pickup F250 Super Duty	2016	HKZ4464	1FT7W2B6XGEC94207	230 DUFFY AVE, HICKSVILLE NY	NO LIEN- PAID OFF

VANS

VEHICLES & NUMBER	MODEL & MAKE	YEAR	PLATE #	VIN NUMBER	LOCATION	
Ford #891	Transit 250 Van	2020	94310MN	1FTBR1C86LKJ91001	230 DUFFY AVE, HICKSVILLE NY	NO LIEN- PAID OFF
Ford #567	Transit 250 Van	2020	94314MN	1FTBR1C88LKB15637	230 DUFFY AVE, HICKSVILLE NY	NO LIEN- PAID OFF
Ford #892	Transit 250 Van	2020	94311MN	1FTBR1C88LK80386	230 DUFFY AVE, HICKSVILLE NY	NO LIEN- PAID OFF
Ford #566	Transit 250 Van	2020	28064ND	1FTBR1C86LKA33431	230 DUFFY AVE, HICKSVILLE NY	NO LIEN- PAID OFF
Dodge 1500 #459	Van ProMaster	2018	28846ND	3C6TRVAG2JE109667	230 DUFFY AVE, HICKSVILLE NY	NO LIEN- PAID OFF

E-J ELECTRIC INSTALLATION CO

SPECIALTY VEHICLES

VEHICLES & NUMBER	MODEL & MAKE	YEAR	PLATE #	VIN NUMBER	LOCATION	
Ford #314	Flatbed	2016	73526NA	1FDUF5GY8GEB89062	230 DUFFY AVE, HICKSVILLE NY	NO LIEN- PAID OFF
Freightliner #918	Auger	2011	23424NA	1FVACVDT3BDBC9606	230 DUFFY AVE, HICKSVILLE NY	NO LIEN- PAID OFF
Chew Rack #303	Chew 3500	2001	52180JA	1GBJC39UX1F101259	230 DUFFY AVE, HICKSVILLE NY	NO LIEN- PAID OFF
Ford Bucket Van #747	E 350 Super Duty	2011	19854MJ	1FTSE3EL5BDB31919	230 DUFFY AVE, HICKSVILLE NY	NO LIEN- PAID OFF
Ford Bucket Van #773	E 350 Super Duty	2011	97657MN	1FTSE3EL7BDB13843	230 DUFFY AVE, HICKSVILLE NY	NO LIEN- PAID OFF
American LeFrance M1 #633	M1 Commercial	2007	AH03057	55XHANA07R498002	230 DUFFY AVE, HICKSVILLE NY	NO LIEN- PAID OFF
Ford Nesco	F750 Flat Bed	2015	RW1420CF		230 DUFFY AVE, HICKSVILLE NY	NO LIEN- PAID OFF
Freightliner Boom Truck	FORD F-660	2017	74967NB	3ALACXCXYH1D4428	230 DUFFY AVE, HICKSVILLE NY	NO LIEN- PAID OFF
FORD BLACK RACK TRUCK	FORD	2018	46878NC	1FDWF6DCAJDF06517	230 DUFFY AVE, HICKSVILLE NY	LOAN # 115939006-financed through Flagstar (Signature) Bank, they still open balance -Flagstar Financial & Leasing, LLC - 225 Broadhollow Road, Suite 132W, Melville, NY 11747
	FORD F450	2019	ZSC 5725	1FDOW48T7KE688196	230 DUFFY AVE, HICKSVILLE NY	NO LIEN- PAID OFF
MERCEDES SPRINTER VAN	MERCEDES	2015	46879NC	WD39F4CC5P137889	230 DUFFY AVE, HICKSVILLE NY	LOAN # 115939006-financed through Flagstar (Signature) Bank, they still open balance -Flagstar Financial & Leasing, LLC - 225 Broadhollow Road, Suite 132W, Melville, NY 11747
LJ Roadway #306			99228ML		230 DUFFY AVE, HICKSVILLE NY	NO LIEN- PAID OFF
#317	terbilt 365 Digger DT80 (Cadence)		67503A	1NPSM40XXLD701022	230 DUFFY AVE, HICKSVILLE NY	NO LIEN- PAID OFF
#M1806	RENTAL		AS7510		230 DUFFY AVE, HICKSVILLE NY	NO LIEN- PAID OFF
#215652	Freightliner		66AD2L	3ALACXDT6GDHC9603	230 DUFFY AVE, HICKSVILLE NY	NO LIEN- PAID OFF
#475	International 4300 5T C-55		65001 A	1HTMMAAN1EH486335	230 DUFFY AVE, HICKSVILLE NY	LOAN # 115939006-financed through Flagstar (Signature) Bank, they still open balance -Flagstar Financial & Leasing, LLC - 225 Broadhollow Road, Suite 132W, Melville, NY 11747
#918	RENTAL		23424 NA		230 DUFFY AVE, HICKSVILLE NY	NO LIEN- PAID OFF
#453	International 4300 5T C-55		64822 A	1HTMMAAN8BH354166	230 DUFFY AVE, HICKSVILLE NY	NO LIEN- PAID OFF
#470	ALTEC Squirt bucket material handler (Cadence-OOS)		73443A	1FDUF5GTOKDA17465	230 DUFFY AVE, HICKSVILLE NY	NO LIEN- PAID OFF
#4004	EC F550 Squirt bucket (Cadence)		68689A	1FDUF5HT5KDA25415	230 DUFFY AVE, HICKSVILLE NY	NO LIEN- PAID OFF
#626	Light Tower Magnum Pro		66637	5ALLS1418EB404014	230 DUFFY AVE, HICKSVILLE NY	NO LIEN- PAID OFF
#803	International Fassi F335		AS751D	1HTWGAST9EH784583	230 DUFFY AVE, HICKSVILLE NY	NO LIEN- PAID OFF
#N5105	Ford F550 Squirt Bucket		2902453	1FDUF5HT6KED95721	230 DUFFY AVE, HICKSVILLE NY	NO LIEN- PAID OFF
#N6702	Ford F550 Squirt Bucket		2932017	1FDUF5HT7KDA09782	230 DUFFY AVE, HICKSVILLE NY	NO LIEN- PAID OFF
#78456	lightliner M2106 Hi Rail 70' Aerial		04AD2L	3ALACXDT0GDHT5742	230 DUFFY AVE, HICKSVILLE NY	NO LIEN- PAID OFF

14. In what manner have you inspected this proposed work?
Explain in detail.

To be issued by Nassau County
in future.

(use additional blank sheets if additional space is necessary)

15. Explain your plan and lay-out for performing the proposed work.

To be determined at a later date once
Nassau County issue work orders.

16. If a contract is awarded or a permit is issued, to your firm, who
will have the personal supervision of the work? Attach resume.

See Attached

17. Insurance carried by your firm:

Type	Company	Limits of Coverage	Term
------	---------	--------------------	------

See attach

NO TEXT ON THIS PAGE

#16

ALAN LANG

Senior Vice President, Subcontractor

Mr. Lang brings 39 years of experience with a proven record of performance in the electrical contracting industry. Mr. Lang has in-depth knowledge of all aspects of the electrical industry his knowledge comes from the field up. Mr. Lang worked his way up from apprentice to Ownership, having sold his long island electrical contracting business in 2013. He has joined the E-J Electric team in 2014, bringing his experience in the various public and private sector markets. He now oversees multiple divisions at E-J Electric and runs E-J's Long Island office. His attention to detail and fast track projects is exceptional.

Recent projects include:

Stonybrook University- Alternative Care Facility- During the COVID-19 pandemic, E-J as a part of the Turner design-build team, delivered a 1,000+ bed alternative healthcare facility in 21, 5 tent structures with "patient pods" for overflow patients from nearby hospital. Total electric scope (lights, receptacles, AC units, heaters, HWH, 2 generators per tent, 5 switchboards and onstream distribution per tent

LIRR 3rd Track Expansion Project- Design Assist project. \$300 Million contract value Expansion of the LIRR; Addition of 3rd Track to 9.8 miles between Floral Park & Hicksville; 69 kV underground and above grad transmission

LIRR Valley Stream and Island Park Substation – Two existing facility substations that provided power to the LIRR branches in their respective areas, these existing facilities had to be maintained while a new facility was built around and next to the existing infrastructure. The project was a logistical challenge the LIRR service could not be interrupted at all. Mr. Lang along with the team developed work around for the new High Voltage and DC systems to and from the new facility alongside the old that helped progress the project on time and on budget, until the old facilities could be swapped over to the new.

Nassau and Suffolk Counties – WWTP and Infrastructure projects throughout the counties for the Department of Public Works

Suffolk County EPC Solar Carport Project – 15 Megawatts of Solar installed, requiring 7 High Voltage LIPA Service Inter-connections into the Grid.

Moynihan Station Phase 2 Core & Shell- The multi-phase Penn Station-Moynihan Train Hall project will transform the landmark Farley Post Office building into a new Manhattan home for Amtrak. Gov. Andrew Cuomo said the new train hall will have more space than Grand Central's main concourse and will accommodate both the LIRR and Amtrak ticketing and waiting areas. There will also be plenty of retail and dining options. Plans include connecting the historic building on Eighth Avenue to neighboring Penn Station.

One Vanderbilt - Core and Shell- One Vanderbilt is set to become the tallest office tower in Midtown and will be located adjacent to Grand Central with below grade connections to the terminal. One Vanderbilt's facade and design is intended to integrate with Grand Central. It is set 10 feet back from the street to allow better views of Grand Central, and the open spaces in One Vanderbilt will span up to 105 feet. The base would include a 4,500 square feet (420 m2) lobby. The tower will also contain several Retail spaces and dining areas.

One Manhattan West Office Tower - Installation of all core/shell electrical work for the 2 million-square-foot office tower at 1 Manhattan West. The scope of work includes furnishing and installing all electrical lighting and power work for the core and shell of the building. The electrical power distribution includes six 4000A service switchboards, one 3MW emergency generator, three tenant generators and six cogeneration units.

Cornell University Central Utility Plant – High Voltage Distribution throughout the whole Roosevelt Island Campus, Emergency Generators, UPS System, IT and Fire Alarm Systems.

Brooklyn Navy Yard Building 77 Renovation- Core and shell renovation of nearly 1 million square feet. Installation of (3) 13.8KV double ended substations, (2) 1500KW generators, lighting, power distribution, fire alarm and lightning protection.

Brooklyn Health Center- (1) 4000 and (1) 3000A Con Ed service with a 400KW generator on the roof of an 11-story health center. E-J will provide the fit out from the cellar to the 5th floor, 6th thru 11th floors are for future tenant space.

NYU 370 Jay Street- Furnish and install 8,000-amp 480-volt service upgrade with complete distribution system. Furnish and install one Megawatt Micro Turbine and 1250KW generator with complete emergency distribution system. Hoist micro turbine and generator to the 18th floor roof utilizing a crane and obtain all DOT permits for street closure. Furnish and install two UPS 1-300kVa and 1-150kVa.



CPV Energy Center Woodbridge NJ- This Transmission design build project required Mr. Lang to work daily with the engineering team located in various out of state locations. This design build Electrical project consisted of a bundled 230KV underground and overhead transmission line from Sayreville NJ to Edison NJ under the Raritan River and through the swamp lands to an Overhead Transmission pole and cable service, to a new 230 KV switchyard located in Woodbridge NJ. The project consisted of various civil and electrical work from directional drilling under the river, to conduit duct bank, transmission poles and overhead lines in the swamp land of NJ to High Voltage Switchyard and circuit breakers in the Woodbridge Energy Center. This project required special design of various High Voltage 230KV cable from Asia to be made for the extreme soil conditions. Mr. Lang's leadership style fast tracked this challenging design build project.

NYC DEP Tallman Island WWTP - Installation of the new Con Ed high voltage primary electrical service system for the DEP WWTP which consists of two 138KV transformers, collector bus switchgear and mimic board; as well as the emergency paralleled high voltage generators, along with the generator switchgear. Installation of two 3500kW generators & paralleling switchgear for emergency power throughout the plant. Install two double-ended (DESS) 15kV primary-600V secondary substations. High Voltage distribution to Substations and switchgear throughout the site with step down transformers and MCC for multitude of pumps controls throughout the facility wide upgrade.

NYC DEP Croton Offsite Water Treatment Pump and Valve Houses – The project was a security sensitive project that consisted of multiple locations around the Croton Reservoir where the buildings contained the underground drinking water to the City of New York, each building contained various deep tunnels that housed motor operated valves and complex controls for controlling the flow of drinking water to NYC. Each of the buildings contained electrical services ranging from High Voltage services to low voltage services, each building required new services, emergency backup services, MCC and new Security Systems. All the buildings maintained a SCADA System with back up Radio Systems to monitor and secure the buildings and our drinking water.

NJ TRANSIT PENN STATION in Penn Station NY - This project was completely built through a hatch in the street on 32nd in NYC. All aspects of this project from High Voltage Equipment to Lighting fixtures and receptacles had to be planned coordinated and delivered via the hatch in the street. This required Mr. Lang along with the project team to coordinate and execute the plan on a daily basis, the project was built over Live Cantenary lines for the Amtrak and LIRR trains coming into and out of the station. The various systems, conduit paths had to be executed in phases while demo and new work happened simultaneously. The project had two 13.8KV services from three levels below the station, new DC and Emergency lighting systems, Fire Alarm, PA, Radio and power throughout the new facility.

Central Park NYPD Police Station - located in Central Park this project was a Historic Building that was renovated from a old Carriage Barn Police Precinct to a state of the art NYPD Facility. The project required a new Electric Service be brought into the police precinct from 5th avenue to the center of the park all while 86th street couldn't be closed. The new precinct had state of the art LED lighting, Emergency Generators, Fire Alarm, Security, Jail cell for 12 inmates that required various cell control systems, HVAC Controls.

NYC SCA Schools throughout New York- Renovations of schools from Lighting to Fire Alarm systems

NYC Department of Design and Construction- All types of Electrical Projects, building renovations, Court buildings, Office Buildings that required various types of electrical work.

Various Private Clients - Maintenance and new electrical support for private clients in multiple locations. In New York and the Long Island Area

Core Highlights

- Top 3 Apprentices of my Graduating Class Local 25 IBEW-1986
- Vice President and Owner of Eldor Contracting and Electric LLC. - 1986 to 2013

PROFESSIONAL AFFILIATIONS

- Completed numerous industry related education programs and seminars
- I.B.E.W. Apprentice Training and Foreman Courses
- Member, National Electrical Contractors Associations
- Various management and training courses, NECA



#16

Eric Cooper

854 East Broadway Apt 7F, Long Beach NY 11561

e_cooper615@outlook.com 917-939-9103

Summary of Qualifications

An energetic, results-oriented individual with strong leadership capabilities with over 25 years of experience in the electrical industry. I started my career in the field as an apprentice in the IBEW Local 25 A-Construction program; Worked in the field as an apprentice, journeyman electrician and as a foreman for over 12 years. After many years in the field, I transitioned my career to the management side of the industry, from managing the warehouse, expediting of tools & equipment to jobsites, purchasing day-to-day materials via industry wide vendors, progressing into project operations and management of electrical construction projects consisting of new construction, renovations, retail stores, large scale wholesale food stores, lighting retrofits, HVAC / BMS projects, fire alarm as well as experience in many other sectors of the industry.

Professional Experience**HIGHLINE ELECTRIC CORP. - FLUSHING, NEW YORK**
Owner/Senior Project Manager/Estimator**2013 - 2020**

After successfully undertaking the launch and growth of CPL Electric Corp. on Long Island, I ventured into a full-scale New York City operation starting Highline Electric Corp. I was responsible for ascertaining projects, client relationships, finances, project management & estimating, as well as all day-to-day operations as an electrical contractor.

Project Management - Responsibilities included, effectively managing a magnitude of projects, ranging in size / value from \$100K up to large, multi-million-dollar projects. Manpower of approximately 35-50 electricians. As a project manager I performed the following duties:

- a) Review contract documents; specifications, contract drawings, Scope of Work and Leveling Sheets.
- b) Review estimate and set up / create a complete Job Costing Budget worksheet.
- c) Create an AIA G702 form for submission to ownership for approval. Monitor project budgets, labor costs and schedules throughout the projects. Updated percent complete reports.
- d) Worked with and assisted in the design of all installation shop drawings, consisting of Electric room layouts, switchgear, transformers & panel placements with associated conduits and racks, feeder conduit layout etc.
- e) Review, analyze and prepare complete estimates of RFP's. Trimble Accu-Bid Classic software used for all estimates for change order proposals. Prepared complete change order packages for submission.
- f) Submit, negotiate & monitor change orders and change order logs with customer.
- g) Review equipment purchase orders to vendors to ensure vendors are providing the specified equipment, manage all equipment shop drawings & cut sheets through submission to owner/construction manager. Review and manage all returned submittals and work with vendors upon releasing equipment.
- h) Create excel spreadsheets to successfully manage the procurement, transport & timely delivery of all equipment from factories to offsite storage facilities, riggers yards &/or to job sites to ensure equipment is available for installation at the right time. Equipment consisted of, but not limited to: Switchgear, Distribution Boards & Panelboards, Generators & ATS Switches, Lighting packages & Lighting controls, Fire Alarm &/or other Low Voltage Systems.

COOPER POWER & LIGHTING CORP. - FARMINGDALE, NEW YORK**2004-2013****VICE PRESIDENT/OPS MANAGER/PROJECT MANAGER**

Responsibilities include effectively managing multi-year duration projects; valued under \$100,000 to \$5,000,000, from award to completion. Negotiating and issuing purchase orders to subcontractors and vendors. Interpret contract plans and specifications, layout of work, scheduling of material and equipment, coordination with other trades, and directing field personnel.

OPERATIONS MANAGER

Responsibilities include effectively training and managing office and warehouse staff in operations and procedures. This includes but was not limited to all aspects of Accounts Receivable, Accounts Payables and Payroll. Liaison between Field Personnel and Project Management, securing all materials and tools as required. Primary Purchasing Agent for all materials; negotiates, evaluates, procures, and inventories materials for all projects including distribution to job sites. Manages warehouse operations including inventory of materials and maintenance of tools & equipment.

PROJECT MANAGEMENT

Successfully managed a magnitude of projects, ranging in size & value from \$100K up to large, multi-million-dollar projects. Manpower of approximately 30 electricians. As a project manager I performed the following duties:

- a) Review contract documents; specifications, contract drawings, Scope of Work and Leveling Sheets.
- b) Review estimate and set up / create a complete Job Costing Budget worksheet.
- c) Prepare & monitor throughout, project budgets, labor, material & equipment costs. Manage & update labor and material costs Percent Complete reports.
- d) Prepare & Monitor project schedules, updating milestone achievements.
- e) Review, analyze and prepare complete estimate of RFP's. Trimble Accu-Bid Classic software used for all estimates for change order proposals. Prepared complete change order packages for submission.
- f) Submit, negotiate & monitor change orders and change order logs with customer.
- g) Review equipment purchase orders to vendors to ensure vendors are providing the specified equipment, manage all equipment shop drawings & cut sheets through submission to owner/construction manager. Review and manage all returned submittals and work with vendors upon releasing equipment.
- h) Create excel spreadsheets to successfully manage the procurement, transport & timely delivery of all equipment from factories to offsite storage facilities, riggers yards &/or to job sites to ensure equipment is available for installation at the right time. Equipment consisted of, but not limited to: Switchgear, Distribution Boards & Panelboards, Generators & ATS Switches, Lighting packages & Lighting controls, Fire Alarm &/or other Low Voltage Systems.

PROJECT MANAGEMENT EXPERIENCE

- **510 West 22nd Street, NYC \$4.2mm**
New construction, 12 story Building approx. 200k sq. ft. Systems included: Advisory Board submission & approval of electrical service, (2) 4000amp services, (8) Distribution Boards, (32) Panel Boards, (12) step-up / step-down transformers, 1000kva generator with (5) ATS switches, (4) Bus Duct runs from 2000amp down to 400amp, MI Cable risers, Fire Pump & Jockey Pump feeders & terminations, Building Grounding system for new & future electrical systems, Fire Alarm system to include devices & wiring, Lighting fixtures & associated branch wiring, lighting controls, receptacles & associated branch wiring, Power, Lighting fixtures & low voltage controls for (9) Terraces throughout building, Lightning Preventor system and empty conduit systems for future low voltage / Telecomm usage.
- **Krinos Foods LLC 1736 Bathgate Avenue Bronx NY \$2.1mm**
New construction, 125,000 Sq. Ft. multi-story food distribution warehouse consisting of: 15,000 sq ft office space for corporate office, 75,000 Sq. Ft dry storage, 35,000 Sq. ft refrigerated & freezer storage, food packaging line, loading dock/truck bays and parking lots. Systems installed included: Advisory Board submission & approval of electrical service, (1) 4000amp service, utility property box (2) step-up transformers, 50kva Lighting Inverter, Fire Pump & Jockey Pump feeders & terminations, Building Grounding system electrical systems, Fire Alarm system (devices & wiring) with smoke purge system, Lighting fixtures & associated branch wiring, lighting controls, receptacles & associated branch wiring, conduit, feeders, and terminations to refrigerator/freezer equipment.
- **Krinos Foods LLC 1736 Bathgate Avenue Bronx NY \$65k**
HVAC / Building Management control wiring, work performed included: BACNET wiring interconnecting all rooftop units, area & room thermostats, VAV boxes,
- **Emblem Health 52 Duane Street NYC \$375k**
Office & Patient rooms interior renovation, approx. 20,000 Sq ft work performed included: new panels, lighting & power circuits for normal power & health care wiring, fire alarm system (wiring & devices) and architectural lighting & low voltage controls, HVAC power wiring.
- **Emblem Health 546 Eastern Parkway \$182k**
Office & Conference rooms interior renovation, approx. 12,000 Sq ft work included: re-use/re-work existing panels, branch power & lighting conduit & wiring, fire alarm system (wiring & devices) architectural lighting fixtures & low voltage controls, HVAC power wiring.
- **125 Greenwich Street NYC \$1.1M**
HVAC BMS Control Wiring of new construction, 80-story residential condo tower, work included: conduit, wiring & terminations of BACNET wiring to all networked HVAC equipment (approx. 125 units- AHU's, VFD, s, VAV's, Chillers etc.). Conduit, wire & terminations to interconnect sensors & devices to sub-systems such as chillers, exhaust fans, AHU's/ERU's, pumps, outside temp sensors etc.

EDUCATION – CERTIFICATIONS – LICENSES

- I.B.E.W Local #25, The National Joint Apprenticeship & Training Program 2003
A-Construction Journeyman Wireman
- Thomas & Betts 2009
OCAL Certification of Completion Installation Seminar
- Danfoss Corp 2011
Food Retail Certified Gold Contractor Program
- I.B.E.W Local #25, The National Joint Apprenticeship & Training Program 2013
Photovoltaic Systems
- NYC Master Electrician Electrical License 2017
Completed & Issued Electrical License (License # 12899) **

COMPUTER SKILLS

- Microsoft Word and Excel
- Trimble Accu-Bid Classic software (estimating Software)
- ComputerEase Operating Software (Job Costing, Accounts Receivable, Accounts Payable, Payroll, General Ledger)
- BIM Software – basic knowledge of the following: Autocad, Revit, Navisworks
- Miscellaneous programs: Adobe Acrobat Pro, Dropbox, Zoom



#17

CERTIFICATE OF LIABILITY INSURANCE

DATE (MM/DD/YYYY)

5/26/2023

THIS CERTIFICATE IS ISSUED AS A MATTER OF INFORMATION ONLY AND CONFERS NO RIGHTS UPON THE CERTIFICATE HOLDER. THIS CERTIFICATE DOES NOT AFFIRMATIVELY OR NEGATIVELY AMEND, EXTEND OR ALTER THE COVERAGE AFFORDED BY THE POLICIES BELOW. THIS CERTIFICATE OF INSURANCE DOES NOT CONSTITUTE A CONTRACT BETWEEN THE ISSUING INSURER(S), AUTHORIZED REPRESENTATIVE OR PRODUCER, AND THE CERTIFICATE HOLDER.

IMPORTANT: If the certificate holder is an ADDITIONAL INSURED, the policy(ies) must have ADDITIONAL INSURED provisions or be endorsed. If SUBROGATION IS WAIVED, subject to the terms and conditions of the policy, certain policies may require an endorsement. A statement on this certificate does not confer rights to the certificate holder in lieu of such endorsement(s).

PRODUCER Alliant Insurance Services, Inc. 333 Earle Ovington Blvd. Uniondale NY 11553	CONTACT NAME:	
	PHONE (A/C, No, Ext):	FAX (A/C, No):
INSURED E-J Electric Installation Co. 46-41 Vernon Blvd Long Island City NY 11101	E-MAIL ADDRESS:	
	INSURER(S) AFFORDING COVERAGE	NAIC #
	INSURER A: Travelers Indemnity Company	25658
	INSURER B: Starr Indemnity & Liability Co	38318
	INSURER C: Charter Oak Fire Insurance Com	25615
	INSURER D: Zurich American Insurance Comp	16535
	INSURER E: Endurance American Insurance C	10641
	INSURER F: Berkley Regional Insurance Com	29580

COVERAGES

CERTIFICATE NUMBER: 1963567129

REVISION NUMBER:

THIS IS TO CERTIFY THAT THE POLICIES OF INSURANCE LISTED BELOW HAVE BEEN ISSUED TO THE INSURED NAMED ABOVE FOR THE POLICY PERIOD INDICATED. NOTWITHSTANDING ANY REQUIREMENT, TERM OR CONDITION OF ANY CONTRACT OR OTHER DOCUMENT WITH RESPECT TO WHICH THIS CERTIFICATE MAY BE ISSUED OR MAY PERTAIN, THE INSURANCE AFFORDED BY THE POLICIES DESCRIBED HEREIN IS SUBJECT TO ALL THE TERMS, EXCLUSIONS AND CONDITIONS OF SUCH POLICIES. LIMITS SHOWN MAY HAVE BEEN REDUCED BY PAID CLAIMS.

INSR LTR	TYPE OF INSURANCE	ADDL INSD	SUBR WVD	POLICY NUMBER	POLICY EFF (MM/DD/YYYY)	POLICY EXP (MM/DD/YYYY)	LIMITS
A	<input checked="" type="checkbox"/> COMMERCIAL GENERAL LIABILITY <input type="checkbox"/> CLAIMS-MADE <input checked="" type="checkbox"/> OCCUR <input checked="" type="checkbox"/> Contractual Liab GEN'L AGGREGATE LIMIT APPLIES PER: <input type="checkbox"/> POLICY <input checked="" type="checkbox"/> PROJECT <input type="checkbox"/> LOC OTHER:	Y	Y	VTC2K-CO-0R536961-IND-23	5/31/2023	5/31/2024	EACH OCCURRENCE \$3,000,000 DAMAGE TO RENTED PREMISES (Ea occurrence) \$300,000 MED EXP (Any one person) \$10,000 PERSONAL & ADV INJURY \$3,000,000 GENERAL AGGREGATE \$6,000,000 PRODUCTS - COMP/OP AGG \$6,000,000 \$
A	<input checked="" type="checkbox"/> AUTOMOBILE LIABILITY <input checked="" type="checkbox"/> ANY AUTO <input type="checkbox"/> OWNED AUTOS ONLY <input type="checkbox"/> SCHEDULED AUTOS <input checked="" type="checkbox"/> HIRED AUTOS ONLY <input checked="" type="checkbox"/> NON-OWNED AUTOS ONLY	Y	Y	VTC2K-CAP-0R536973-IND-23	5/31/2023	5/31/2024	COMBINED SINGLE LIMIT (Ea accident) \$2,000,000 BODILY INJURY (Per person) \$ BODILY INJURY (Per accident) \$ PROPERTY DAMAGE (Per accident) \$ \$
B	<input type="checkbox"/> UMBRELLA LIAB <input checked="" type="checkbox"/> OCCUR <input checked="" type="checkbox"/> EXCESS LIAB <input type="checkbox"/> CLAIMS-MADE DED RETENTION \$	Y	Y	1000565680231	5/31/2023	5/31/2024	EACH OCCURRENCE \$3,000,000 AGGREGATE \$3,000,000 \$
C	WORKERS COMPENSATION AND EMPLOYERS' LIABILITY ANY PROPRIETOR/PARTNER/EXECUTIVE OFFICER/MEMBER EXCLUDED? (Mandatory in NH) If yes, describe under DESCRIPTION OF OPERATIONS below	Y/N N	N/A	UB-1S768720-23-25-K	5/31/2023	5/31/2024	<input checked="" type="checkbox"/> PER STATUTE <input type="checkbox"/> OTHER E.L. EACH ACCIDENT \$1,000,000 E.L. DISEASE - EA EMPLOYEE \$1,000,000 E.L. DISEASE - POLICY LIMIT \$1,000,000
D E F	Excess Liability Excess Liability Excess Liability	Y Y Y	Y Y Y	AEC 5543322-10 EXN30001584903 BCS 8800050-20	5/31/2023 5/31/2023 5/31/2023	5/31/2024 5/31/2024 5/31/2024	Occurrence/Aggregate \$5,000,000 Occurrence/Aggregate \$8,500,000 Occurrence/Aggregate \$8,500,000

DESCRIPTION OF OPERATIONS / LOCATIONS / VEHICLES (ACORD 101, Additional Remarks Schedule, may be attached if more space is required)

RE: Proof of Insurance for Pre-Qual

As respects General Liability Additional Insured coverage is included as require by written contract.

CERTIFICATE HOLDER

CANCELLATION

E-J Electric Installation Co.
46-41 Vernon Blvd.
Long Island City NY 11101

SHOULD ANY OF THE ABOVE DESCRIBED POLICIES BE CANCELLED BEFORE THE EXPIRATION DATE THEREOF, NOTICE WILL BE DELIVERED IN ACCORDANCE WITH THE POLICY PROVISIONS.


AUTHORIZED REPRESENTATIVE

© 1988-2015 ACORD CORPORATION. All rights reserved.

18. The undersigned hereby declares: That the foregoing information contained in this bid is a true statement, including, but not limited to, the financial condition of the individual firm herein first named as of the date herein given; the undersigned has read that portion of the Instructions to the Bidders entitled **"Qualifications and Responsibility of Bidders"** and that the bidder acknowledges its affirmative obligation to transmit with this statement any matters relevant and material to those contractor qualifications and responsibility standards; that this statement is for the express purpose of inducing the party to whom it is submitted to award the submitted a contract or issuance of a permit; that any depository, vendor or other agency herein named is authorized to supply such party with any information necessary to verify this statement; and that it understands and agrees that any material misrepresentation or omission of material fact may be deemed grounds for disqualification of the bidder as "not responsible," and may also subject the bidder to future debarment, penalties, and sanctions, to the extent permitted by law.

NO TEXT ON THIS PAGE

NO TEXT ON THIS PAGE



U.S. DEPARTMENT OF JUSTICE
OFFICE OF JUSTICE PROGRAMS
OFFICE OF THE COMPTROLLER

**Certification Regarding
Debarment, Suspension, Ineligibility and Voluntary Exclusion
Lower Tier Covered Transactions
(Sub-Recipient)**

This certification is required by the regulations implementing Executive Order 12549, Debarment and Suspension, 28 CFR Part 67, Section 87.510, Participants' responsibilities. The regulations were published as Part VII of the May 26, 1988 *Federal Register* (pages 19160-19211).

(BEFORE COMPLETING CERTIFICATION, READ INSTRUCTIONS ON REVERSE)

(1) The prospective lower tier participant certifies, by submission of this proposal, that neither it nor its principals are presently debarred, suspended, proposed for debarment, declared ineligible, or voluntarily excluded from participation in this transaction by any Federal department or agency.

(2) Where the prospective lower tier participant is unable to certify to any of the statements in this certification, such prospective participant shall attach an explanation to this proposal.

Alan Tang SR Vice President 8/16/23
Name and Title of Authorized Representative m/d/yy

Signature

8/16/23
Date

EJ Electric Installation Co.
Name of Organization


46-41 Vernon Blvd LIC NY 11101
Address of Organization

U.S. GPO: 1989 OJP FORM 4061/1 (REV. 2/89) Previous editions are obsolete

NASSAU COUNTY DEPARTMENT OF PUBLIC WORKS

CONSULTANT/ CONTRACTOR DETAILED MBE/WBE/SDVOB UTILIZATION PLAN

Part 1- General Information:

Consultant/Contractor Name:	E-J Electric Installation Co.
Address (street/city/state/zip code):	46-41 Vernon Blvd, LIC NY 11101
Authorized Representative (name/title):	Alan Lang, Senior Vice President
Authorized Signature:	
Contract Number:	B90401-04E
Contract/Project Name:	Building Construction Requirements Contract Electrical Construction Various Locations in Nassau County, New York
Contract/Project Description:	On demand work order contract

Part 2- Projected MBE/WBE/SDVOB Contract Summary:

	Amount (\$)		Percentage (%)
Total Dollar Value of the Prime Contract	TBD		
Total MBE Dollar Amount	TBD	MBE Contract Percentage	TBD
Total WBE Dollar Amount	TBD	WBE Contract Percentage	TBD
Total SDVOB Dollar Amount	TBD	SDVOB Contract Percentage	TBD
Total Combined M/WBE/SDVOB Dollar Amount	TBD	Combined M/WBE/SDVOB Contract Percentage	TBD

Part 3- MBE Information (use additional blank sheets as necessary):

MBE Firm	Description of Work (MBE)	Projected MBE Contract Amount (\$) and Award Date	MBE Contract Scheduled Start Date and Completion
Name:		Amount (\$):	Start Date:
Address:			
City:			
State/Zip Code:		Award Date:	Completion Date:
Authorized Representative:			
Telephone No.			
Name:		Amount (\$):	Start Date:
Address:			
City:			
State/Zip Code:		Award Date:	Completion Date:
Authorized Representative:			
Telephone No.			
Name:		Amount (\$):	Start Date:
Address:			
City:			
State/Zip Code:		Award Date:	Completion Date:
Authorized Representative:			
Telephone No.			

Part 4- WBE Information (use additional blank sheets as necessary):

WBE Firm	Description of Work (WBE)	Projected WBE Contract Amount (\$) and Award Date	WBE Contract Scheduled Start Date and Completion Date
Name:		Amount (\$):	Start Date:
Address:			
City:			
State/Zip Code:		Award Date:	Completion Date:
Authorized Representative:			
Telephone No.			
Name:		Amount (\$):	Start Date:
Address:			
City:			
State/Zip Code:		Award Date:	Completion Date:
Authorized Representative:			
Telephone No.			
Name:		Amount (\$):	Start Date:
Address:			
City:			
State/Zip Code:		Award Date:	Completion Date:
Authorized Representative:			
Telephone No.			

Part 5- SDVOB Information (use additional blank sheets as necessary):

SDVOB	Description of Work (SDVOB)	Projected SDVOB Contract Amount (\$) and Award Date	SDVOB Contract Scheduled Start Date and Completion
Name:		Amount (\$):	Start Date:
Address:			
City:			
State/Zip Code:		Award Date:	Completion Date:
Authorized Representative:			
Telephone No.			
Name:		Amount (\$):	Start Date:
Address:			
City:			
State/Zip Code:		Award Date:	Completion Date:
Authorized Representative:			
Telephone No.			
Name:		Amount (\$):	Start Date:
Address:			
City:			
State/Zip Code:		Award Date:	Completion Date:
Authorized Representative:			
Telephone No.			